
MAIL TO:

STATE OF UTAH
DIVISION OF PURCHASING
3150 STATE OFFICE BUILDING, CAPITOL HILL
P.O. BOX 141061
SALT LAKE CITY, UTAH 84114-1061
TELEPHONE (801) 538-3026
http://purchasing.utah.gov

Invitation to Bid
Solicitation  Number:

Due Date:

Date Sent:

PM5106

05/11/05 at 2:00 PM

April 28, 2005

Goods and services to be purchased: MINE RECLAMATION PROJECT- VERNON SHEEPROCKS

Must Complete
Company Name Federal Tax Identification Number

Ordering Address City State Zip Code

Remittance Address (if different from ordering address) City State Zip Code

Type 
        Corporation           Partnership          Proprietorship           Government

Company Contact Person

Telephone Number (include area code) Fax Number (include area code)

Company’s Internet Web Address Email Address

Discount Terms (for bid purposes, bid discounts less than 30 days will not be
considered)

Days Required for Delivery After Receipt of Order (see attached for any
required minimums)

The following documents are included in this solicitation: Solicitation forms, instructions and general provisions, Terms and
Conditions, and specifications.  Please review all documents carefully before completing.

The undersigned certifies that the goods or services offered are produced, mined, grown, manufactured, or performed in Utah.
Yes_____ No_____.  If no, enter where produced, etc._________________________________________________

Contractor License Number Contractor License Expiration Date Contractor Class Title Contractor Class Number

CONTRACTOR MUST BE A LICENSED CONTRACTOR IN THE STATE OF UTAH TO BID FOR THIS PROJECT.  SEE WWW.PURCHASING .UTAH.GOV  
CURRENT BIDS   CONTRACTOR CLASSIFICATION FOR CURRENT CLASSIFICATION CODES.

Offeror’s Authorized Representative’s Signature Date

Type or Print Name Position or Title



STATE OF UTAH
DIVISION OF PURCHASING

Invitation to Bid Solicitation Number:

Due Date:

PM5106

05/11/05

Vendor Name:  

Item# Qty Unit Description Unit Price

001 1 Job RECLAMATION CONSTRUCTION FOR THE DIVISION OF OIL, GAS &
MINING (DOGM) PROJECT NAME: VERNON SHEEPROCKS.  THE WORK
CONSISTS OF 70 MINE PORTAL CLOSURES (MANUAL AND
MECHANIZED EARTHWORK, STEEL FABRICATION, MASONARY,
REVEGETATION) AND EARTHWORK IN TOOELE COUNTY.  DETAILS OF
THE WORK ARE CONTAINED IN THE SPECIFICATION TITLES: CONTRACT
SPECIFICATION: VERNON SHEEPROCKS PROJECT.  SPECS AVAILABLE
04/27/05 FROM DOGM FOR A $20.00 FEE..

$

THIS IS A FORMAL BID, THEREFORE NO FAXED RESPONSES WILL BE ACCEPTED

REQUIREMENTS:
Optional pre-bid site meeting will be held on Tuesday, May 03, 2002 at 2:00 noon, meet at the Vernon Reservoir.  Please
see attached specifications for complete information.

BONDS:
A 5% bid bond will be required at the time of bid submission and a 100% performance/payment bond will be required
of the successful bidder.  A completed  bond statement must be submitted with each bid.

CHANGES OR MODIFICATIONS TO PROCUREMENT:
Any modification to this procurement effort shall be made in writing by addendum issued by the state division of purchasing.
Only authorized and properly issued addenda shall constitute the official position of the state and shall be binding.  Anyone
submitting a response to this solicitation, with basis in or on other communication or information received from sources
other than through official addendum, assumes full risk including the possibility of a determination of non-responsiveness
and may be rejected at the sole discretion of the state.

QUESTIONS:
Questions on project details contact: Chris Rohrer (801) 538-5322.

For bid processing questions, please contact Paul Mash at 801-538-3138
******************************************************************************************************************
Reference: RX 560 52000000005
Commodity Code: 96273



INVITATION TO BID - INSTRUCTION AND GENERAL PROVISIONS
1.  BID PREPARATION:   (a)  All prices and notations must be in ink or typewritten.  (b)  Price each item separately.  Unit price shall be shown and a total price

shall be entered for each item bid.  Errors may be crossed out and corrections printed in ink or typewritten adjacent and must be initialed in ink by person signing
quotation.  (c)  Unit price will govern, if there is an error in the extension.  (d)  Delivery time is critical and must be adhered to as specified.  (e)  Wherever in this
document an item is defined by using a trade name of a manufacturer and/or model number, it is intended that the words, "or equivalent" apply.  "Or equivalent"
means any other brand that is equal in use, quality, economy and performance to the brand listed as determined by the Division of Purchasing & General Services
(DIVISION).  If the vendor lists a trade name and/or catalog number in the bid, the DIVISION will assume the item meets the specifications unless the bid clearly
states it is an alternate, and describes specifically how it differs from the item specified.  All bids must include complete manufacturer’s descriptive literature if
quoting an equivalent product.  All products are to be of new, unused condition, unless otherwise requested in this solicitation.  (f)  By signing the bid the vendor
certifies that all of the information provided is accurate, that they are willing and able to furnish the item(s) specified, and that prices quoted are correct.  (g) This
bid may not be withdrawn for a period of 60 days from bid due date.  

2.  SUBMITTING THE BID:  (a)  The bid must be signed in ink, sealed in a properly addressed envelope, and delivered to the DIVISION OF PURCHASING
(DIVISION), 3150 State Office Building, Capitol Hill, Salt Lake City, UT 84114-1061 by the "Due Date and Time."  The "Bid Number" and "Due Date" must appear
on the outside of the envelope.  (b)  Bids, modifications, or corrections received after the closing time on the "Due Date" will be considered late and handled in
accordance with the Utah Procurement Rules, section R33-3-109.  (c)  Your bid will be considered only if it is submitted on the forms provided by the state.
Facsimile transmission of bids to DIVISION will not be considered.  (d)   All prices quoted must be both F.O.B. Origin per paragraph 1.(c) and F.O.B. Destination.
Additional charges including but not limited to delivery, drayage, express, parcel post, packing, cartage, insurance, license fees, permits, costs of bonds, or for any
other purpose must be included in the bid for consideration and approval by the DIVISION.  Upon award of the contract, the shipping terms will be F.O.B.
Destination with all transportation and handling charges paid by the Contractor, unless otherwise specified by the DIVISION. 

3.  SOLICITATION AMENDMENTS:  All changes to this solicitation will be made through written addendum only.  Bidders are cautioned not to consider verbal
modifications.

4.  PROPRIETARY INFORMATION:  Suppliers are required to mark any specific information contained in their bid which is not to be disclosed to the public
or used for purposes other than the evaluation of the bid.  Each request for nondisclosure must to be accompanied by a specific justification  explaining why the
information is to be protected.  Pricing and service elements of any bid will not to be considered proprietary.  Bids submitted may to be reviewed and evaluated
by any persons at the discretion of the state.

5.  SAMPLES:  Samples of item(s) specified in this bid, when required by DIVISION, must to be furnished free of charge to DIVISION.  Any item not destroyed
by tests may, upon request made at the time the sample is furnished, to be returned at the bidder's expense.

6. WARRANTY:  The contractor agrees to warrant and assume responsibility for all products (including hardware, firmware, and/or software products) that it
licenses, contracts, or sells to the State of Utah under this contract for a period of one year, unless otherwise specified and mutually agreed upon elsewhere in this
contract.  The contractor (seller) acknowledges that all warranties granted to the buyer by the Uniform Commercial Code of the State of Utah applies to this contract.
Product liability disclaimers and/or warranty disclaimers from the seller are not applicable to this contract unless otherwise specified and mutually agreed upon
elsewhere in this contract.  In general, the contractor warrants that: (1) the product will do what the salesperson said it would do, (2) the product will live up to all
specific claims that the manufacturer makes in their advertisements, (3) the product will be suitable for the ordinary purposes for which such product is used, (4)
the product will be suitable for any special purposes that the State has relied on the contractor’s skill or judgement to consider when it advised the State about
the product, (5) the product has been properly designed and manufactured, and (6) the product is free of significant defects or unusual problems about which the
State has not been warned.  Remedies available to the State include the following: The contractor will repair or replace (at no charge to the State) the product
whose nonconformance is discovered and made known to the contractor in writing.  If the repaired and/or replaced product proves to be inadequate, or fails of
its essential purpose, the contractor will refund the full amount of any payments that have been made.   Nothing in this warranty will be construed to limit any rights
or remedies the State of Utah may otherwise have under this contract.

7.  DIVISION APPROVAL:  Purchase orders placed, or contracts written, with the state of Utah, as a result of this bid, will not to be legally binding without the
written approval of the director of the DIVISION.

8.  AWARD OF CONTRACT:  (a)  the contract will to be awarded with reasonable promptness, by written notice, to the lowest responsible bidder that meets the
specifications.   Consideration will to be given to the quality of the product(s) to be supplied, conformity to the specifications, the purpose for which required, delivery
time required, discount terms and other criteria set forth in this invitation to bid.   (b)  The bids are opened publicly in the presence of one or more witnesses.  the
name of each bidder, and the amount of the bid is recorded.  Each bid, and the record, is open to public inspection.  (c)  The DIVISION may accept any item or
group of items, or overall low bid.  the DIVISION has the right to cancel this invitation to bid at any time prior to the award of contract.  (d)  The DIVISION can reject
any and all bids.   And it can waive any informality, or technicality in any bid received, if the DIVISION believes it would serve the best interest of the State.  (e)
Before, or after, the award of a contract the DIVISION has the right to inspect the bidder's premises and all business records to determine the holder's ability to meet
contract requirements.  (f)  DIVISION does not guarantee to make any purchase under awarded contract(s).  Estimated quantities are for bidding purposes only,
and not to be interpreted as a guarantee to purchase any amount.  (g)  Utah has a reciprocal preference law which will to be applied against bidders bidding
products or services produced in states which discriminate against Utah products.  For details see Section 63-56 20.5 -20.6, Utah Code Annotated.

9.  ANTI-DISCRIMINATION ACT:  The bidder agrees to abide by the provisions of the Utah Anti-discrimination Act, Title 34 Chapter 35, U.C.A. 1953, as
amended, and Title VI and Title VII of the Civil Rights Act of 1964 (42 USC 2000e), which prohibit discrimination against any employee or applicant for
employment, or any applicant or recipient of services, on the basis of race, religion, color, or national origin; and further agrees to abide by Executive Order No.
11246, as amended, which prohibits discrimination on the basis of sex; 45 CFR 90 which prohibits discrimination on the basis of age, and Section 504 of the
Rehabilitation Act of 1973 or the Americans with Disabilities Act of 1990, which prohibits discrimination on the basis of disabilities.  Also bidder agrees to abide
by Utah's Executive Order, dated March 17, 1993, which prohibits sexual harassment in the workplace.   Vendor must include this provision in every subcontract
or purchase order relating to purchases by the State of Utah to insure that the subcontractors and vendors are bound by this provision.

10.  DEBARMENT:  The CONTRACTOR certifies that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction (contract) by any governmental department or agency.  If the CONTRACTOR cannot certify
this statement, attach a written explanation for review by the STATE.

11.  ENERGY CONSERVATION AND RECYCLED PRODUCTS:  The contractor is encouraged to offer Energy Star certified products or products that meet
FEMP (Federal Energy Management Program) standards for energy consumption.  The State of Utah also encourages contractors to offer products that are produced
with recycled materials, where appropriate, unless otherwise requested in this solicitation.

12.  GOVERNING LAWS AND REGULATIONS:  All state purchases are subject to the Utah Procurement Code, Title 63 Chapter 56 U.C.A. 1953, as amended,
and the Procurement Regulations as adopted by the Utah State Procurement Policy Board.  These are available on the Internet at www.purchasing.utah.gov. 
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Project Summary And Bidding Check List 
 
Sealed bids will be received by the Division of Purchasing, 3150 State Office Building, Salt Lake City, for the 
VERNON SHEEPROCKS RECLAMATION CONSTRUCTION in Tooele County, Utah.  Bids will be received 
until 2:00 p.m., on Wednesday, May 11, 2005, at which time they will be opened and read aloud in the Division of 
Purchasing offices. 
 
The WORK consists of reclamation construction at abandoned hardrock metal mines located in Tooele County, 
Utah.  The work includes installing mine closures and limited earthwork to bury or regrade mine dumps.  The work 
includes incidental tasks such as access improvement and revegetation of disturbed areas.  Details of the WORK are 
contained in the Specifications. 
 
Specifications may be obtained from the Division of Oil, Gas, and Mining, 1594 West North Temple, Suite 1210, 
Salt Lake City, for a nonrefundable fee of twenty dollars ($20.00).  Checks should be made payable to the Division 
of Oil, Gas and Mining. 
 
AN OPTIONAL PRE-BID MEETING WILL BE HELD FOR ALL BIDDERS ON TUESDAY, MAY 3, 2005 
AT 12:00 NOON.  Meet at the Vernon Reservoir, about 8 miles south of Vernon.  The meeting is expected to last 
most of the afternoon and will involve driving and hiking over rugged terrain.  High clearance four-wheel-drive 
vehicles are recommended.  This meeting is optional.  Because of the special nature of abandoned mine closure 
work, bidders are strongly encouraged to attend the pre-bid meeting 
 
 
Questions about bidding procedures should be 
directed to the Division of Purchasing.  Contact 
person is Paul Mash, Purchasing Agent. 
Bids should be delivered to: 
 
 Division of Purchasing 
 3150 State Office Building 
 Salt Lake City, Utah  84114 
 (801) 538-3026   Fax: (801) 538-3882 
 
 
 

Technical questions about the project should be 
directed to the project manager at the Division of Oil, 
Gas and Mining.  Contact person is: 
 
 Chris Rohrer, Project Manager 
 Division of Oil, Gas and Mining 
 1594 West North Temple, Suite 1210 
 Box 145801 
 Salt Lake City, Utah 84114-5801 
 (801) 538-5322   Fax:  (801) 359-3940 
 E-mail:  chrisrohrer@utah.gov 

The following is a check list of items that must be provided with the bid documents: 
 �  Division of Purchasing bid documents 
 �  Proposal 
 �  Agency Contract Bond Statement 
 �  Bid Security (Bid Bond or Cashier's Check) 
 �  Minority and Woman Business Enterprise Representation 
 �  Bid Schedule 
 �  Photocopy of current Utah Contractor's License 
 
 Required Submittals: 
 �  Section 0230, Part 1, 1.02 
 �  Section 0240, Part 1, 1.02, A 
 �  Section 0250, Part 1, 1.02, A-B 
 �  Section 0251, Part 1, 1.02, A.1 
 �  Section 0270, Part 1, 1.02, A-B 
 �  Section 0290, Part 1, 1.02, A-B 
 

The following items are required within 24 hours after bid opening from the apparent two low bidders only.  
They may be submitted with the bid at the bidder’s option or convenience. 

 �  Bidder's Proposed Subcontractors, Suppliers & Vendors List 
�  AVS Eligibility Check information:  AML Contractor Ownership & Control Information Package 

 
Bids must be delivered to the Division of Purchasing only.  Do NOT deliver bids to DOGM. 
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Instructions To Bidders 
 
1. Request for Bids 
 
The Utah Division of Purchasing is accepting bids for the Vernon Sheeprocks Project.  The WORK consists of 73 
mine closures, site grading and earthwork at 10 sites, runoff control, and revegetation of disturbed areas at 
abandoned hardrock metal mines in Tooele County, Utah.  Details of the WORK are contained in these 
Specifications.  Sealed bids are due on Wednesday, May 11, no later than 2:00 P.M., at which time they will be 
opened and read aloud at the Division of Purchasing's office. 
 
2. Qualifications of Bidders 
 
All CONTRACTORS must be currently licensed in Utah for the type of work to be done.  Bidders shall submit a 
photocopy of their current Utah license covering the type of work to be done with their bid. 
 
All CONTRACTORS who have previously performed WORK on a Utah Abandoned Mine Reclamation Program 
(UAMRP) project have been evaluated based on the Contractor Performance Rating Form (Appendix D).  A rating 
of ten points or more is required to bid on this project. 
 
3. Drawings and Specifications 
 
Drawings and Specifications may be obtained from the Division of Oil, Gas and Mining for the amount stated in the 
Project Summary and Checklist.  Checks should be made payable to the Utah Division of Oil, Gas and Mining.  The 
payment is nonrefundable. 
 
4. Pre-bid Meeting 
 
An optional pre-bid site meeting will be held for all interested bidders on Tuesday, May 3, at 12:00 noon.  
Meet at the Vernon Reservoir, about 8 miles south of Vernon (see Map S4 in Appendix F).  The meeting is expected 
to last most of the day and will involve driving and hiking over rugged terrain.  High-clearance four-wheel-drive 
vehicles are recommended. 
 
This meeting is optional.  Attendance is not required to bid, but attendance should result in a more responsible bid.  
Abandoned mine closure work is different from standard residential or commercial construction.  It requires 
specialized work in unusual conditions and unique circumstances.  Because of the special nature of abandoned mine 
closure work, bidders are strongly encouraged to attend the pre-bid meeting.  If attendance at the meeting is not 
possible, bidders should make every effort to examine the project on their own time.  Abandoned mines are 
hazardous.  Do not enter the mines. 
 
5. Proposals 
 
Before submitting a proposal, each bidder shall carefully examine the drawings, specifications and other contract 
documents and shall visit the site of the WORK; shall fully inform himself or herself as to all existing conditions 
and limitations; and shall include in the proposal the cost of all items included in the CONTRACT.  
CONTRACTOR shall fill out all blanks and include all forms and submittals, or be subject to having the bid 
disqualified.  (See the check list of bid items on page 1). 
 
The pages required for bidding are included in these specifications.  For convenience, additional unbound copies of 
these pages will be distributed at the pre-bid site meeting.  The bidder must submit the Proposal, Agency Contract 
Bond Statement, Bid Bond, Minority and Woman Business Enterprise Representation, Bid Schedule, photocopy of 
Utah contractor's license, and required submittals in the sealed bid, along with the required Division of Purchasing 
bid documents. 
 
Deliver proposals to the Division of Purchasing only.  Do not deliver proposals to DOGM. 
 
6. Contract and Bond 
 
The contract agreement will be on a form similar to that which is bound in the specifications.  The completion date 
of construction will be as indicated in the proposal.  The successful bidder, within 14 days after the bid opening, will 
be required to furnish a performance bond and a payment bond in an amount equal to one hundred percent (100%) 
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of the contract price, said bonds shall be secured from a company satisfactory to OWNER. 
The surety company must be a U.S. Department of Treasury (Circular 570) listed company. 
 
7. Listing of Subcontractors 
 
The experience and responsibility of Subcontractors may have bearing on the selection of a CONTRACTOR by the 
OWNER. 
 
The apparent two low bidders shall deliver to OWNER within 24 hours (excluding Saturday, Sunday, and State 
holidays) for OWNER's approval, a list of the names of Subcontractors to be furnished for each of the principal parts 
of the work and the corresponding dollar amounts.  Each principal part shall mean a subcontract dollar value in 
excess of $5,000.  A form for this submission is included in these Specifications.  Such list shall be binding upon the 
CONTRACTOR; however, OWNER has a right to reject any or all Subcontractors listed or unlisted which OWNER 
feels are unqualified to do the work. 
 
OWNER may withhold award of CONTRACT to any particular bidder if one or more of his or her proposed 
Subcontractors are considered by the OWNER to be unqualified. 
 
8. Interpretation of Plans and Specifications 
 
If any person contemplating submitting a bid for the proposed CONTRACT is in doubt as to the true meaning of any 
part of the drawings, specifications or other proposed CONTRACT documents, he or she may submit to the Division 
of Oil, Gas & Mining a written request for an interpretation thereof.  The person submitting the request will be 
responsible for its prompt delivery. 
 
Any interpretation of the proposed documents will be made only by addendum duly issued.  A copy of such 
addendum will be mailed or delivered to each person receiving a set of documents, and posted on the 
UAMRP website.  The OWNER will not be responsible for any other explanations or interpretations of the 
proposed documents. 
 
9. Addenda or Bulletins 
 
Any addenda or bulletins issued during the time of bidding shall become part of the documents issued to the bidders 
for the preparation of the bid, shall be covered in the bid, and shall be made a part of the CONTRACT. 
 
10. Bid Schedule 
 
Bidding CONTRACTORS shall examine the specifications and the Bid Schedule and fill in all blanks of the 
CONTRACTOR's Proposal and Bid Schedule and submit all required information contained in the Specifications 
Schedule, including required submittals, or have the bid subject to disqualification. 
 
11. Award of CONTRACT 
 
The CONTRACT will be awarded as soon as possible to the lowest responsible bidder, provided the bid is 
reasonable and is in the interests of the OWNER to accept.  Responsible bidders will be considered to be those 
bidders who have fully evaluated the work to be performed, as detailed in their bids.  For bidders who have 
previously performed WORK on a UAMRP project, evaluation of the responsibility of the bidder will also include 
consideration of past performance on AMR contracts for OWNER.  Both the Lump Sum Amount and the Variation 
in Quantities Unit Price for all work items will be considered in awarding the CONTRACT.  Lump Sum Amounts 
do not have to equal the product of the estimated quantity times the Variation in Quantity Unit Price, but OWNER 
may reject a bid if unit prices are substantially out of line with the Lump Sum Amount.  The OWNER reserves the 
right to waive any technicalities or formalities in any bid or in the bidding. 
 
12. Qualifications 
 
The CONTRACTOR's and Subcontractor's past performance, organization, equipment, and ability to perform and 
complete their contracts in the manner and within the time limit specified will be elements along with the cash 
amount of the bid, which will be considered by the OWNER in the letting of the CONTRACT.  A rating of ten 
points or more on the Contractor Performance Rating Form (Appendix D) is required for any CONTRACTOR who 
has previously performed WORK on a Utah AMR project.  The CONTRACTOR shall comply with and require all 
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of his or her Subcontractors to comply with the license laws as required by the State of Utah. 
 
13. Cost Breakdown 
 
The CONTRACTOR shall, before starting WORK, submit to OWNER a cost breakdown showing the cost of 
various segments of the WORK according to a specification heading, the total amount equaling the CONTRACT 
price.  This breakdown shall be used as the basis for the payment of estimates as stated in the contract documents. 
 
14. Right to Reject Proposals 
 
The OWNER reserves the right to reject any or all proposals. 
 
15. Time is Essence and Award of CONTRACT 
 
Time is of the essence in award of the CONTRACT. 
 
16. Withdrawal of Bids 
 
Bids may be withdrawn upon written or electronic request received from bidders prior to the time fixed for opening.  
Electronic request via FAX or E-mail must be received by OWNER in written form before bid opening.  Negligence 
on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid after it has been opened. 
 
17. Bid Security 
 
Bid Security in the amount of five percent (5%) of the bid, made payable to the Division of Oil, Gas & Mining, shall 
accompany bid.  If a certified or cashier's check is used in lieu of bid bond, a current certificate from an approved 
surety company guaranteeing execution of a 100% Performance Bond and 100% Payment Bond must be on file with 
the OWNER. 
 
18. Applicant Violator System (AVS) Eligibility Check 
 
Federal regulations (30 CFR 874.16) effective July 1, 1994, require all successful bidders on contracts funded 
through Title IV of the Surface Mining Control and Reclamation Act (SMCRA) of 1977 to be eligible under 30 CFR 
773.15(b)(1) to receive a permit to conduct surface coal mining operations.  In general, this means that the Utah 
Abandoned Mine Reclamation Program may not hire a contractor who is or whose company is associated with a 
coal mine operator with outstanding unabated violations under SMCRA.  The regulations further require that 
contractor eligibility be confirmed by the Applicant/Violator System (AVS) at the U.S. Office of Surface Mining 
(OSM).  Compliance checks are also required for all subcontractors receiving 10% or more of the total contract 
amount. 
 
19. Buy American Act 
 
Compliance with the Buy American Act is required for this project. The Buy American Act requires the use of 
domestically produced materials. 
 
20. Electronic Specs Available 
 
OWNER has electronic versions of the Contract Specifications available.  Files include the text of the Contract 
Specifications (as a Microsoft Word 2000 file and an Adobe Acrobat *.pdf file), the maps (in *.pdf format, readable 
with Adobe Acrobat Reader software available free online), and a spreadsheet with the Appendix A mine 
descriptions and closure specifications (as an Excel *.xls file).  The spreadsheet file may be especially useful in 
preparing a bid because it can automate the arithmetic.  Select files may be available for download from the Division 
of Purchasing website at http://www.purchasing.utah.gov/bidprocessing/currentbids.asp or from the DOGM website 
at http://www.ogm.utah.gov/amr/contract.htm.  Any questions regarding digital data should be directed to Chris 
Rohrer, 801-538-5322, e-mail:  chrisrohrer@utah.gov or Ken Wyatt, 801-538-5266, e-mail:  kenwyatt@utah.gov.  
Because downloading leaves no record, bidders who download specifications are encouraged to subscribe to the 
“Updates” feature on the Division of Purchasing website and/or to provide contact information to Chris Rohrer so 
that they can be put on a notification list in case there is an addendum. 
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Proposal 
 
 
 
NAME OF BIDDER                                                                                              DATE                                    
 
 
TO THE DIVISION OF PURCHASING Re:  RX No: 560 52000000005 
3150 STATE OFFICE BUILDING 
SALT LAKE CITY, UTAH 84114 
 
Gentlemen: 
 
The undersigned, in compliance with your invitation for bids for the 
 
 VERNON SHEEPROCKS PROJECT RECLAMATION CONSTRUCTION 
 
having examined the Drawings and Specifications, related documents, and the site of the proposed work and being 
familiar with all of the conditions surrounding the construction of the proposed project, including the availability of 
labor, hereby propose to furnish all labor, materials, and supplies as required for the WORK in accordance with the 
CONTRACT documents as specified and within the time set forth and at the price stated below.  This price is to 
cover all expenses incurred in performing the WORK required under the CONTRACT Documents of which this 
Proposal is a part.  Negotiation of BID PRICE shall be completed with the OWNER prior to final execution of the 
CONTRACT. 
 
I/We acknowledge receipt of the following addenda: 
 
 
For all WORK shown on the Drawings and described in the Specifications, I/we agree to perform for the sum of: 
 
 
                                                                                                                              DOLLARS ($                                     ) 
(In case of discrepancy, written amount shall govern) 
 
 
For your consideration, we further propose the following ALTERNATIVES for the following total amounts to be 
added/deducted to/from the above bid amount: 
 
                                                                                                           Add $                              Deduct $                           
 
 
I/We guarantee to complete the WORK within   70   calendar days after receipt of Notice to Proceed, should I/we be 
the successful bidder. 
 
For your consideration I/we propose an alternative amount of time to complete the WORK after Notice to Proceed, 
should I/we be the successful bidder.  Such an extension allows the following total amount to be deducted from the 
bid amount: 
 
Alternative:                                                                                 Total Calendar Days      Deduct $                                 
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is                            , as required, in the sum of $                                                                  
                     (Bond or Check) 
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PROPOSAL 
Page 2 
 
If applicable, the CONTRACTOR shall certify that all reclamation fees or civil penalty assessments required by the 
provision of the Surface Mining Control and Reclamation Act of 1977, P.L. 95-87, 30 U.S.C. Sec 1201 et seq., have 
been paid.  Provided further, this certification requirement shall also apply to all Subcontractors utilized by the 
successful bidders. 
 
Upon receipt of notice of acceptance of this bid, the undersigned agrees to execute the CONTRACT within five (5) 
days and deliver OWNER's protective bond (performance and bid) in the prescribed form in the amount of 100% of 
the general construction contract price for faithful performance of the CONTRACT.  The certified check, cashier's 
check or Bid Bond attached, in the amount not less than five percent (5%) of the above BID PRICE, shall become 
the property of the Division of Oil, Gas & Mining in the event that the CONTRACT is not negotiated and/or the 
OWNER's Protective Bond delivered within the time set forth, as liquidated damages for the delay and additional 
expense caused thereby. 
 

SUBSTITUTIONS AND ALTERNATIVES: 
 
The following substitutions and/or alternatives of materials and/or equipment are proposed for your consideration: 
 
Item Manufacturer and Description Addition Deduction 
 
                                                                                     $                            $                           
 
                                                                                     $                            $                           
 
                                                                                     $                            $                           
 
CONTRACTOR shall furnish and attach to this proposal all submittals as required in the specifications: 
     Section 0230, Part 1, 1.02 
     Section 0240, Part 1, 1.02, A 
     Section 0250, Part 1, 1.02, A 

     Section 0251, Part 1, 1.02, A 
     Section 0270, Part 1, 1.02, A-B 
     Section 0290, Part 1, 1.02, A-B 

 
 
 
The undersigned CONTRACTOR's License Number for Utah is                                                     
 
Type of Organization: 
 
                                                                                                                                                
(Corporation, Co-Partnership, Individual, etc.) (Tax ID No.) 
 
       SEAL  Respectfully submitted, 
(If a Corporation) 
                                                                      
  Name of Bidder 
 
                                                                      
  Address 
 
                                                                      
  Authorized Signature 
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STATE OF UTAH 
Division of Purchasing 

Agency Contract Bond Statement 
 

 
 
BIDDING REQUIREMENTS 
 
 A 5% bid bond or cashier's check is required by all vendors bidding on this project.  The bid bond must be 
attached to bid or it will be disqualified.  Checks submitted will be returned certified mail after an official award 
has been made. 
 
AWARD REQUIREMENTS 
 
 A 100% performance/payment bond will be required from the award vendor within 14 days after 
notification of award.  Bonds must be in the form of a cashiers check (no personal or business checks) or a surety 
bond from a licensed surety company doing business in the State of Utah. 
 
 Performance/payment bonds (or checks) will be held as security for a period of 12 months after 
completion of project, per state law.  Checks submitted will be returned certified mail only after this specified time.  
Bidder's name must be the same on both the bid forms and all bonds submitted. 
 
 Please indicate which method of bonding will be used if awarded this job: 
 
 
          100% CASHIERS CHECK 
 
          100% PERFORMANCE/PAYMENT BOND 
 
 Bond/Ins Company                                                                                          
 
 Agent name                                                                                                      
 
 Fax #                                                                Phone #                                                                
 
 Upon awarding, the requesting agency will fax a verification to the bonding company listed above to start 
the bonding process.  It is then the responsibility of the vendor to follow through with their bonding agent to assure 
the bond is processed.  After the bonding company sends the bond to vendor for signatures, it is the responsibility of 
the vendor to mail or hand carry the original bond (no copies or faxes accepted) to the requesting agency, to the 
attention of the contract person listed on the bid.  No work can commence until the requesting agency has receipt 
of this performance/payment bond.  After this time the contract will be officially released to the award vendor.  
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Bid Bond 
 
                                                                    
Date Bond Executed 
 
                                                                                                              
Principal 
                                                                                                              
Surety 
                                                                                                              
Sum of Bond 
 
 
KNOW ALL MEN OF THESE PRESENTS, that we, the PRINCIPAL AND SURETY above named, are held and firmly bound unto the STATE 
OF UTAH, ACTING BY AND THROUGH THE DIVISION OF OIL, GAS AND MINING OF UTAH, IN THE SUM OF THE AMOUNT 
STATED ABOVE, FOR THE PAYMENT OF WHICH SUM WELL AND TRULY TO BE MADE, we bind ourselves, our heirs, executors, 
administrators, and successors, jointly and severally, firmly by these presents.  THE CONDITION OF THIS OBLIGATION IS SUCH that 
whereas the principal has submitted the accompanying bid, dated as shown above, for 
 
$                                     
 
NOW THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal shall execute a CONTRACT and 
give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified in writing of such 
CONTRACT to the principal, this obligation shall then be null and void; otherwise it shall remain in full force and effect. 
 
IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated above, the 
name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to 
authority of its governing body. 
 
 
                                                                                                                                                                               
Individual or Partnership Principal Corporate Principal 
 
                                                                                                                                                                              
Business Address Business Address 
 
                                                                                                                                                                              
 
 By:  Affix  
   Corporate 
                                                                                             Seal 
 Title 
 
                                                                                              
 Corporate Surety: 
                                                                                              
 Business Address 
NOTE:  If certified or cashier's                                                                                              
check is used in lieu of Bid 
Bond, a certificate from an 
approved surety company By:  Affix 
guaranteeing execution of a   Corporate 
full performance bond must                                                                                             Seal 
accompany bid. Attorney-in-Fact 
 
 
STATE OF UTAH ) 
COUNTY OF SALT LAKE ) 
 
                                                                               , being first duly sworn on oath, deposes and says that he/she is the Attorney-in-Fact of the 
above-named Surety Company, and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in 
reference to becoming sole surety upon bonds, undertakings and obligations. 
 
Subscribed and sworn to before me this                     day of                                   , 20          . 
 
 
My commission expires                                    .                                                                                   
 Attorney-in-Fact 
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Bidder's Proposed Subcontractors, Suppliers & Vendors List 
 

VERNON SHEEPROCKS PROJECT 
RECLAMATION CONSTRUCTION 

AMR/045/910 
Utah Division of Oil, Gas & Mining 

 
We submit the following list of first-tier subcontractors, suppliers and vendors for OWNER approval.  We recognize 
this list as binding on us, and acknowledge OWNER'S right to reject any or all subcontractors, suppliers or vendors 
listed or unlisted which the OWNER feels are unqualified to do the work. 
 

SUBCONTRACTOR CONTRACT 
AMOUNT 

STATE 
CONTRACTOR'S 

LICENSE NO. 

LICENSE 
LIMIT 

Excavation: 
 
 

   

Concrete Fabrication: 
 
 

   

Masonry: 
 
 

   

Demolition: 
 
 

   

Steel Fabrication: 
 
 

   

Revegetation: 
 
 

   

Trucking/Transport: 
 
 

   

Polyurethane Foam: 
 
 

   

Other: 
 
 

   

Other: 
 
 

   

Other: 
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BIDDER'S PROPOSED SUBCONTRACTORS, SUPPLIERS & VENDORS LIST 
Page 2 
 
 

SUPPLIER/VENDOR AMOUNT PRODUCT 

Ready-Mix: 
 
 

  

Cement/Block: 
 
 

  

Steel: 
 
 

  

Polyurethane Foam: 
 
 

  

Other: 
 
 

  

Other: 
 
 

  

Other: 
 
 

  

 
 
We certify that: 
1. This list includes all subcontractors, suppliers and vendors whose bids exceed $5,000 (for prime contractor 

bids less than $250,000) or $25,000 (for prime contractor bids of $250,000 or more). 
2. Where we have listed "Self" it is our intent to perform said work and that we generally and regularly 

perform that type of work, and are appropriately licensed. 
3. Any approved change in sub-bidders, suppliers or vendors which results in a lower contract price for 

sub-bid work shall accordingly reduce the total sum of the prime contract. 
 
 
 
  Signed by:                                                                                     
 
 
  Firm:                                                                                     
 
 
  Date:                                                                                     
 
Note:  Failure to submit this form properly completed and signed within 24 hours (not including Saturday, Sunday, 
or State holidays) of the bid opening may be grounds for OWNER'S refusal to enter into a written CONTRACT with 
BIDDER.  Action will be taken against BIDDER'S bid bond or cashier's check as deemed appropriate by OWNER.  
Timely notice of unacceptable subcontractors, suppliers or vendors will be given to the BIDDER.  Reporting of 
subcontractors may be required for conformance with 63A-5-208 UCA. 
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Minority And Woman Business Enterprise Representation 
 
 
The offeror represents that it    � is    � is not    a minority business enterprise. 
 

A minority business enterprise is defined as a concern that: 
 

1) is at least 51 percent owned by one or more individuals who are socially and economically 
disadvantaged, or a publicly owned business having at least 51 percent of its stock owned by one 
or more individuals who are socially and economically disadvantaged individuals; and 

2) has its management and daily business controlled by one or more such individuals. 
 

Qualified groups.  The offeror shall presume that socially and economically disadvantaged individuals 
include Black Americans, Hispanic American, Native Americans, Asian-Pacific American, Asian-Indian 
Americans, and other individuals found to be qualified by the Small Business Administration under 13 CFR 
124.l. 

 
 
The offeror represents that it    � is    � is not    a woman business enterprise. 
 

A woman business enterprise is defined as a concern that: 
 

1) is at least 51 percent owned by one or more women, or a publicly owned business having at least 
51 percent of its stock owned by one or more women; and 

2) has its management and daily business controlled by one or more of the women owners. 
 
 
Business firms which are 51 percent owned by minorities or women, but are in fact managed and operated by 
non-minority individuals do not qualify as minority or woman business enterprises. 
 
 
The offeror represents that the following proposed subcontractor(s) is (are) a minority or woman business enterprise: 
 
                                                                                    
 
                                                                                    
 
 
 
                                                                                         
   Signature of Offeror 
 
                                                                                         
   Title 
 
                                                                                         
   Date 
 
 
 
This information is requested for Federal reporting purposes only.  Minority/woman status has no bearing on the selection of a contractor. 
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Applicant/Violator System Eligibility Check 
 
 
Federal regulations (30 CFR 874.16) effective July 1, 1994, require all successful bidders on contracts funded 
through Title IV of the Surface Mining Control and Reclamation Act (SMCRA) of 1977 to be eligible under 30 CFR 
773.15(b)(1) to receive a permit to conduct surface coal mining operations.  In general, this means that the Utah 
Abandoned Mine Reclamation Program may not hire a contractor who is or whose company is associated with a 
coal mine operator with outstanding unabated violations under SMCRA.  The regulations further require that 
contractor eligibility be confirmed by the Applicant/Violator System (AVS) at the U.S. Office of Surface Mining 
(OSM).  Compliance checks are also required for all subcontractors receiving 10% or more of the total contract 
amount. 
 
To comply with these rules, prospective bidders must provide the Division of Oil, Gas and Mining with information 
on the ownership and control of the firm for AVS review.  A bidder must receive a recommendation of "Issue" or 
"Conditional Issue" from the OSM AVS office to be awarded the contract. 
 
The two apparent low bidders shall submit to DOGM within 24 hours (excluding weekends and holidays) of the bid 
opening either a notarized copy of the "AML Contractor Ownership and Control Information Package" or else a 
copy of the "AML Contractor Ownership and Control Data Certification" updating and certifying previously 
submitted information.  DOGM will provide forms for these submissions or you may download from the Internet at 
http://www.avs.osmre.gov.  DOGM will submit the ownership and control information to OSM for AVS review.  
OSM's review will be completed within 72 hours if the ownership and control data entry is complete. 
 
Bidders may choose to submit the required information prior to submitting the bid proposal in order to facilitate data 
entry by OSM and expedite the AVS review and contract award process.  Forms may be obtained from DOGM. 
 
The following information is required for the "AML Contractor Ownership and Control Information Package": 
 

• Contractor's identity (name, address, telephone, Social Security number, Employee ID number). 
• Contractor's legal structure (sole proprietorship, partnership, corporation). 
• Identities (name, address, telephone, SSN, EIN, % ownership) of every officer, general partner, shareholder 

(10% voting stock), director, or other controlling entity. 
• Identities of parties with the authority to commit the assets of the firm. 
• Identities of other relationships that give direct or indirect authority over the execution of the work. 
• List (name, address, permit number, MSHA number) of all permits issued in the last five years to or 

pending permit applications for coal mining operations by any parties identified above. 
• All of the above information for any subcontractor with 10% of the contract amount. 
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Vernon Sheeprocks Project 
Summary Bid Schedule 

 
 
Bid Item  Lump Sum Amount 
 
RECLAMATION CONSTRUCTION 
     Mine Closure TOTAL 
     (from Mine Closure Summary) $                                           
 
     Site Grading/Earthwork TOTAL 
     (from Site Grading/Earthwork Bid Schedule)  $                                           
 
     Revegetation TOTAL 
     (from Revegetation Bid Schedule)  $                                           
 
RECLAMATION CONSTRUCTION TOTAL 
(Add Mine Closure, Site Grading/Earthwork, and Revegetation TOTALs above.) $                                          
 
ACCESS IMPROVEMENT  $                                          
 
MOBILIZATION/DEMOBILIZATION  $                                          
 
BONDS & INSURANCE  $                                          
 
TOTAL CONTRACT BID PRICE  $                                          
 
 
TOTAL CONTRACT BID PRICE WRITTEN: 
 
    
 
    
 
 
 
DATE:                              BY:   
 
                                     FIRM:   
 
 
By the above signature I/we acknowledge that I/we have examined the site conditions and have made the 
measurements and evaluations necessary to plan and bid the WORK. 
 
 
Note:  The "Variation in Quantity Unit Price" on the Mine Closure Bid Schedule will be used for adjustments to the 
CONTRACT amount where the actual WORK quantity varies by more than 15% from the estimated quantity listed 
in the bid schedule (see Supplementary Condition No. 6:  Variation in Estimated Quantity).  The "Variation in 
Quantity Unit Price" will also be used as the basis for determining costs for closures not currently specified in the 
WORK that may be added in the future by change order.  Award of CONTRACT will be based on consideration of 
both the base "Bid Price" and the "Variation in Quantity Unit Price" for additional/reduced WORK. 
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Vernon Sheeprocks Project 
Mine Closure Bid Schedule 

Page 1 
 
 
Note:  Sites are listed here in the same sequence as they are listed in the Mine Closure Schedule in Appendix A, that 
is, sorted by detail map number and then by tag number.  Sites with no mine closure specified (“Closure Method” 
listed as “None” in Appendix A) are not included in the Bid Sheets. 
 
Note:  Revegetation is required at mine closure locations, but is considered incidental to the mine closure task.  
Costs for revegetation of mine closure locations should be incorporated into the mine closure bid.  No separate 
bidding or payment will be made for mine closure revegetation.  Revegetation is a separate bid and payment item 
only at the ten sites scheduled for site grading and earthwork. 
 
Note:  Award of CONTRACT will be based on consideration of both the base "Bid Price" and the "Variation in 
Quantity Unit Price" for additional/reduced WORK 
 
 
 
 
 

Detail Map D1:  North Oak Brush 

Site ID/Tag No. Specified Closure Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 

3100604HO002 BACKFILL (Equip) 30 cy $ $                    /cy 

3100609HC007 BACKFILL (Hand) 5 cy $ $                    /cy 

3100609HO003 BAT GATE 30 sf $ $                    /sf 

Detail Map D1:  North Oak Brush 
Mine Closure SUBTOTAL 
(carry over to the Mine Closure Summary) 

$  
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Vernon Sheeprocks Project 
Mine Closure Bid Schedule 

Page 2 
 
 

Detail Map D2:  Harker Canyon 

Site ID/Tag No. Specified Closure Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 

3100610HO001 BACKFILL (Hand) 20 cy $ $                    /cy 

3100610HO002 BACKFILL (Hand) 15 cy $ $                    /cy 

3100610HO003 BACKFILL (Hand) 10 cy $ $                    /cy 

3100610HO004 BACKFILL (Hand) 8 cy $ $                    /cy 

3100610HO005 REBAR GRATE 66 sf $ $                    /sf 

3100610HO006 BACKFILL (Hand) 20 cy $ $                    /cy 

3100610HO007 BACKFILL (Hand) 5 cy $ $                    /cy 

3100610HO008 BACKFILL (Hand) 6 cy $ $                    /cy 

3100610HO009 BACKFILL (Hand) 20 cy $ $                    /cy 

3100610HO010 WALL (Stone) 30 sf $ $                    /sf 

3100610HO012 BAT GATE 42 sf $ $                    /sf 

3100610HO013 WALL (Stone) 30 sf $ $                    /sf 

3100610HO015 WALL (Stone) 36 sf $ $                    /sf 

3100610HO016 REBAR GRATE 40 sf $ $                    /sf 

3100610HO017 WALL (Stone) 30 sf $ $                    /sf 

3100610HO018 BACKFILL (Hand) 5 cy $ $                    /cy 

3100610HO020 BACKFILL (Hand) 8 cy $ $                    /cy 

3100610IO002 BACKFILL (Hand) 10 cy $ $                    /cy 

3100610IO003 BACKFILL (Hand) 5 cy $ $                    /cy 

3100610IO004 BACKFILL (Hand) 15 cy $ $                    /cy 

3100610IO005 REBAR GRATE 72 sf $ $                    /sf 

3100610IO006 BACKFILL (Hand) 20 cy $ $                    /cy 

3100610PR005 BACKFILL (Hand) 2 cy $ $                    /cy 

3100610VO001 BACKFILL (Equip) 50 cy $ $                    /cy 

Detail Map D2:  Harker Canyon 
Mine Closure SUBTOTAL 
(carry over to the Mine Closure Summary) 

$  
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Vernon Sheeprocks Project 
Mine Closure Bid Schedule 

Page 3 
 
 

Detail Map D3:  Bennion 

Site ID/Tag No. Specified Closure Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 

3100517HO001 BACKFILL (Hand) 7 cy $ $                    /cy 

3100518HO001 BAT GATE 48 sf $ $                    /sf 

3100518HO002 BACKFILL (Hand) 5 cy $ $                    /cy 

3100518IO001 BACKFILL (Hand) 15 cy $ $                    /cy 

3100518VO001 BACKFILL (Equip) 20 cy $ $                    /cy 

3100518VO002 BACKFILL (Hand) 10 cy $ $                    /cy 

3100613HC010 WALL (Block) 36 sf $ $                    /sf 

3100613VO001 REBAR GRATE 80 sf $ $                    /sf 

Detail Map D3:  Bennion 
Mine Closure SUBTOTAL 
(carry over to the Mine Closure Summary) 

$  

 
 

Detail Map D4:  Little Valley North 

Site ID/Tag No. Specified Closure Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 

3100520HO001 WALL (Block) 24 sf $ $                    /sf 

3100521HO001 BAT GATE 15 sf $ $                    /sf 

3100521HO002 REBAR GRATE 64 sf $ $                    /sf 

3100521VO001 REBAR GRATE 150 sf $ $                    /sf 

3100522VO001 BACKFILL (Equip) 25 cy $ $                    /cy 

Detail Map D4:  Little Valley North 
Mine Closure SUBTOTAL 
(carry over to the Mine Closure Summary) 

$  
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Vernon Sheeprocks Project 
Mine Closure Bid Schedule 

Page 4 
 
 

Detail Map D5:  Little Valley South 

Site ID/Tag No. Specified Closure Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 

3100521VC001 BACKFILL (Equip) 15 cy $ $                    /cy 

3100528IO001 BAT GATE 20 sf $ $                    /sf 

3100528VO001 REBAR GRATE 88 sf $ $                    /sf 

3100529IO001 BAT GATE 30 sf $ $                    /sf 

3100529IO002 BACKFILL (Hand) 20 cy $ $                    /cy 

Detail Map D5:  Little Valley South 
Mine Closure SUBTOTAL 
(carry over to the Mine Closure Summary) 

$  

 
 

Detail Map D6:  Joes Canyon 

Site ID/Tag No. Specified Closure Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 

3100624HO001 WALL (Block) 32 sf $ $                    /sf 

3100624HO002 BAT GATE 24 sf $ $                    /sf 

3100624HO003 BACKFILL (Equip) 15 cy $ $                    /cy 

3100624VO001 BACKFILL (Equip) 40 cy $ $                    /cy 

3100624VO002 BACKFILL (Hand) 20 cy $ $                    /cy 

Detail Map D6:  Joes Canyon 
Mine Closure SUBTOTAL 
(carry over to the Mine Closure Summary) 

$  

 
 

Detail Map D7:  Sheeprock 

Site ID/Tag No. Specified Closure Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 

3100623IO001 BACKFILL (Hand) 25 cy $ $                    /cy 

Detail Map D7:  Sheeprock 
Mine Closure SUBTOTAL 
(carry over to the Mine Closure Summary) 

$  
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Vernon Sheeprocks Project 
Mine Closure Bid Schedule 

Page 5 
 
 

Detail Map D8:  Hard to Beat South 

Site ID/Tag No. Specified Closure Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 

3100622HO001 WALL (Block) 48 sf $ $                    /sf 

3100622HO002 BAT GATE 56 sf $ $                    /sf 

Detail Map D8:  Hard to Beat South 
Mine Closure SUBTOTAL 
(carry over to the Mine Closure Summary) 

$  

 
 

Detail Map D9:  Hard to Beat North 

Site ID/Tag No. Specified Closure Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 

3100614HO002 BAT GATE 42 sf $ $                    /sf 

3100614VO001 BACKFILL (Equip) 10 cy $ $                    /cy 

3100615HO001 BAT GATE 30 sf $ $                    /sf 

Detail Map D9:  Hard to Beat North 
Mine Closure SUBTOTAL 
(carry over to the Mine Closure Summary) 

$  

 
 

Detail Map D10:  Cottonwood 

Site ID/Tag No. Specified Closure Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 

There are no mine closures in this Detail Map area. $   0.00 na 

Detail Map D10:  Cottonwood 
Mine Closure SUBTOTAL 
(carry over to the Mine Closure Summary) 

$   0.00  
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Vernon Sheeprocks Project 
Mine Closure Bid Schedule 

Page 6 
 
 

Detail Map D11:  South Pine 

Site ID/Tag No. Specified Closure Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 

3100609HO001 WALL (Stone) 49 sf $ $                    /sf 

3100609IO001 REBAR GRATE 64 sf $ $                    /sf 

3100609VO001 BACKFILL (Hand) 15 cy $ $                    /cy 

Detail Map D11:  South Pine 
Mine Closure SUBTOTAL 
(carry over to the Mine Closure Summary) 

  

 
 

Detail Map D12:  South Oak Brush 

Site ID/Tag No. Specified Closure Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 

3100607HO001 CMP BAT GATE 1 ls $ $                    /ea 

3100607HO002 BACKFILL (Equip) 50 cy $ $                    /cy 

3100607HO003 WALL (Block) 36 sf $ $                    /sf 

3100607HO004 BACKFILL (Equip) 17 cy $ $                    /cy 

3100607HO005 BACKFILL (Equip) 15 cy $ $                    /cy 

3100607HO006 BACKFILL (Hand) 1 cy $ $                    /cy 

3100607VO001 BACKFILL (Equip) 60 cy $ $                    /cy 

3100607VO002 BACKFILL (Equip) 200 cy $ $                    /cy 

3100607VO003 BACKFILL (Equip) 50 cy $ $                    /cy 

3100607VO004 BACKFILL (Equip) 90 cy $ $                    /cy 

3100607VO005 BACKFILL (Equip) 110 cy $ $                    /cy 

Detail Map D12:  South Oak Brush 
Mine Closure SUBTOTAL 
(carry over to the Mine Closure Summary) 

$  
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Vernon Sheeprocks Project 
Mine Closure Bid Schedule 

Page 7 
 
 

Sites not in a Detail Map Area 

Site ID/Tag No. Specified Closure Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 

3090627IO001 
Subarea Map S2 BACKFILL (Equip) 60 cy $ $                    /cy 

3090711VO001 
Subarea Map S1 BACKFILL (Hand) 30 cy $ $                    /cy 

3100511HO001 
Subarea Map S4 BAT GATE 24 sf $ $                    /sf 

Sites not in a Detail Map Area 
Mine Closure SUBTOTAL 
(carry over to the Mine Closure Summary) 

$  
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Vernon Sheeprocks Project 
Mine Closure Bid Schedule 

Page 8 
 
 
Mine Closure Summary 
 

Detail Map Area Mine Closure SUBTOTAL 

Detail Map D1:  North Oak Brush $ 

Detail Map D2:  Harker Canyon $ 

Detail Map D3:  Bennion $ 

Detail Map D4:  Little Valley North $ 

Detail Map D5:  Little Valley South $ 

Detail Map D6:  Joes Canyon $ 

Detail Map D7:  Sheeprock $ 

Detail Map D8:  Hard to Beat South $ 

Detail Map D9:  Hard to Beat North $ 

Detail Map D10:  Cottonwood $    0.00 

Detail Map D11:  South Pine $ 

Detail Map D12:  South Oak Brush $ 

Sites not in a Detail Map Area $ 

Mine Closure TOTAL 
(carry over to the Summary Bid Schedule) $ 

 
 



 

- 25 - 

Vernon Sheeprocks Project 
Site Grading/Earthwork Bid Schedule 

 
 

Site ID/Tag No. Location 
Detail Map Reference 

Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 
3100602HO001 
(3100602WP001) 

Harker Canyon 
Map D2 900 cy $ $                  /cy 

3100602HO003 Harker Canyon 
Map D2 250 cy $ $                  /cy 

3100522HC001 Little Valley North 
Map D4 150 cy $ $                  /cy 

3100522HO001 Little Valley North 
Map D4 1100 cy $ $                  /cy 

3100522TR001 Little Valley North 
Map D4 1200 cy $ $                  /cy 

3100522TR002 Little Valley North 
Map D4 600 cy $ $                  /cy 

3100614HO002 
(3100614WP001) 

Hard to Beat North 
Map D9 10,000 cy $ $                  /cy 

3100615HO001 
(3100615WP002) 

Hard to Beat North 
Map D9 500 cy $ $                  /cy 

3090620VO001 East Gov’t/No. Oak Brush/Harker 
Subarea Map S2 (No Detail Map) 290 cy $ $                  /cy 

3100524HO001 Vernon/Little Valley 
Subarea Map S4 (No Detail Map) 1200 cy $ $                  /cy 

Site Grading/Earthwork TOTAL 
(carry over to the Summary Bid Schedule) $  

 
 
Note:  Estimated quantities for site grading and earthwork are based on the volume of mine dump material to be 
buried and do not reflect the total volume of material that must be moved in order to bury the dump (burial pit 
excavation, cover material stockpiling, dump grading, cover material spreading). 
 
Note:  Award of CONTRACT will be based on consideration of both the base "Bid Price" and the "Variation in 
Quantity Unit Price" for additional/reduced WORK. 
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Vernon Sheeprocks Project 
Revegetation Bid Schedule 

 
 

Site ID/Tag No. Location 
Detail Map Reference 

Estimated 
Quantity 

Bid Price 
Amount 

Variation in 
Quantity 

Unit Price 
3100602HO001 
(3100602WP001) 

Harker Canyon 
Map D2 0.7 acre $ $                   /acre 

3100602HO003 Harker Canyon 
Map D2 0.1 acre $ $                   /acre 

3100522HC001 Little Valley North 
Map D4 0.2 acre $ $                   /acre 

3100522HO001 Little Valley North 
Map D4 1.4 acre $ $                   /acre 

3100522TR001 Little Valley North 
Map D4 1.4 acre $ $                   /acre 

3100522TR002 Little Valley North 
Map D4 0.2 acre $ $                   /acre 

3100614HO002 
(3100614WP001) 

Hard to Beat North 
Map D9 1.4 acre $ $                   /acre 

3100615HO001 
(3100615WP002) 

Hard to Beat North 
Map D9 0.3 acre $ $                   /acre 

3090620VO001 East Gov’t/No. Oak Brush/Harker 
Subarea Map S2 (No Detail Map) 0.1 acre $ $                   /acre 

3100524HO001 Vernon/Little Valley 
Subarea Map S4 (No Detail Map) 0.4 acre $ $                   /acre 

Revegetation TOTAL 
(carry over to the Summary Bid Schedule) $  

 
 
Note:  Revegetation is a separate bid and payment item only at the ten sites scheduled for site grading and 
earthwork.  Revegetation is required at mine closure locations, but is considered incidental to the mine closure task.  
Costs for revegetation of mine closure locations should be incorporated into the mine closure bid.  No separate 
bidding or payment will be made for mine closure revegetation. 
 
Note:  Award of CONTRACT will be based on consideration of both the base "Bid Price" and the "Variation in 
Quantity Unit Price" for additional/reduced WORK 
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Contract Form 
Contract #                                                             

 
 
 
1. CONTRACTING PARTIES:  This contract is between the following agency of the State of Utah: 
 
Department of Natural Resources      560      Division of Oil, Gas and Mining, referred to as OWNER, 
                Agency Name                            Agency Code           Division 
and the following CONTRACTOR: 
 
                                                                                 
Name 
                                                                                 
Address 
                                                                                 
City   State  Zip 
______________________________________ 
Contact Person  
______________________________________ 
Phone   E-mail Address 

LEGAL STATUS OF CONTRACTOR 
 �  Sole Proprietor 
 �  Non-Profit Corporation 
 �  For-Profit Corporation 
 �  Partnership 
 �  Government Agency 
 
Federal Tax ID#                                         
Vendor #                                                     
Commodity Code #       96273                   
 

 
FI-NET Accounting Codes:  Vernon Sheeprocks Project 

Fund Agency Org Approp. 
Unit 

Activity 
(Mine) 

Grant 
Category Project or Job 

100 
100 

560 
560 

2881 
2881 

REG 
REG  GSP1 

GFF2 
NA 129 01 G 
NL 129 01 G 

 
 
2. GENERAL PURPOSE OF CONTRACT:  The general purpose of this contract is for reclamation construction 

of abandoned mine sites in Tooele County, Utah, referred to as the Vernon Sheeprocks Project. 
 
3. PROCUREMENT:  This contract is entered into as a result of the procurement process on Bid #   PM000   , 

Requisition #  RX 560 52000000005, FY2005, or the attached pre-approved sole source. 
 
4. CONTRACT PERIOD:  Effective date  May 00, 2005 .  Termination date  June 30, 2006  unless terminated 

early or extended in accordance with the terms and conditions of this contract.  Renewal options (if any)  None . 
 
5. CONTRACT COSTS:  CONTRACTOR will be paid a maximum of $  ***  for costs authorized by this 

contract. 
 
6. ATTACHMENT A:  Division of Purchasing's Standard Terms and Conditions. 
 

ATTACHMENT B:  SCOPE OF WORK, hereinafter the WORK, to be performed is that contained in the 
Drawings and Technical Specifications prepared by: the Division of Oil, Gas & Mining and entitled 
TECHNICAL SPECIFICATIONS: Vernon Sheeprocks Project Reclamation Construction; the General 
Specifications prepared by the Division of Oil, Gas and Mining entitled GENERAL CONDITIONS FOR 
ABANDONED MINE RECLAMATION PROJECTS, dated June, 1988; and the Supplementary Conditions listed 
in the Technical Specifications cited above. 

 
ATTACHMENT C:  Division of Oil, Gas and Mining Construction Terms and Conditions. 

 
ATTACHMENT D:  Cost Schedule 

 
Any conflicts between Attachment A and other Attachments will be resolved in favor of Attachment A. 
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7. DOCUMENTS INCORPORATED INTO THIS CONTRACT BY REFERENCE BUT NOT ATTACHED: 
 

a. All other governmental laws, regulations, or actions applicable to the goods and/or services authorized by 
this contract. 

 
b. Utah State Procurement Code, Procurement Rules, and CONTRACTOR'S response to Bid # PM***   , 

dated  May 11, 2005. 
 
IN WITNESS WHEREOF, the parties sign and cause this contract to be executed. 
 
FOR THE CONTRACTOR: 
 
ATTEST:      CONTRACTOR: 
 
 
                                                                             BY:                                                                      
Secretary of Corporation or Witness 
        NAME:                                                                
 
        TITLE:                                                                 
 
        TAXPAYER ID #:                                               
FOR THE STATE OF UTAH: 
 
APPROVED FOR AVAILABILITY OF FUNDS: 
DEPARTMENT OF NATURAL RESOURCES  
DIVISION OF OIL, GAS & MINING                                                                                
        Anthony Gallegos, Acting AMR Administrator 
 
 
                                                                                                                                                           
Mary Ann Wright, Acting Director    Paula Dupin-Zahn, Budget/Accounting 
 
APPROVED FOR EXPENDITURE: 
DIVISION OF PURCHASING    DIVISION OF FINANCE 
 
 
                                                                                                                                                           
Douglas G. Richins, Director of Purchasing   (for) Kim S. Thorne, Director of Finance 
 
 
Chris Rohrer (801) 538-5322 (801) 359-3940 chrisrohrer@utah.gov 
Agency Contact Phone Number Fax Number E-mail Address 
 
APPROVED AS TO FORM BY 
ATTORNEY GENERAL'S OFFICE 
DOGM Construction Contract (revised 06/17/04) 
Reference:  Division of Finance Form FI 84 (revised 08/26/03) 
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ATTACHMENT A 
STANDARD TERMS AND CONDITIONS 

 
1.  AUTHORITY:  Provisions of this contract are pursuant to the authority set forth in 63-56, Utah Code Annotated, 1953, as 
amended, Utah State Procurement Rules (Utah Administrative Code Section R33), and related statutes which permit the State to 
purchase certain specified services, and other approved purchases for the State. 
 
2.  CONTRACT JURISDICTION, CHOICE OF LAW, AND VENUE:  The provisions of this contract shall be governed by the 
laws of the State of Utah.  The parties will submit to the jurisdiction of the courts of the State of Utah for any dispute arising out 
of this Contract or the breach thereof.  Venue shall be in Salt Lake City, in the Third Judicial District Court for Salt Lake County. 
 
3.  LAWS AND REGULATIONS:  Any and all supplies, services and equipment furnished will comply fully with all applicable 
Federal and State laws and regulations. 
 
4.  RECORDS ADMINISTRATION:  The CONTRACTOR shall maintain, or supervise the maintenance of all records necessary 
to properly account for the payments made to the CONTRACTOR for costs authorized by this contract.  These records shall be 
retained by the CONTRACTOR for at least four years after the contract terminates, or until all audits initiated within the four 
years, have been completed, whichever is later.  The CONTRACTOR agrees to allow State and Federal auditors, and State 
Agency Staff, access to all the records to this contract, for audit and inspection, and monitoring of services.  Such access will be 
during normal business hours, or by appointment. 
 
5.  CONFLICT OF INTEREST:  CONTRACTOR represents that none of its officers or employees are officers or employees of 
the State of Utah, unless disclosure has been made in accordance with 67-16-8, Utah Code Annotated, 1953, as amended. 
 
6.  CONTRACTOR, AN INDEPENDENT CONTRACTOR:  The CONTRACTOR shall be an independent contractor, and as 
such, shall have no authorization, express or implied, to bind the State to any agreements, settlements, liability, or understanding 
whatsoever, and agrees not to perform any acts as agent for the State, except as herein expressly set forth.  Compensation stated 
herein shall be the total amount payable to the CONTRACTOR by the State. The CONTRACTOR shall be responsible for the 
payment of all income tax and social security amounts due as a result of payments received from the State for these contract 
services.  Persons employed by the State and acting under the direction of the State shall not be deemed to be employees or 
agents of the CONTRACTOR. 
 
7.  INDEMNITY CLAUSE:  The CONTRACTOR agrees to indemnify, save harmless, and release the State of Utah, and all its 
officers, agents, volunteers, and employees from and against any and all loss, damages, injury, liability, suits, and proceedings 
arising out of the performance of this contract which are caused in whole or in part by the negligence of the CONTRACTOR's 
officers, agents, volunteers, or employees, but not for claims arising from the State's sole negligence. 
 
8.  EQUAL OPPORTUNITY CLAUSE:  The CONTRACTOR agrees to abide by the provisions of Title VI and VII of the Civil 
Rights Act of 1964 (42USC 2000e) which prohibits discrimination against any employee or applicant for employment or any 
applicant or recipient of services, on the basis of race, religion, color, or national origin; and further agrees to abide by Executive 
Order No. 11246, as amended, which prohibits discrimination on the basis of sex; 45 CFR 90 which prohibits discrimination on 
the basis of age; and Section 504 of the Rehabilitation Act of 1973, or the Americans with Disabilities Act of 1990 which 
prohibits discrimination on the basis of disabilities.  Also, the CONTRACTOR agrees to abide by Utah's Executive Order, dated 
March 17, 1993, which prohibits sexual harassment in the work place. 
 
9.  SEPARABILITY CLAUSE:  A declaration by any court, or any other binding legal source, that any provision of this contract 
is illegal and void shall not affect the legality and enforceability of any other provision of this contract, unless the provisions are 
mutually dependent. 
 
10.  RENEGOTIATION OR MODIFICATIONS:  This contract may be amended, modified, or supplemented only by written 
amendment to the contract, executed by the same persons or by persons holding the same position as persons who signed the 
original agreement on behalf of the parties hereto, and attached to the original signed copy of the contract. 
 
11.  DEBARMENT:  The CONTRACTOR certifies that neither it nor its principals are presently debarred, suspended, proposed 
for debarment, declared ineligible, or voluntarily excluded from participation in this transaction (contract), by any governmental 
department or agency.  If the CONTRACTOR cannot certify this statement, attach a written explanation for review by the State.  
The CONTRACTOR must notify the State Director of Purchasing within 30 days if debarred by any governmental entity during 
the Contract period. 
 
12.  TERMINATION:  Unless otherwise stated in the Special Terms and Conditions, this contract may be terminated, with cause 
by either party, in advance of the specified termination date, upon written notice being given by the other party.  The party in 
violation will be given ten (10) working days after notification to correct and cease the violations, after which the contract may be 
terminated for cause.  This contract may be terminated without cause, in advance of the specified expiration date, by either party, 
upon 90 days prior written notice being given the other party.  On termination of this contract, all accounts and payments will be 
processed according to the financial arrangements set forth herein for approved services rendered to date of termination. 
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13.  NONAPPROPRIATION OF FUNDS:  The CONTRACTOR acknowledges that the State cannot contract for the payment of 
funds not yet appropriated by the Utah State Legislature.  If funding to the State is reduced due to an order by the Legislature or 
the Governor, or is required by State law, or if federal funding (when applicable) is not provided, the State may terminate this 
contract or proportionately reduce the services and purchase obligations and the amount due from the State upon 30 days written 
notice.  In the case that funds are not appropriated or are reduced, the State will reimburse CONTRACTOR for products 
delivered or services performed through the date of cancellation or reduction, and the State will not be liable for any future 
commitments, penalties, or liquidated damages. 
 
14.  SALES TAX EXEMPTION:  The State of Utah’s sales and use tax exemption number is E33399.  The tangible personal 
property or services being purchased are being paid from State funds and used in the exercise of that entity’s essential functions.  
If the items being purchased are construction materials, they will be converted into real property by employees of this 
government entity, unless otherwise stated in the contract. 
 
15.  WARRANTY:  The CONTRACTOR agrees to warrant and assume responsibility for all products (including hardware, 
firmware, and/or software products) that it licenses, contracts, or sells to the State of Utah under this contract for a period of one 
year, unless otherwise specified and mutually agreed upon elsewhere in this contract.  The CONTRACTOR (seller) 
acknowledges that all warranties granted to the buyer by the Uniform Commercial Code of the State of Utah apply to this 
contract.  Product liability disclaimers and/or warranty disclaimers from the seller are not applicable to this contract unless 
otherwise specified and mutually agreed upon elsewhere in this contract.  In general, the CONTRACTOR warrants that:  (1) the 
product will do what the salesperson said it would do, (2) the product will live up to all specific claims that the manufacturer 
makes in their advertisements, (3) the product will be suitable for the ordinary purposes for which such product is used, (4) the 
product will be suitable for any special purposes that the State has relied on the CONTRACTOR’s skill or judgment to consider 
when it advised the State about the product, (5) the product has been properly designed and manufactured, and (6) the product is 
free of significant defects or unusual problems about which the State has not been warned.  Remedies available to the State 
include the following:  The CONTRACTOR will repair or replace (at no charge to the State) the product whose nonconformance 
is discovered and made known to the CONTRACTOR in writing.  If the repaired and/or replaced product proves to be 
inadequate, or fails of its essential purpose, the CONTRACTOR will refund the full amount of any payments that have been 
made.  Nothing in this warranty will be construed to limit any rights or remedies the State of Utah may otherwise have under this 
contract. 
 
16.  PUBLIC INFORMATION:  CONTRACTOR agrees that the contract will be a public document, and may be available for 
distribution.  And CONTRACTOR gives the State express permission to make copies of the contract and/or of the response to the 
solicitation in accordance with the State of Utah Government Records Access and Management Act.  The permission to make 
copies as noted will take precedence over any statements of confidentiality, proprietary information, copyright information, or 
similar notation. 
 
17.  DELIVERY:  Unless otherwise specified in this contract, all deliveries will be F.O.B. destination with all transportation and 
handling charges paid by the CONTRACTOR.  Responsibility and liability for loss or damage will remain with CONTRACTOR 
until final inspection and acceptance when responsibility will pass to the State except as to latent defects, fraud and 
CONTRACTOR's warranty obligations. 
 
18.  ORDERING AND INVOICING:  All orders will be shipped promptly in accordance with the delivery schedule.  The 
CONTRACTOR will promptly submit invoices (within 30 days of shipment or delivery of services) to the State.  The State 
contract number and/or the agency purchase order number shall be listed on all invoices, freight tickets, and correspondence 
relating to the contract order.  The prices paid by the State will be those prices listed in the contract.  The State has the right to 
adjust or return any invoice reflecting incorrect pricing. 
 
19.  PAYMENT:  Payments are normally made within 30 days following the date the order is delivered or the date a correct 
invoice is received, whichever is later.  All payments to the CONTRACTOR will be remitted by mail unless paid by the State of 
Utah’s Purchasing Card. 
 
20.  PATENTS, COPYRIGHTS, ETC.:  The CONTRACTOR will release, indemnify and hold the State, its officers, agents and 
employees harmless from liability of any kind or nature, including the CONTRACTOR's use of any copyrighted or un-
copyrighted composition, secret process, patented or un-patented invention, article or appliance furnished or used in the 
performance of this contract. 
 
21.  ASSIGNMENT/SUBCONTRACT:  CONTRACTOR will not assign, sell, transfer, subcontract or sublet rights, or delegate 
responsibilities under this contract, in whole or in part, without the prior written approval of the State. 
 
22.  DEFAULT AND REMEDIES:  Any of the following events will constitute cause for the State to declare CONTRACTOR in 
default of the contract:  1. Nonperformance of contractual requirements; 2. A material breach of any term or condition of this 
contract.  The State will issue a written notice of default providing a ten (10) day period in which CONTRACTOR will have an 
opportunity to cure.  Time allowed for cure will not diminish or eliminate CONTRACTOR's liability for damages.  If the default 
remains, after CONTRACTOR has been provided the opportunity to cure, the State may do one or more of the following:  1. 
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Exercise any remedy provided by law; 2. Terminate this contract and any related contracts or portions thereof; 3. Impose 
liquidated damages, if liquidated damages are listed in the contract; 4. Suspend CONTRACTOR from receiving future 
solicitations. 
 
23.  FORCE MAJEURE:  Neither party to this contract will be held responsible for delay or default caused by fire, riot, acts of 
God and/or war which is beyond that party's reasonable control.  The State may terminate this contract after determining such 
delay or default will reasonably prevent successful performance of the contract. 
 
24.  PROCUREMENT ETHICS:  The CONTRACTOR understands that a person who is interested in any way in the sale of any 
supplies, services, construction, or insurance to the State of Utah is violating the law if the person gives or offers to give any 
compensation, gratuity, contribution, loan or reward, or any promise thereof to any person acting as a procurement officer on 
behalf of the State, or who in any official capacity participates in the procurement of such supplies, services, construction, or 
insurance, whether it is given for their own use or for the use or benefit of any other person or organization (63-56-73, Utah Code 
Annotated, 1953, as amended). 
 
25.  CONFLICT OF TERMS:  CONTRACTOR Terms and Conditions that apply must be in writing and attached to the contract.  
No other Terms and Conditions will apply to this contract including terms listed or referenced on a CONTRACTOR’s website, 
terms listed in a CONTRACTOR quotation/sales order, etc.  In the event of any conflict in the contract terms and conditions, the 
order of precedence shall be:  1. State Standard Terms and Conditions; 2. State Special Terms and Conditions; 3. 
CONTRACTOR Terms and Conditions. 
 
DOGM Standard Terms and Conditions (revised 06/11/04) 
Reference:  Division of Purchasing Standard Terms and Conditions (revised 11/21/03) 
 

End Attachment A 
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ATTACHMENT B 
SCOPE OF WORK 

 
SCOPE OF WORK, hereinafter the WORK, to be performed is that contained in the Drawings and Technical Specifications 
prepared by: the Division of Oil, Gas & Mining and entitled TECHNICAL SPECIFICATIONS:  Vernon Sheeprocks Project 
Reclamation Construction; the General Specifications prepared by the Division of Oil, Gas and Mining entitled GENERAL 
CONDITIONS FOR ABANDONED MINE RECLAMATION PROJECTS, dated June 1988; and the Supplementary Conditions 
listed in the Technical Specifications cited above. 
 
The CONTRACTOR agrees to furnish all labor, materials and equipment to complete the WORK as described the Drawings, 
Specifications, and addenda to the specifications which are hereby made a part of this CONTRACT by reference.  It is 
understood and agreed by the parties hereto that all WORK will be performed as required in the Drawings and Specifications and 
will be subject to inspection and approval prior to final acceptance by the OWNER.  The relationship of the CONTRACTOR to 
the OWNER hereunder is that of an independent CONTRACTOR. 
 

End Attachment B 
 
 

ATTACHMENT C 
DIVISION OF OIL, GAS AND MINING 

CONSTRUCTION TERMS AND CONDITIONS 
 
ARTICLE 1.  TIME OF COMPLETION.  The WORK under this CONTRACT shall be commenced upon notice to proceed and 
shall be completed within   70   calendar days after date marked on registered receipt of said Notice to Proceed and no later than 
September 2, 2005.  WORK delays caused by weather may, at the discretion of the OWNER, extend the completion date.  
CONTRACTOR also agrees to the liquidated damages provisions of Article 12. 
 
ARTICLE 2.  PAYMENT.  OWNER will promptly pay for services performed by the CONTRACTOR.  Vouchers for 
reimbursement of expenditures under this Agreement must be filed promptly with OWNER's Representative by the tenth day of 
the month following the month in which WORK has been performed.  OWNER will withhold from payment an amount not to 
exceed 10% of the total CONTRACT cost, except for Mobilization, which will have 40% withheld, until all WORK has been 
performed by the CONTRACTOR and is approved and accepted by OWNER. 
 
ARTICLE 3.  INDEBTEDNESS.  Before final payment is made, the CONTRACTOR must submit evidence including lien 
waivers, satisfactory to the OWNER that all payrolls, materials bills, subcontracts and outstanding indebtedness in connection 
with the WORK have been paid or that arrangements have been made for their payment.  Payment will be made without 
unnecessary delay after receipt of such evidence as mentioned above and Final Acceptance of the WORK by the OWNER. 
 
ARTICLE 4.  ADDITIONAL WORK.  It is understood and agreed by the parties hereto that no money will be paid to the 
CONTRACTOR for any additional WORK, labor or materials furnished unless a new CONTRACT in the form of a Change 
Order or a modification hereof for such additional materials or labor has been executed by OWNER and CONTRACTOR.  The 
OWNER specifically reserves the right to modify or amend this CONTRACT and the total sum due hereunder either by 
enlarging or restricting the WORK through a change order. 
 
ARTICLE 5.  ACCEPTANCE.  The WORK will be inspected for acceptance by the OWNER promptly upon receipt of notice 
from the CONTRACTOR that the WORK is complete and ready for inspection. 
 
ARTICLE 6.  DISPUTES PERTAINING TO PAYMENT FOR WORK.  Any disputes which may arise respecting the value of 
any WORK done, or any WORK omitted, or of any ADDITIONAL WORK which CONTRACTOR may be required to perform, 
or respecting any other elements involved in this CONTRACT, will be decided by the Director of the Division of Oil, Gas & 
Mining, acting as the OWNER. 
 
ARTICLE 7.  TERMINATION OF CONTRACT 
 
a. If the CONTRACTOR is adjudged bankrupt or if the CONTRACTOR makes a general assignment for the benefit of 

CONTRACTOR'S creditors or if a receiver is appointed on account of CONTRACTOR'S insolvency, or if CONTRACTOR 
or any of his/her Subcontractors violates any of the provisions of this CONTRACT, or if the CONTRACTOR does not 
perform the WORK according to the Specifications, the OWNER may serve written notice upon CONTRACTOR of its 
intention to terminate the CONTRACT; and unless within ten (10) days after the serving of the notice, the violation ceases, 
the OWNER then may take over the WORK and at the expense of the CONTRACTOR, complete it by contract or by any 
other method it may deem advisable.  The CONTRACTOR will be liable to the OWNER for any excess cost incurred by the 
OWNER and the OWNER may, without liability for so doing, take possession of and utilize in completing the WORK, such 
materials, appliances, paint, and any other property belonging to the CONTRACTOR as may be on the site of the WORK. 

 
b. OWNER may terminate this Agreement upon thirty days written notice to CONTRACTOR in the event the U.S. 
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Department of the Interior fails to grant to OWNER sufficient funds to meet its obligations under this Agreement.  In such 
event, CONTRACTOR will be entitled to receive just and equitable compensation for any satisfactory WORK completed up 
to the time of termination. 

 
ARTICLE 8.  OWNER'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE APPLICATION THEREOF.  The 
OWNER may withhold from payment to the CONTRACTOR an amount or amounts as, in the OWNER'S judgment, may be 
necessary to pay just claims against the CONTRACTOR or any Subcontractor for labor and services rendered and materials 
furnished in and about the WORK.  The OWNER in its discretion may apply the withheld amounts on the payment of such 
claims.  In so doing the OWNER will be deemed the agent of the CONTRACTOR and payments so made by the OWNER will 
be considered as a payment made under the CONTRACT by the OWNER to the CONTRACTOR and the OWNER will not be 
liable to the CONTRACTOR for any such payments made in good faith.  Such payments may be made without prior 
determination of the claim or claims. 
 
ARTICLE 9.  INDEPENDENT CONTRACTOR.  The CONTRACTOR will be considered an independent contractor, and, as 
such, has no authorization, expressed or implied, to bind the State of Utah or the OWNER to any agreement, settlement, liability 
or understanding whatsoever, nor to perform any acts as agent for the State of Utah, except as herein expressly set forth.  The 
compensation provided for herein will be the total compensation payable hereunder by the State of Utah or the OWNER. 
 
ARTICLE 10.  LIABILITY AND INDEMNIFICATION.  It is agreed that the CONTRACTOR will at all times protect and 
indemnify and save harmless, the State of Utah and all institutions, agencies, departments, authorities and instrumentalities of the 
State of Utah and any member of their governing bodies or of their boards or commissions or any of their elected or appointed 
officers or any of their employees or authorized volunteers, or the private landowners who have consented to reclamation 
construction and/or have consented to allow ingress or egress to a reclamation site, as described in the general conditions of the 
project specifications which are included herein by reference, from any and all claims, damages of every kind and nature made, 
rendered or incurred by or in behalf of any person or corporation whatsoever, including the parties hereto and their employees 
that may arise, occur or grow out of any acts, actions, work or other activity done by the CONTRACTOR in the performance and 
execution of this CONTRACT. 
 
ARTICLE 11.  SUBCONTRACTOR.  No part of this CONTRACT may be sublet by the CONTRACTOR without the prior 
written approval of the OWNER.  The CONTRACTOR and the OWNER for themselves, their heirs, successors, executors, and 
administrators, hereby agree to the full performance of the covenants herein contained. 
 
ARTICLE 12.  LIQUIDATED DAMAGES.  In the event the CONTRACTOR fails to complete the WORK within the time 
agreed upon in CONTRACTOR's schedule as set forth in Article 2, or within such additional time as may have been allowed by 
the OWNER, there will be deducted from any moneys due or that may become due the CONTRACTOR the sum of  $781.00  per 
day for each and every calendar day beyond the agreed or extended completion day that the WORK remains uncompleted.  Such 
sum is fixed and agreed upon by the OWNER and the CONTRACTOR as liquidated damages due the OWNER by reason of the 
inconvenience and added costs of administration, engineering and supervision resulting from the CONTRACTOR's default, and 
not as a penalty. 
 
Permitting the CONTRACTOR to continue and finish the WORK or any part of it after the time fixed for its completion, or after 
the date to which the time for completion may have been extended, in no way operates as a waiver on the part of the OWNER of 
any of OWNER'S rights under the CONTRACT. 
 
ARTICLE 13.  DEFAULT:  In the event of default by the CONTRACTOR, termination may be executed as described by the 
Termination for Default Clause of the DIVISION OF OIL, GAS AND MINING GENERAL CONDITIONS FOR 
ABANDONED MINE RECLAMATION PROJECTS. 
 
ARTICLE 14.  NONAPPROPRIATION OF FUNDS:  Financial obligations of the OWNER payable after the current fiscal year 
are contingent upon funds for the purpose being appropriated, budgeted or otherwise made available.  If funds are not 
appropriated or otherwise available to continue the payment, this contract may be terminated without penalty by giving thirty 
(30) days written notice. 
 
ARTICLE 15.  CERTIFICATIONS:  PART A: Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion – Lower Tier Covered Transactions.  1) The CONTRACTOR certifies that neither it nor its principals is presently 
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction 
(contract), by any Federal department or agency.  2) Where the CONTRACTOR is unable to certify to any of the statements in 
this certification, such prospective participant shall attach an explanation to this proposal.  PART B: Certification Regarding 
Lobbying.  The undersigned certifies, to the best of his or her knowledge and belief, that: 1) No Federal appropriated funds have 
been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer 
or employee of an agency, a Member of Congress and officer or employee of Congress, or an employee of a Member of Congress 
in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement.  2) If any funds other than Federal appropriated funds have been paid or will be 
paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 
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officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, 
or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report 
Lobbying,” in accordance with its instructions.  This certification is a material representation of fact upon which reliance was 
placed when this transaction was made or entered into.  Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by Section 1352, title 31, U.S. Code.  Any person who fails to file the required certification shall be 
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
 
The CONTRACTOR was selected for this contract in accordance with the State of Utah, Division of Purchasing's Regulations for 
the Procurement of Construction and Professional Services. 
 
DOGM Construction Terms and Conditions (revised 09/24/03) 
 

End Attachment C 
 
 

ATTACHMENT D 
COST SCHEDULE 

 
The Cost Schedule will be generated from the Bid Schedule following the award of the CONTRACT. 
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Performance Bond 
(Title 63, Chapter 56, U. C. A. 1953, as Amended) 

 
KNOW ALL MEN BY THESE PRESENTS: 
 That                                                                                    , hereinafter referred to as the "Principal," and                                           
, a corporation organized and existing under the laws of the State of                                , with its principal office in 
the City of                                       , hereinafter referred to as the "Surety," are held and firmly bound unto                                               
, hereinafter referred to as the "Obligee," in the amount of                                                                              
DOLLARS ($                                   ) for the payment whereof, the said Principal and Surety bind themselves and 
their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the  
                        day of                                  , 20           , which Contract is hereby referred to and made a part hereof as 
fully and to the same extent as if copied at length herein. 
 NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform 
the Contract in accordance with the Plans, Specifications and conditions thereof, then this obligation shall be void; 
otherwise it shall remain in full force and effect. 
 PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah 
Code Annotated, 1953, as Amended, and all liabilities on this Bond shall be determined in accordance with said 
provisions to the same extent as if it were copied at length herein. 
 IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this 
                        day of                                  , 20           . 
 
                                                                         (Seal) 
        Principal 
WITNESS OR ATTESTATION:                                                                     
        By 
                                                                                                                                               (Seal) 
        Surety 
WITNESS:                                                                        
        By 
 
                                                                              
 
 
 
STATE OF UTAH  ) 
     ) SS 
COUNTY OF SALT LAKE ) 
 
                                                       , being first duly sworn on oath, deposes and says that he/she is the 
Attorney-in-fact of the                                                      and that he/she is duly authorized to execute and deliver the 
foregoing obligation that said company is authorized to execute the same, and has complied in all respects with the 
laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations. 
                                                                                
 
Subscribed and sworn to before me this 
                   day of                         , 20         .                                                                          
        NOTARY PUBLIC 
        My commission expires:                                 
 
APPROVED AS TO FORM:  ATTORNEY GENERAL'S OFFICE 
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Payment Bond 
(Title 63, Chapter 56, U. C. A. 1953, as Amended) 

 
KNOW ALL MEN BY THESE PRESENTS: 
 That                                                                                    , hereinafter referred to as the "Principal," and                                           
, a corporation organized and existing under the laws of the State of                                , with its principal office in 
the City of                                       , hereinafter referred to as the "Surety," are held and firmly bound unto                                              
, hereinafter referred to as the "Obligee," in the amount of                                                                                
DOLLARS ($                                   ) for the payment whereof, the said Principal and surety bind themselves and 
their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the  
                        day of                                 , 20            , which Contract is hereby referred to and made a part hereof as 
fully and to the same extent as if copied at length herein. 
 NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants 
supplying labor or materials to him/her or his/her subcontractors in the prosecution of the work provided for in said 
Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect. 
 PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah 
Code Annotated, 1953, as amended and all liabilities on this bond to all such claimants shall be determined in 
accordance with said provisions to the same extent as if it were copies at length herein. 
 IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this 
                        day of                                  , 20           . 
 
                                                                          
(Seal) 
         Principal 
WITNESS OR ATTESTATION:                                                                      
         By 
                                                                                                                                                
(Seal) 
         Surety 
WITNESS:                                                                         
         By 
                                                                              
 
 
STATE OF UTAH  ) 
     ) SS 
COUNTY OF SALT LAKE ) 
 
                                                       , being first duly sworn on oath, deposes and says that he/she is the 
Attorney-in-fact of the                                                      and that he/she is duly authorized to execute and deliver the 
foregoing obligation that said company is authorized to execute the same, and has complied in all respects with the 
laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations. 
                                                                                 
 
 
Subscribed and sworn to before me this 
                   day of                         , 20         .                                                                          
        NOTARY PUBLIC 
        My commission expires:                                
 
APPROVED AS TO FORM:  ATTORNEY GENERAL'S OFFICE 
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STATE OF UTAH 
CONTRACT AMENDMENT 

 
AMENDMENT #01  to CONTRACT # 04-0000 
 
TO BE ATTACHED TO AND MADE A PART OF the above numbered contract by and between the State of Utah, 
Division Of Oil, Gas And Mining, referred to as STATE and,      , referred to as CONTRACTOR. 
 
Project Name:  Vernon Sheeprocks  Project Number:  AMR/045/910 
 
THE PARTIES AGREE TO AMEND THE CONTRACT AS FOLLOWS: 
 
1. Contract period: 
       (original starting date) 
 
       (current ending date) 
 
       new ending date 

2. Contract amount: 
      (current contract amount) 
 
      (amendment amount) 
 
      new contract amount 
 (add current amount to amendment amount)

3. Change Details: 

Fund Agency Org Approp. 
Unit 

Activity 
(Mine) 

Grant 
Category Project or Job 

100 560 2881 REG              
 
ITEM 
NO. 

DESCRIPTION OF CHANGES IN 
QUANTITIES, UNIT PRICES, SCHEDULE, ETC. 

INCREASE 
(DECREASE) 

1. DESCRIPTION OF CHANGES IN QUANTITIES, UNIT PRICES, SCHEDULE. $*** 

2. DESCRIPTION OF CHANGES IN QUANTITIES, UNIT PRICES, SCHEDULE. $*** 

3. DESCRIPTION OF CHANGES IN QUANTITIES, UNIT PRICES, SCHEDULE $*** 

4. SUBTOTAL  $00.00 

5. BONDS & INSURANCE $00.00 

6. TOTAL AMOUNT OF CHANGE ORDER $00.00 
 
4. Effective Date of Amendment:        
All other conditions and terms in the original contract remain the same. 
IN WITNESS WHEREOF, the parties sign and cause the amendment to be executed. 
 
Approved by 
 Contract Rep: _______________________ _________________Date:  _________ _____ 
Approved by 
 AMR Admin: _________________________________________Date:  ______________ 
Accepted by 
 Contractor: _________________________________________Date:  ______________ 
Approved by 
 DOGM Budget Off: _________________________________________Date:  ______________ 
Approved by 
 DOGM Director _________________________________________Date:  ______________ 
Approved by 
 Div’n Purchasing: _________________________________________  Date:  _____________ 
Approved by 
 Div’n of Finance: _________________________________________Date:  ______________ 
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Certificate Of Substantial Completion 
 

 UTAH DIVISION OF OIL, GAS AND MINING  
 
PROJECT  VERNON SHEEPROCKS  PROJECT NO.   AMR/045/910 
  CONTRACT NO.   04-0000      
 
The WORK performed under the subject CONTRACT has been reviewed on this date and found to be substantially 
completed. 
 

DEFINITION OF SUBSTANTIAL COMPLETION 
 

The date of substantial completion of a project or specified area of a project is the date when the 
construction is sufficiently completed in accordance with the Contract Documents, as modified by 
any change orders agreed to by the parties, so that the OWNER can occupy the project or 
specified area of the project for the use for which it was intended. 

 
A list of items to be completed or corrected, prepared by the Division of Oil, Gas & Mining and verified by the 
OWNER, is appended hereto.  This list may not be exhaustive, and the failure to include an item on it does not alter 
the responsibility of the CONTRACTOR to complete all the WORK in accordance with the Contract Documents, 
including authorized changes thereof. 
 
 
Division of Oil, Gas & Mining                                                                                  
  CONTRACT REPRESENTATIVE DATE 
 
 
The CONTRACTOR will complete or correct the work on the list of items appended hereto within  
         days from the above date of issuance of this Certificate. 
 
                                                                                                                                                  
CONTRACTOR AUTHORIZED REPRESENTATIVE DATE 
 
 
The OWNER accepts the project or specified area of the project as substantially complete and will assume full 
possession of the project or specified area of the project at                    (time) on                         (date). 
 
 
Division of Oil, Gas & Mining                                                                                  
OWNER CONTRACT REPRESENTATIVE DATE 
 
                                                                               
  ADMINISTRATOR, AMR DATE 
 
RESPONSIBILITIES AND/OR EXCEPTIONS: 
 
 
 
 
 
This form used by permission of A.I.A. 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
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Certificate Of Final Acceptance 
 
 

UTAH DIVISION OF OIL, GAS AND MINING 
 
PROJECT  VERNON SHEEPROCKS  PROJECT NO.   AMR/045/910 
  CONTRACT NO.   04-0000      
 
The WORK performed under the subject CONTRACT has been reviewed on this date and found to be completed. 
 
 

DEFINITION OF FINAL ACCEPTANCE 
 
 

The date of final acceptance of a project is the date when the construction is completed in 
accordance with the Contract Documents, as modified by any change orders agreed to by the 
parties, so that the OWNER can occupy the project for the use for which it was intended. 

 
 
Items listed on the Certificate of Substantial Completion, as prepared by the Division of Oil, Gas & Mining, have 
been completed or corrected and verified by the OWNER as having been completed or corrected. 
 
 
Division of Oil, Gas & Mining                                                                                 
OWNER INSPECTOR DATE 
 
                                                                               
  CONTRACT REPRESENTATIVE DATE 
 
 
                                                                                                                                                          
CONTRACTOR AUTHORIZED REPRESENTATIVE DATE 
 
 
 
 
The OWNER accepts the project as complete and will assume full possession of the project or specified area of the 
project at            pm (time) on                         , 20     (date). 
 
 
Division of Oil, Gas & Mining                                                                                 
OWNER ADMINISTRATOR, AMRP DATE 
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For 

Abandoned Mine Reclamation Projects 
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DIVISION OF OIL, GAS AND MINING 
GENERAL CONDITIONS FOR 
ABANDONED MINE RECLAMATION PROJECTS 
 
1. Definitions: 
 

A. The CONTRACT documents consist of the agreement, 
the general conditions of the CONTRACT, the drawings 
and specifications, including all modifications thereof 
incorporated in the documents before their execution.  
These form the CONTRACT. 

 
B. The OWNER and the CONTRACTOR or pronouns used 

in place thereof, are those mentioned as such in the 
agreement.  They are treated throughout the 
CONTRACT documents as if each were in the singular 
number. 

 
C. The term "Subcontractor," as employed herein, includes 

anyone having a direct CONTRACT with anyone except 
the OWNER to provide material and/or labor under this 
CONTRACT, and it includes one who furnishes material 
worked to a special design according to the plans and/or 
specifications of this WORK, but does not include one 
who merely furnishes material not so worked. 

 
D. The word "state," or pronoun used in place thereof, is to 

designate the State of Utah, as represented by the 
Division of Oil, Gas & Mining. 

 
E. The word "OWNER," or pronoun used in place thereof, 

is to designate the State of Utah, as represented by the 
Division of Oil, Gas & Mining. 

 
F. The term "WORK" of the CONTRACTOR or 

subcontractor includes labor or materials or both, and the 
SCOPE OF WORK. 

 
G.  The term "site" shall be used to refer to all areas where 

the WORK is to be performed. 
 

H.  The term "engineer" shall be used to refer to a consultant 
representing the OWNER or a designated representative 
of the OWNER. 

 
I.  The applicable laws and regulations of the State of Utah 

shall govern the execution of the WORK embodied in 
the contract documents. 

 
2. Correlation and Intent of Documents: 
 

The CONTRACT documents are complementary, and what 
is called for by any one shall be as binding as if called for by 
all.  The intention of the documents is to include all labor and 
materials, equipment, and transportation necessary for the 
proper and complete execution of the WORK, and equal in 
quality and workmanship to the highest standards.  The 
CONTRACTOR is to abide by and comply with the true 
intent and meaning of all drawings and specifications taken 
as a whole and is not to avail himself to the detriment of the 
WORK, of any manifestly unintentional error or omission, 
should any exist.  All minor details of WORK which are not 
shown on the plans, as well as such items as are not 
specifically mentioned in the specifications but are obviously 
necessary for the proper completion of the WORK, shall be 
considered as incidental and as being part of the WORK. 

 
3. Copies Furnished: 
 

Unless otherwise provided in the CONTRACT documents, 
the OWNER will furnish the CONTRACTOR, free of charge 
to the CONTRACTOR, copies of drawings and 
specifications, reasonably necessary for the execution of the 
WORK. 

 

4. Dimensions: 
 

Where no figures or memoranda are given, the drawings shall 
be accurately followed according to their scale, but figures or 
memoranda are to be preferred to the scale, in all cases of 
difference, and the larger scale details shall take preference 
over those of smaller scale. 

 
5. Detail Drawings and Instructions: 
 

The OWNER shall furnish, with reasonable promptness, 
additional instructions, by means of drawings or otherwise, 
necessary for the proper execution of the WORK.  All such 
drawings and instructions shall be consistent with the 
CONTRACT documents, true developments thereof, and 
reasonably inferable therefrom.  The WORK shall be 
executed in conformity with the drawings and instructions.  
Any WORK performed by the CONTRACTOR in advance 
of these drawings and instructions shall be entirely at the 
CONTRACTOR's risk. 

 
6. Drawings and Specifications on the Work: 
 

The CONTRACTOR shall keep at the jobsite one copy of all 
drawings and specifications on the WORK in good order, 
available to the OWNER and their representatives. 

 
7. Ownership of Drawings: 
 

All copies of drawings and specifications furnished the 
CONTRACTOR by the OWNER are the property of the 
OWNER.  They are not to be used by the CONTRACTOR 
on other work, and are to be returned to the OWNER, upon 
request, at the completion of the WORK. 

 
8. Shop Drawings/As Built Drawings: 

 
The CONTRACTOR shall submit to the OWNER, with such 
promptness as to cause no delay in his/her WORK or in that 
of any other CONTRACTOR, six copies of all shop/as built 
drawings or setting drawings and schedules required for the 
WORK of the various trades and the OWNER shall pass 
upon them with reasonable The CONTRACTOR shall submit 
to the OWNER, with such promptness, making desired 
corrections.  Said corrections shall pertain to conformance 
with the basic design concepts embodied in the CONTRACT 
documents.  The CONTRACTOR shall make any corrections 
required by the OWNER.  The OWNER shall distribute the 
corrected drawings as follows:  Two drawings to the 
OWNER; three drawings back to the general 
CONTRACTOR; and one drawing to the project inspector (if 
one is assigned to the job).  The OWNER's approval of such 
drawings or schedules shall not relieve the CONTRACTOR 
from responsibility for deviations from drawings or 
specifications, unless he/she has in writing called the 
OWNER's attention to such deviations at the time of 
submission, and has received the OWNER's written approval 
of such deviation; nor shall it relieve him/her from 
responsibility for errors of any sort in shop/as built drawings 
or schedules. 

 
9. Samples: 
 

The CONTRACTOR shall furnish to the OWNER for 
approval, all samples as directed.  The WORK shall be in 
accordance with approved samples. 

 
10. Materials, Appliances, Employees: 
 

Unless otherwise stipulated, the CONTRACTOR shall 
provide and pay for all materials, labor, water, tools, 
equipment, light, power, transportation, and other facilities 
and services necessary for the execution and completion of 
the WORK. 
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Unless otherwise specified, all materials shall be new, and 
both workmanship and materials shall be of high quality.  
The CONTRACTOR shall, if required, furnish satisfactory 
evidence as to the kind and quality of materials. 

 
The CONTRACTOR shall at all times enforce strict 
discipline and order among his/her employees, and shall not 
employ on the WORK any unfit person or anyone not skilled 
in the work assigned to him/her. 

 
11. Royalties and Patents: 
 

The CONTRACTOR shall pay all royalties and license fees.  
He/she shall defend all suits or claims for infringement of 
any patent rights and shall save the OWNER harmless from 
loss on account thereof. 

 
12. Surveys, Permits and Regulations: 
 

The OWNER shall furnish surveys necessary to establish site 
boundaries and existing topography.  The OWNER shall 
provide those surveys necessary for laying out the WORK. 

 
The CONTRACTOR shall give all notices and comply with 
all applicable laws, ordinances, rules and regulations bearing 
on the conduct of the WORK as drawn and specified.  If the 
CONTRACTOR observes that the drawings and 
specifications are at variance therewith, he/she shall promptly 
notify the OWNER in writing, and any necessary changes 
shall be adjusted as provided in the contract for changes in 
the WORK.  If the CONTRACTOR performs any work 
knowing it to be contrary to such laws, ordinances, rules and 
regulations and without such notice to the OWNER, he/she 
shall bear all costs arising therefrom. 

 
Inasmuch as the WORK under this contract will be 
performed for the State of Utah, it will not be necessary to 
take out local building permits, electrical permits and 
plumbing permits, nor will it be necessary to pay fees for 
inspections pertaining thereto; however, it will be necessary 
to obtain a permit from the city, county, and or Department 
of Transportation having jurisdiction whenever the WORK 
involves their property.  The CONTRACTOR shall cooperate 
as necessary with these jurisdictions to comply with all their 
requirements, which may include a bond and permit fee. 

 
Fees for connection to utilities such as water and power must 
be borne by the CONTRACTOR. 

 
13. Protection of Work and Property: 
 

The CONTRACTOR shall continuously maintain adequate 
protection of all his/her WORK from damage and shall 
protect the OWNER's property from injury or loss arising in 
connection with this CONTRACT.  CONTRACTOR shall 
make good any such damage, injury, or loss, except such as 
may be directly due to errors in the CONTRACT documents 
or caused by agents or employees of the OWNER.  
CONTRACTOR shall adequately protect adjacent property 
as provided by law and the CONTRACT documents. 

 
The CONTRACTOR shall take all necessary precautions for 
the safety of employees on the WORK and shall comply with 
all applicable provisions of federal, state and municipal 
safety laws and building codes to prevent accidents or injury 
to persons on, about, or adjacent to the premises where the 
WORK is being performed.  CONTRACTOR shall erect and 
properly maintain at all times, as required by the conditions 
and progress of the WORK, all necessary safeguards for the 
protection of workers and the public and shall post danger 
signs warning against hazardous conditions. 

 
14. Inspection of Work: 
 

The OWNER and the representatives thereof and authorized 

federal government inspectors shall at all times have access 
to the WORK, and the CONTRACTOR shall provide proper 
facilities for such access and for inspection. 

 
If the specifications or the OWNER requires any work to be 
specially tested or approved, the CONTRACTOR shall give 
the OWNER timely notice of its readiness for inspection.  
Inspections shall be promptly made and, where practicable, at 
the source of supply.  If any WORK should be covered up 
without approval or consent of the OWNER, it must, if 
required by the OWNER, be uncovered for examination at 
the CONTRACTOR's expense. 

 
15. Superintendence and Supervision: 
 

The CONTRACTOR shall keep on the WORK, during its 
progress, a competent superintendent and any necessary 
assistants, all satisfactory to the OWNER.  The 
superintendent shall represent the CONTRACTOR in his/her 
absence, and all directions given to superintendent shall be as 
binding as if given to the CONTRACTOR. 

 
The CONTRACTOR shall give efficient supervision to the 
WORK, using his/her best skill and attention.  
CONTRACTOR shall carefully study and compare all 
drawings, specifications and other instructions, and shall at 
once report to the OWNER any error, inconsistency, or 
omission which CONTRACTOR may discover, but shall not 
be held responsible for their existence or discovery. 

 
16. Changes: 
 

A. Change Order.  The OWNER, at any time, unilaterally 
and without notice to sureties, in writing designated or 
indicated to be a change order, may order: 

 
(1) Changes in the WORK within the scope of this 

CONTRACT; 
 

(2) Changes in the time for performance of this 
CONTRACT that do not alter the scope of WORK 
of this CONTRACT; and/or 

 
(3) Changes necessary to continue the WORK or to 

accommodate the OWNER with essential services 
required to complete the WORK as normally 
intended in accordance with specifications. 

 
B. Adjustments of Price or Time for Performance.  If any 

change order increases or decreases the 
CONTRACTOR's cost of, or the time required for, 
performance of any part of the WORK under this 
CONTRACT, whether changed or not changed by any 
such change order, an equitable adjustment shall be 
made in the contract price or completion date, or both, 
and this contract shall be modified in writing 
accordingly.  Any adjustment in contract price made 
pursuant to this clause shall be determined in accordance 
with the Price Adjustment Clause of this contract. 

 
Failure of the parties to agree to an adjustment shall not 
excuse the CONTRACTOR from proceeding with this 
contract as changed, provided that the OWNER 
promptly and duly makes such provisional adjustments 
in payments or time for performance as the OWNER 
deems to be reasonable. 

 
C. Written Certification.  No change order shall be 

authorized without a written certification, signed by an 
official of the OWNER responsible for monitoring and 
reporting the status of the costs of the total project or the 
contract budget, stating that funds are available therefor. 

 
Where the OWNER has assigned an engineer to the 
project, the CONTRACTOR shall submit such proposals 
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to the engineer in sufficient number that one copy may 
be transmitted to the OWNER, one to the project 
inspector, and one retained by the engineer.  Upon 
acceptance of the proposal by all parties, a written 
change order will be issued. 

 
Whenever a request for a change order proposal is 
received by the CONTRACTOR, he/she shall indicate 
thereon his/her proposed price to be added or deducted 
from the CONTRACT sum due to the change, together 
with his/her request for any adjustment in time of final 
completion of the entire CONTRACT. 

 
It is further agreed that all time extensions to the 
completion date of the CONTRACT and any costs or 
changes in the CONTRACT price from any cause 
whatsoever that may be incurred as a result of the change 
order(s) are included in the change order as authorized. 

 
17. Claims Based on OWNER's Actions or Omissions: 
 

Notice of Claim.  If any action or omission on the part of the 
OWNER, requiring performance changes within the scope of 
the CONTRACT and which are not covered by other clauses 
of this CONTRACT, constitutes the basis for a claim by the 
CONTRACTOR for additional compensation, damages, or 
an extension of time for completion, the CONTRACTOR 
shall continue the performance of the CONTRACT in 
compliance with the directions or orders of the OWNER, but 
by so doing, the CONTRACTOR shall not be deemed to 
have prejudiced any claim for additional compensation, 
damages, or an extension of time for completion; provided: 

 
(1) The CONTRACTOR shall have given written notice to 

the OWNER: 
 

(a) Prior to the commencement of the WORK involved, 
if at that time the CONTRACTOR knows of the 
occurrence of such action or omission; or 

 
(b) Within thirty (30) days after the CONTRACTOR 

knows of the occurrence of such action or omission, 
if the CONTRACTOR did not have such knowledge 
prior to the commencement of the WORK; or 

 
(c) Such further time as may be allowed by the 

OWNER in writing. 
 

This notice shall state that the CONTRACTOR regards 
the act or omission as a reason which may entitle the 
CONTRACTOR to additional compensation, damages, 
or an extension of time.  The OWNER, upon receipt of 
such notice, may rescind such action, remedy such 
omission, or take such other steps as may be deemed 
advisable in the discretion of the OWNER. 

 
(2) The notice required by Subparagraph (A)(1) of this 

paragraph describes as clearly as practicable at the time 
the reasons why the CONTRACTOR believes that 
additional compensation, damages, or an extension of 
time may be remedies to which the CONTRACTOR is 
entitled; and 

 
(3) The CONTRACTOR maintains and, upon request, 

makes available to the OWNER within a reasonable 
time, detailed records to the extent practicable, of the 
claimed additional costs or basis for an extension of time 
in connection with such changes. 

 
18. Deductions for Uncorrected Work: 
 

If the OWNER deems it inexpedient to correct WORK 
damaged or done not in accordance with the CONTRACT, 
an equitable deduction from the CONTRACT price shall be 
made therefor. 

 
19. Delays and Extension of Time: 
 

If the CONTRACTOR is significantly delayed at any time in 
the progress of the WORK by any act or neglect of the 
OWNER, or of any employee of either, or by any separate 
CONTRACTOR employed by the OWNER, or by significant 
changes ordered in the WORK or by strikes, lockouts, fire, 
unavoidable casualties or any causes beyond the 
CONTRACTOR's control, or by any cause which the 
OWNER shall decide justifies the delay, then the time of 
completion shall be extended for such reasonable time as the 
OWNER may decide.  No action shall lie against the 
OWNER for damages or other claims due to losses 
attributable to hindrances or delays from any cause 
whatsoever, including acts and omissions of the OWNER or 
its agents; however, the CONTRACTOR may receive an 
extension of time in which to complete the WORK under this 
CONTRACT as provided above.  The right to apply for such 
an extension of time shall be the exclusive remedy available 
to the CONTRACTOR or any Subcontractor as against the 
OWNER for such loss. 

 
Any request for extension of time shall be made to the 
OWNER in writing within seven (7) days from the time of 
occurrence of cause for delay.  In case of a continuing cause 
of delay, only one claim is necessary. 

 
20. Correction of WORK Before Final Payment: 
 

The CONTRACTOR shall promptly remove from the 
premises all WORK condemned by the OWNER as failing to 
conform to the CONTRACT, whether incorporated or not, 
and the CONTRACTOR shall promptly replace and 
reexecute his/her own WORK in accordance with the 
CONTRACT and without expense to the State of Utah and 
shall bear the expense of making good all WORK of other 
CONTRACTORS destroyed or damaged by such removal or 
replacement. 

 
If the CONTRACTOR does not remove such condemned 
WORK within a reasonable time, fixed by written notice, the 
OWNER may have the materials removed and stored at the 
expense of the CONTRACTOR. 

 
21. Correction of WORK After Final Payment: 
 

Neither the final certificate of payment nor any provision in 
the CONTRACT documents nor partial or entire occupancy 
of the premises by the OWNER shall constitute an 
acceptance of WORK not done in accordance with the 
CONTRACT documents or relieve the CONTRACTOR of 
liability in respect to any express warranties or responsibility 
for faulty materials or workmanship.  The CONTRACTOR 
shall remedy any defects in the WORK and pay for any 
damage to other WORK resulting therefrom which shall 
appear within a period of one year from the date of 
substantial completion of the WORK, unless a longer period 
is specified.  The OWNER will give notice of observed 
defects with reasonable promptness. 

 
22. Termination for Default Clause: 
 

A. The OWNER may, subject to the provisions of 
Paragraph (C) below, by written notice of default to the 
CONTRACTOR, terminate the whole or any part of this 
CONTRACT in any one of the following circumstances: 

 
(1) If the CONTRACTOR fails to perform this 

CONTRACT within the time specified herein or any 
extension thereof; or 

 
(2) If the CONTRACTOR fails to perform any of the 

other provisions of this CONTRACT, or so fails to 
make progress as to endanger performance of this 
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CONTRACT in accordance with its terms, and in 
either of these two circumstances does not cure such 
failure within a period of five (5) days (or such 
longer period as the OWNER may authorize in 
writing) after receipt of notice from the OWNER 
specifying such failure. 

 
B. In the event the OWNER terminates this CONTRACT in 

whole or in part as provided in Paragraph (A) of this 
clause, the OWNER may procure, upon such terms and 
in such manner as the OWNER may deem appropriate, 
supplies or services similar to those so terminated, and 
the CONTRACTOR shall be liable to the OWNER for 
any excess costs for such similar supplies or services; 
provided that the CONTRACTOR shall continue the 
performance of this CONTRACT to the extent not 
terminated under the provisions of this clause. 

 
C. Except with respect to defaults of Subcontractors, the 

CONTRACTOR shall not be liable for any excess costs 
if the failure to perform the CONTRACT arises out of 
causes beyond the control and without the fault or 
negligence of the CONTRACTOR.  Such causes may 
include, but are not restricted to, acts of God or of the 
public enemy, acts of the state or federal government in 
either their sovereign or contractual capacity, fires, 
floods, epidemics, quarantine restrictions, strikes, freight 
embargoes, and unusually severe weather; but in every 
case the failure to perform must be beyond the control 
and without the fault or negligence of the 
CONTRACTOR.  If the failure to perform is caused by 
the default of a Subcontractor, and if such default arises 
out of causes beyond the control of both the 
CONTRACTOR and the Subcontractor, and without the 
fault or negligence of either of them, the 
CONTRACTOR shall not be liable for any excess costs 
for failure to perform unless the supplies or services to 
be furnished by the Subcontractor were obtainable from 
other sources in sufficient time to permit the 
CONTRACTOR to meet the required delivery or 
completion schedule. 

 
If this CONTRACT is terminated as provided in 
Paragraph (A) of this clause, the OWNER, in addition to 
any other rights provided in this clause, may take over 
the WORK and prosecute the same to completion, by 
contract or otherwise, and may take possession of, and 
utilize in completing the WORK, such materials, 
equipment and plants as may be on the site of the 
WORK and necessary therefor.  The OWNER may 
require the CONTRACTOR to transfer title and deliver 
to the OWNER, in the manner and to the extent directed 
by the OWNER: 

 
(1) Any completed portion of the WORK; and 

 
(2) Any partially completed portion of the WORK and 

any parts, tools, dies, jigs, fixtures, plans, drawings, 
information, and CONTRACT rights (hereinafter 
called "construction materials") as the 
CONTRACTOR has specifically produced or 
specifically acquired for the performance of such 
part of this CONTRACT as has been terminated; 
and the CONTRACTOR shall, upon direction of the 
OWNER, protect and preserve property in the 
possession of the CONTRACTOR in which the 
OWNER has an interest. 

 
Payment for completed WORK accepted by the 
OWNER shall be at the contract price.  Payment for 
construction materials delivered to and accepted by the 
OWNER and for the protection and preservation of 
property shall be in an amount agreed upon by the 
CONTRACTOR and OWNER.  The OWNER may 
withhold from amounts otherwise due the 

CONTRACTOR for such completed WORK or 
construction materials such sum as the OWNER 
determines to be necessary to protect the OWNER 
against loss because of outstanding liens or claims of 
former lien holders. 

 
E. If, after notice of termination of the contract under the 

provisions of this clause, it is determined for any reason 
that the CONTRACTOR was not in default under the 
provisions of this clause, or that the default was 
excusable under the provisions of this clause, the rights 
and obligations of the parties shall, if the CONTRACT 
contains a clause providing for termination for 
convenience of the OWNER, be the same as if the notice 
of termination had been issued pursuant to such clause.  
If, after notice of termination of this CONTRACT under 
the provisions of this clause, it is determined for any 
reason that the CONTRACTOR was not in default under 
the provisions of the clause, and if this CONTRACT 
does not contain a clause providing for termination for 
convenience of the OWNER, the CONTRACT shall be 
equitably adjusted to compensate for such termination 
and the contract modified accordingly. 

 
F. The rights and remedies of the OWNER provided in this 

clause shall not be exclusive and are in addition to any 
other rights and remedies provided by law or under this 
CONTRACT. 

 
23. Application for Payments: 
 

The CONTRACTOR shall submit an application monthly for 
progress payments to the OWNER for approval.  The 
CONTRACT REPRESENTATIVE shall approve the 
payment, and obtain the signature of the inspector for 
payment.  Receipts or other vouchers showing payments for 
the materials and labor, including payments to 
Subcontractors, for the preceding month shall be submitted 
with the application if required. 

 
If payments are made on valuation of WORK done, such 
application shall be submitted at least ten days before each 
payment falls due.  The CONTRACTOR shall, before the 
first application, submit to the OWNER, a schedule of values 
for the various parts of the WORK, including quantities, 
aggregating the total sum of the CONTRACT, divided so as 
to facilitate payments as outlined above and made out in such 
form as the OWNER and the CONTRACTOR may agree 
upon, and supported by such evidence as to its correctness as 
the OWNER may direct.  This schedule, when approved by 
the OWNER, shall be used as a basis for payment, unless it 
be found to be in error.  In applying for payments, the 
CONTRACTOR shall submit in duplicate a statement based 
upon this schedule and itemized in such form and supported 
by such evidence as the OWNER may direct, showing 
CONTRACTOR's right to the payment claimed. 

 
In making payments to the CONTRACTOR for completed 
WORK or for materials stored on site, it is understood 
between the OWNER and the CONTRACTOR that 
proportionate parts of such payments as are made to the 
CONTRACTOR for completed WORK of Subcontractors 
and/or suppliers will be transmitted to such Subcontractors 
and/or suppliers in the form of payments for completed 
WORK within ten (10) days after receipt of such payments 
by the CONTRACTOR.  The submittal of an application by a 
CONTRACTOR for a progress payment shall constitute 
prima facie representation by that CONTRACTOR that all 
previous proportionate payments made by the OWNER to the 
CONTRACTOR for completed WORK of Subcontractors 
and/or suppliers have been transmitted to all appropriate 
Subcontractors and/or suppliers for their completed WORK 
within ten (10) days after receipt of respective payments. 

 
For projects in excess of $100,000, the CONTRACTOR may 
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request retainage to be paid to an escrow agent for interest to 
accrue to the CONTRACTOR's benefit.  See OWNER for 
forms and more information. 

 
24. OWNER's Right to Withhold Certain Amounts and 

Make Application Thereof: 
 

The OWNER may withhold from payment to the 
CONTRACTOR such an amount or amounts as, in its 
judgment, may be necessary to pay just claims against the 
CONTRACTOR or any Subcontractor for labor and services 
rendered and materials furnished in and about the WORK.  
The OWNER may apply such withheld amounts on the 
payment of such claims in its discretion.  In so doing, the 
OWNER shall be deemed the agent of the CONTRACTOR 
and payments so made by the OWNER shall be considered as 
a payment made under the CONTRACT by the OWNER to 
the CONTRACTOR and the OWNER shall not be liable to 
the CONTRACTOR for any such payments in good faith 
made.  Such payments may be made without prior 
determination of the claim or claims. 

 
Neither the final certificate of payment nor any provision in 
the CONTRACT documents, nor partial or entire occupancy 
of the premises by the OWNER shall constitute an 
acceptance of WORK not done in accordance with the 
contract documents or relieve the CONTRACTOR of 
liability in respect to any express warranties or responsibility 
for faulty materials or workmanship.  The CONTRACTOR 
shall remedy any defects in the WORK and pay for any 
damage to other WORK resulting therefrom, which shall 
appear within a period of one year from the date of the 
certificate of substantial completion of the WORK, unless a 
longer period is specified.  The OWNER will give notice of 
observed defects with reasonable promptness. 

 
25. Liability Insurance: 
 

To protect against liability, loss, or expense arising from 
damage to property or injury or death of any person or 
persons incurred in any way out of, in connection with or 
resulting from the WORK provided hereunder, 
CONTRACTOR shall obtain at its own expense from reliable 
insurance companies acceptable to OWNER's Risk Manager 
and authorized to do business in the state in which the work 
is to be performed, and shall maintain in full force during the 
entire period of this contract the following or equivalent 
insurance: 

 
(a) Workers' Compensation Insurance and Employers' 

Liability Insurance providing statutory benefits. 
 

(b) Comprehensive General Liability Insurance, including 
premises-operations; explosion; collapse and 
underground hazards; products and completed operation 
hazards; blanket contractual; broad form property 
damage; independent CONTRACTORs; and personal 
injury including employees with limits not less than 
$1,000,000 combined single limit per occurrence. 

 
(c) Comprehensive Automobile Liability Insurance 

including owned, hired and non-owned automobiles with 
limits not less that $1,000,000 combined single limit per 
occurrence. 

 
(d) CONTRACTOR using its own aircraft, or employing 

aircraft in connection with the WORK performed under 
this contract shall maintain Bodily Injury and Property 
Damage Liability coverage with a combined single limit 
of not less than $1,000,000 per occurrence. 

 
Any policy required by this section may be arranged under a 
single policy for the full limit required, or by a combination 
of underlying policies with the balance provided by an 
Excess or Umbrella Liability policy. 

 
OWNER may accept equivalent self-insured programs in lieu 
of insurance upon specific approval of OWNER's Risk 
Manager. 

 
Irrespective of the requirements as to insurance to be carried 
by CONTRACTOR as provided herein, insolvency, 
bankruptcy or failure of any insurance company to pay all 
claims accruing, shall not be held to relieve CONTRACTOR 
of any obligations hereunder. 

 
The State of Utah and all Institutions, Agencies, 
Departments, Authorities and Instrumentalities of the State of 
Utah, and while acting within the scope of their duties as 
such:  any member of their governing bodies, or of their 
boards, commissions, or advisory committees, or any of their 
elected or appointed officials, or any of their employees or 
authorized volunteers shall be listed as additional insureds 
under each of the policies required to be purchased and 
maintained by CONTRACTOR, with the exception of 
Workers' Compensation.  Each policy so required shall be 
primary to the aforesaid additional insureds listed above, and 
shall apply to the full policy limits prior to any other 
insurance coverage which the aforesaid additional insureds 
may have in the event of claim under any of said policies, 
but, only with respect to WORK being performed by 
CONTRACTOR on behalf of the aforesaid additional 
insureds. 

 
Before the WORK is commenced, certificates evidencing 
that satisfactory coverage of the type and limits set forth 
above are in effect, shall be furnished to the OWNER.  Such 
insurance policies shall contain provisions that no alteration, 
cancellation or material change therein shall become 
effective except upon thirty (30) days prior written notice to 
OWNER's Risk Manager as evidenced by return of registered 
or certified letter sent to OWNER's Risk Manager. 

 
Any and all deductibles in the above described policies shall 
be assumed by, for the account of, and at sole risk of 
CONTRACTOR. 

 
26. Property Insurance: 
 
 OWNER shall provide "all risk" property insurance to protect 

OWNER, as well as all CONTRACTORs, Subcontractors 
and sub-subcontractors with respect to WORK performed 
hereunder at OWNER's own cost and expense, according to 
the policy forms currently in force with insurance carriers 
selected by OWNER's Risk Manager.  OWNER's Risk 
Manager will furnish, upon request, all parties in interest with 
copies of said policies authenticated by authorized agents of 
the insurers or the State Risk Management Fund. 

 
The above described policies shall be subject to a total 
deductible of $500.00 per loss occurrence, which shall be 
assumed by all insureds in proportion to their share of the 
total amount of an insured loss occurrence. 

 
Any insured property loss is to be adjusted with the 
OWNER's Risk Manager, and made payable to the 
OWNER's Risk Manager as trustee for the insureds, as their 
interests may appear, subject to the requirements of any 
applicable loss payable clause. 

 
CONTRACTOR and OWNER hereby waive all rights 
against each other for damages caused by perils insured 
against under the property insurance provided by OWNER, 
except such rights as CONTRACTOR may have to the 
proceeds of such insurance held by the OWNER's Risk 
Manager as trustee. 

 
If the CONTRACTOR requests in writing that insurance for 
special hazards be included in the property insurance policy, 
the OWNER's Risk Manager shall, if possible, include such 
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insurance, and the cost thereof shall be charged to the 
CONTRACTOR by appropriate change order. 

 
27. Indemnification: 
 

"Indemnities" shall be defined for the purposes of this 
section:  the State of Utah and all institutions, agencies, 
departments, authorities, and instrumentalities of the State of 
Utah, and any member of their governing bodies, or of their 
boards or commissions, or any of their elected or appointed 
officers, or any of their employees or authorized volunteers. 

 
The CONTRACTOR will protect, indemnify and hold 
harmless indemnities from every kind and character of 
damages, losses, expenses, demands, claims and causes of 
action arising against indemnities and their Subcontractors, 
their officers, agents, employees or any other person, firm or 
corporation whatsoever from, against, or on account of any 
and all claims damages, losses, demands causes of action and 
expenses (including attorney's fees) arising out of or resulting 
from any violation  or alleged violation by CONTRACTOR, 
his officers, agents and employees, or his Subcontractors or 
their officers, agents and employees of any federal, state or 
local law, statute or ordinance, relating to the WORK to be 
performed by the CONTRACTOR on the project growing 
out of or incident to the WORK to be performed and 
operations to be conducted by CONTRACTOR, or his 
Subcontractors, under this agreement, whether such claims, 
death or damages, result from or are claimed to have resulted 
from the negligence of CONTRACTOR, his officers, agents 
or employees, or his Subcontractors, their officers, agents, 
employees, or whether resulting from or alleged to have 
resulted from the concurrent negligence of indemnities and/or 
CONTRACTORs, their officers, agents or employees.  The 
CONTRACTOR, at his own expense, shall defend any suit or 
action brought against OWNER based on any such alleged 
injury, death or damage, and shall pay all damages, costs and 
expenses, including attorney's fees in connection therewith or 
in any manner resulting therefrom.  Such damages will 
include all the injuries or damages occasioned by the failure 
of, use of, or misuse of any and all kinds of equipment, 
whether owned or rented by CONTRACTOR or furnished by 
a Subcontractor. 

 
The OWNER shall be fully informed by the CONTRACTOR 
of settlement negotiations regarding any matter referred to in 
the preceding paragraph and shall first approve any 
settlement to be made by CONTRACTOR.  Any such 
settlement shall include a release of all claims relating to 
OWNER.  The form copy of all releases obtained shall be 
furnished by OWNER.  If CONTRACTOR is unable to make 
settlement of any such claims within fifteen (15) days after 
the final completion date, the OWNER reserves the right, at 
his/her option, to either make settlement of the claim and 
charge the amount to CONTRACTOR or   to withhold the 
dollar amount, in whole or in part, of the claim or claims in 
question from payment to CONTRACTOR until OWNER 
receives a release for such claim or claims. 

 
In any and all claims against indemnities by any employee or 
CONTRACTOR, any Subcontractor, anyone directly or 
indirectly employed by any of them or anyone for whose acts 
any of them may be liable, the indemnification obligation 
under this article shall not be limited in any way by any 
limitation on the amount or type of damages, compensation 
or benefits payable by or for CONTRACTOR or any 
Subcontractor under workers' compensation acts, disability 
benefit acts or other employee benefit acts. 

 
The CONTRACTOR shall indemnify and hold harmless 
indemnities from all claims, demands, causes of action or 
suits of whatever nature arising out of services, equipment, 
supplies, materials and/or labor furnished by 
CONTRACTOR or its Subcontractors under this agreement; 
from all labor and/or mechanic or materialmen liens upon the 

real property upon which the work is located arising in favor 
of laborers and/or materialmen, Subcontractors and suppliers, 
out of services, equipment, supplies, materials and/or labor 
furnished by CONTRACTOR or any of his/her 
Subcontractors from all liens, claims and encumbrances 
arising from the performance of CONTRACTOR or his/her 
Subcontractors. 
 

28. Guarantee Bonds: 
 

The CONTRACTOR shall include in his/her bid, as part of 
the quoted total, all costs involved in securing and furnishing 
the following bonds based on the completed cost of the 
CONTRACT: 

 
(a) A full 100% performance bond covering the faithful 

execution of the CONTRACT; and 
 

(b) A full 100% payment bond of all obligations arising 
thereunder. 

 
29. Liens: 
 

Neither the final payment nor any part of the retained 
percentage shall become due until the CONTRACTOR, if 
required, shall deliver to the OWNER a complete release of 
all liens arising out of this CONTRACT, or receipts in full in 
lieu thereof, and, if required in either case, an affidavit that so 
far as CONTRACTOR has knowledge or information the 
releases and receipts include all the labor and materials for 
which a lien could be filed, but the CONTRACTOR may, if 
any Subcontractor refuses to furnish a release or receipt in 
full, furnish a bond satisfactory to the OWNER to indemnify 
him/her against any lien.  If any lien remain unsatisfied after 
all payments are made, the CONTRACTOR shall refund to 
the OWNER all moneys that the latter may be compelled to 
pay in discharging such a lien, including all costs and a 
reasonable attorney's fee. 

 
30. Assignment: 
 

The CONTRACTOR shall not assign the CONTRACT or 
sublet it as a whole without the written consent of the 
OWNER, nor shall the CONTRACTOR assign any moneys 
due or to become due to CONTRACTOR hereunder, without 
the previous written consent of the OWNER. 

 
31. Mutual Responsibility of Contractors: 
 

Should the CONTRACTOR cause damage to any separate 
CONTRACTOR on the WORK, the CONTRACTOR agrees, 
upon due notice, to settle with such CONTRACTOR by 
agreement or arbitration, if he/she will so settle.  If such 
separate CONTRACTOR sues the OWNER on account of 
any damage alleged to have been so sustained, the OWNER 
shall notify the CONTRACTOR, who shall defend such 
proceedings at his/her own expense, and if any judgment 
against the OWNER arises therefrom, the CONTRACTOR 
shall pay or satisfy it in its entirety. 

 
32. Separate Contracts: 
 

The OWNER reserves the right to let other CONTRACTS in 
connection with this WORK.  The CONTRACTOR shall 
afford other CONTRACTORs reasonable opportunity for the 
introduction and storage of their materials and the execution 
of their work and shall properly connect and coordinate 
his/her WORK with theirs. 

 
If any part of the CONTRACTOR's WORK depends for 
proper execution or results upon the WORK of any other 
CONTRACTOR, the CONTRACTOR shall inspect and 
promptly report to the OWNER any defects in such WORK 
that render it unsuitable for such proper execution and 
results.  His/her failure so to inspect and report shall 
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constitute an acceptance of the other CONTRACTOR's work 
as fit and proper for the reception of his/her work, except as 
to defects which may develop in the other CONTRACTOR's 
WORK after the execution of his/her WORK.  To insure the 
proper execution of his/her subsequent WORK, the 
CONTRACTOR shall measure WORK already in place and 
shall at once report to the OWNER any discrepancy between 
the executed WORK and the drawings. 

 
33. Subcontractors: 
 

The two apparent low bidders shall furnish to the OWNER, 
within twenty-four (24) hours after the opening of bids, a list 
of the Subcontractors by name and amounts where 
Subcontractors' bids are in excess of $5,000 and shall not 
employ any that the OWNER may, within a reasonable time, 
object to as incompetent or unfit.  Bidders shall not list 
themselves or "self" under any category as Subcontractor 
unless the bidder intends to perform as the Subcontractor for 
which he/she lists "self," and unless he/she generally and 
regularly performs that type of subcontract WORK.  The 
OWNER shall, on request, furnish to any Subcontractor, 
wherever practicable, evidence of the amounts certified on 
this account. 

 
The CONTRACTOR agrees that CONTRACTOR is as fully 
responsible to the OWNER for the acts and omissions of his 
Subcontractors and of persons either directly or indirectly 
employed by them, as he/she is for the acts and omissions of 
persons directly employed by CONTRACTOR.  

 
Nothing contained in the CONTRACT documents shall 
create any contractual relation between any Subcontractor or 
supplier and the OWNER. 

 
34. Relations of CONTRACTOR and Subcontractor: 
 

The CONTRACTOR agrees to bind every Subcontractor and 
every Subcontractor agrees to be bound by the terms of the 
agreement, the general conditions, and the drawings and 
specifications as far as applicable to his/her WORK.  Nothing 
in this article shall create any obligation on the part of the 
OWNER to pay or to see to the payment of any sums to any 
Subcontractor. 

 
35. State's Inspection: 
 

The OWNER, at his/her option, may assign a inspector to the 
project.  Such staff inspector will cooperate with the 
CONTRACT REPRESENTATIVE and design engineer in 
noting deviations from, or necessary adjustments to, the 
CONTRACT documents or of deficiencies or defects in the 
construction.  The staff inspector's presence on the project, 
however, shall in no way relieve the CONTRACT 
REPRESENTATIVE of the prime responsibilities as set forth 
herein. 

 
36. CONTRACT REPRESENTATIVE Status: 
 

The OWNER shall appoint a CONTRACT 
REPRESENTATIVE who shall have general supervision of 
the work and he/she is the agent of the OWNER to the extent 
provided in the CONTRACT documents and when in special 
instances he/she is authorized by the OWNER to so act. 

 
As the CONTRACT REPRESENTATIVE is, in the first 
instance, an interpreter of the conditions of the CONTRACT 
and a judge of its performance, he/she shall side neither with 
the OWNER nor with the CONTRACTOR, but shall use 
his/her powers under the CONTRACT to enforce its faithful 
performance by both. 

 
37. CONTRACT REPRESENTATIVE's Decisions: 
 

The CONTRACT REPRESENTATIVE shall, within a 

reasonable time, make decisions on all claims of the 
OWNER or CONTRACTOR and on all other matters 
relating to the execution and progress of the WORK or the 
interpretation of the CONTRACT documents. 

 
38. Cash Allowances: 
 

The CONTRACTOR shall include in the BID PRICE all 
allowances named in the CONTRACT documents and shall 
cause the WORK so covered to be done by such 
CONTRACTORs and for such sums as the CONTRACT 
REPRESENTATIVE may specify and certify, the BID  
PRICE being adjusted in conformity therewith, upon 
approval of the OWNER. 

 
39. Use of Premises: 
 

The CONTRACTOR shall confine apparatus, the storage of 
materials and the operations of his/her workers to limits 
indicated by law, ordinances, permit or directions of the 
CONTRACT REPRESENTATIVE and shall not 
unreasonably encumber the premises with his/her materials.  
The CONTRACTOR shall not load or permit any part of the 
equipment or structure to be loaded with a weight that will 
endanger its safety or the safety of any person on the 
premises. 

 
40. Cutting, Patching and Digging: 
 

The CONTRACTOR shall do all cutting, patching or fitting 
of his/her WORK that may be required to make its several 
parts come together properly and fit it to receive or be 
received by WORK of other CONTRACTORs shown upon, 
or reasonably implied by, the drawings and specifications for 
the completed structure, and he shall make good after them as 
the CONTRACT REPRESENTATIVE may direct. 

 
Any cost caused by defective or ill-timed work shall be borne 
by the party responsible therefor.  The CONTRACTOR shall 
not endanger any WORK by cutting, digging or otherwise, 
and shall not cut or alter the WORK of any other 
CONTRACTOR save with the consent of the CONTRACT 
REPRESENTATIVE. 

 
41. Cleaning Up: 
 

The CONTRACTOR shall at all times keep the premises free 
from accumulations of waste material or rubbish caused by 
his/her employees or WORK.  At the completion of the 
WORK, CONTRACTOR shall remove all rubbish from and 
about the building and all  tools, scaffolding and surplus 
materials and shall leave his/her WORK "broom-clean" or its 
equivalent, unless more exactly specified.  In case of dispute, 
the OWNER may remove the rubbish and charge the cost to 
the several CONTRACTORs as the CONTRACT 
REPRESENTATIVE may determine to be just. 

 
42. Substitutions: 
 

Where reference is made to one or more propriety products 
but restrictive descriptive material of one or more 
manufacturer(s) is used, it is understood that the products of 
other manufacturers will be accepted, provided they equal or 
exceed the standards set forth in the plans and specifications 
and are compatible with the intent and purpose of the design, 
subject to the written approval of the OWNER and the 
CONTRACT REPRESENTATIVE prior to the opening of 
bids.  Requests for and information pertaining to said 
approval must be submitted to the OWNER no later than four 
(4) working days (not including Saturday, Sunday or state 
holidays) prior to bid opening.  If the descriptive material is 
not restrictive, the products of other manufacturers specified 
will be accepted without prior approval provided they are 
compatible with the intent and purpose of the design. 
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The CONTRACTOR may propose the substitution of any 
material as a supplement to his/her bid with the monetary 
amount, additive or deductive as may be the case, clearly 
stated and shall include the manufacturer's complete 
descriptive information with the proposed substitution.  This 
shall be completely apart and separate from the BID PRICE 
quotation and shall be solely for the information of the 
OWNER and the use of such proposed substitutions shall be 
strictly at the decision of the OWNER.  If substitution is 
accepted by the OWNER, the CONTRACT sum shall be 
adjusted from the BID PRICE either up or down as indicated 
on the supplementary list by change order after award. 

 
43. Laying Out WORK: 
 

The CONTRACTOR shall be held strictly responsible for the 
accuracy of the laying out of his/her WORK and for its strict 
conformity with the existing conditions of the building and 
shall determine all changes and chases and openings before 
WORK is commenced. 

 
44. Emergencies: 
 

In an emergency affecting the safety of life, or of the 
structure or of adjoining property, then the CONTRACTOR, 
without special instruction or authorization from the 
OWNER, shall act at his/her discretion to prevent such 
threatened loss or injury.  Any compensation claimed to be 
due him/her therefrom shall be determined as provided for 
under Article 17, "Changes." 

 
45. Testing of Materials: 
 

In case the CONTRACT REPRESENTATIVE direct that any 
materials be tested or analyzed, then the CONTRACTOR 
shall furnish a sample for the test, such sample being selected 
according to the directions of the CONTRACT 
REPRESENTATIVE.  The cost of testing or analysis of such 
sample or samples shall be borne by the manufacturer or 
supplier of the product.  This provision shall not apply to the 
testing of concrete.  The cost of testing shall be borne by the 
OWNER. 

 
46. Temporary Enclosing, Drying Out, Etc.: 
 

If applicable when openings are made in exterior walls, the 
CONTRACTOR shall, if required by the OWNER on 
account of weather or security conditions, close up all 
exterior openings (except one or more which are to be 
provided with battened doors, padlocks, etc.) with temporary 
frames covered with approved material. 

 
The CONTRACTOR must, at all times, protect the building 
from damage from weather, surface water or subsoil 
drainage.  He/she must keep the excavations dry, if 
necessary, by pumping, while concrete or masonry is being 
laid. 

 
47. Examination of Site: 
 

The CONTRACTOR shall visit the site and examine for 
himself/herself the site conditions.  He/she shall furnish all 
labor and materials necessary for preparation of the site for 
the execution of this CONTRACT. 

 
48. Storage and Care of Materials: 
 

The CONTRACTOR shall provide, maintain and remove 
when directed, suitable, substantial, watertight storage sheds 
upon the premises where directed, in which he/her shall store 
his/her materials.  All cement, lime and other materials 
affected by moisture shall be covered and protected to keep 
from damage while it is being transported to the site. 

 
49. Construction Risks: 

 
The construction and all materials and WORK connected 
therewith shall be at the CONTRACTOR's risk until they are 
accepted, and he/she will be held responsible for and liable 
for their safety in the amount paid to him/her by the OWNER 
on account thereof. 

 
50. Temporary Appurtenances and Conveniences: 
 

The CONTRACTOR shall provide well-fastened ladders and 
other means to facilitate inspection of the work. 

 
51. Scaffolding, Tools, Etc.: 
 

The CONTRACTOR shall provide and erect all the 
necessary platforms, scaffolds and supports of ample strength 
required for the handling of the materials and other loading to 
be imposed.  The same shall apply to all derricks and hoisting 
machinery, all appliances and materials, ladders, horses, 
poles, plants, ropes, wedges, centers, moulds, and other tools 
and materials, and the cartage thereof to and from the site as 
may become necessary for the performance of his/her 
contract. 

 
52. Sanitary Provisions: 
 

The CONTRACTOR shall provide a chemical toilet for his 
workers' use.  The CONTRACTOR shall keep the toilet 
clean, neat and in first-class condition at all times. 

 
53. Refuse: 
 

Refuse barrels are to be provided by the CONTRACTOR for 
the workers' lunch boxes and papers. 

 
54. Removing Water: 
 

The CONTRACTOR shall remove, at his/her expense from 
all excavations and/or from the site, all unwanted water 
appearing from any cause during any stage of the WORK 
until the site is accepted by the OWNER.  All excavations 
shall be free from water before any concreting or other 
WORK is done in them. 

 
55. Taxes: 
 

The CONTRACTOR shall include in his/her BID PRICE the 
cost of social security, unemployment compensation, and 
sales and use taxes as required by federal and state laws. 

 
56. Citizens Preferred: 
 

Preference shall be given in hiring citizens of the United 
States or those having declared their intention of becoming 
citizens; failure to comply may result in the OWNER 
declaring the contract void. 

 
57. Code Requirements: 
 

The provisions of the 1979 Uniform Building Code, and the 
1980 Supplement to Uniform Building Code and Uniform 
Building Code Standards, the 1981 National Electrical Code, 
except as specific variances therewith may be authorized by 
the OWNER, and the 1979 Utah Plumbing Code as amended, 
shall apply. 

 
If the drawings and specifications fail to meet the minimum 
standards of the above-mentioned codes, it shall be the 
responsibility of the CONTRACTOR to bring such 
information to the attention of the OWNER having 
jurisdiction.  Subcontractors shall also inform the 
CONTRACTOR of any infractions of the above-mentioned 
codes regarding their own particular trades. 

 
In the event that workmanship or incidental materials are not 
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specified or indicated, they shall at least conform to the 
above-mentioned codes and shall be incorporated into the 
work without any additional cost to the OWNER.  If the 
plans and specifications call for items or workmanship which 
exceed the codes, the plans and specifications hold 
precedence over any code requirements. 

 
58. Nondiscrimination - Equal Employment Opportunity: 
 

In order to comply with the provisions of the Utah 
Anti-Discrimination Act of 1965, relating to unfair 
employment practices, the CONTRACTOR agrees as 
follows: 

 
A. The CONTRACTOR will not discriminate against any 

employee or applicant for employment because of race, 
color, sex, religion ancestry or natural origin. 

 
B. In all solicitations or advertisements for employees, the 

CONTRACTOR will state that all qualified applicants 
will receive consideration without regard to race, color, 
sex, religion, ancestry or national origin. 

 
C. The CONTRACTOR will send to each labor union or 

workers' representative notices to be provided, stating 
the CONTRACTOR's responsibilities under the statute. 

 
D. The CONTRACTOR will furnish such information and 

reports as requested by the division for the purpose of 
determining compliance with the statute. 

 
E. Failure of the CONTRACTOR to comply with the 

statute, the rules and regulations promulgated thereunder 
and this nondiscrimination clause shall be deemed a 
breech of contract and it may be canceled, terminated or 
suspended in whole or in part. 

 
F. The CONTRACTOR shall include the provisions of the 

above Paragraphs A through E in all subcontracts for this 
project. 

 
59. Affirmative Action: 
 

The CONTRACTOR will take affirmative action to ensure 
that applicants are employed and that employees are treated 
during employment without regard to their race, color, 
religion, sex or national origin. Such action shall include, but 
not be limited to the following:  employment; upgrading; 
demotion or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including 
apprenticeship. 

 
At its discretion, the OWNER may perform a compliance 
review at the office and project of the CONTRACTOR to 
check on compliance in hiring practices, record-keeping, 
contracting of agencies and unions, advertising, informing of 
personnel of the requirements under this provision, etc.  If the 
visit to the project site or other information received indicates 
need to perform a compliance review more frequently on a 
project, this will be done.  The size of the project, complaint 
situation, and past record of CONTRACTOR will determine 
the frequency of on-the-job compliance reviews. 

 
60. Safety: 
 

The CONTRACTOR shall institute a safety program at the 
start of construction to minimize accidents; such program to 
continue to the end of the job and conform to the latest 
general safety orders of the State Industrial Commission.  
The CONTRACTOR shall post signs, erect barriers, etc., as 
necessary to implement this program.  The CONTRACTOR 
shall have all workers and all visitors on site wear safety hard 
hats and obey all safety rules and regulations and statutes as 
soon as the CONTRACTOR proceeds.  The CONTRACTOR 

shall post a sign regarding hats in a conspicuous location and 
furnish extra hats at his/her expense for visitors. 

 
61. Rubbish Disposal: 
 

Rubbish, trash, etc., shall not be burned on premises unless 
approved by the local fire authority, but rather, hauled from 
the site and legally disposed of or other methods as specified 
by OWNER. 

 
62. Subcontractors Financial Bid Limits and License 

Classification: 
 

The CONTRACTOR shall verify the license classification 
and bid limit of each of his/her Subcontractors.  Regulations 
prohibit work of the above Subcontractors exceeding their 
respective bid limit and working outside of license 
classification as determined by the Department of Business 
Regulation, Department of Contractors. 

 
In the event the bid limit or classification is not complied 
with, the respective Subcontractor(s) mentioned above will 
be disqualified by the OWNER, and the CONTRACTOR 
shall be responsible to provide a suitable and properly 
qualified Subcontractor as approved by the OWNER without 
a change in the contract price. 

 
63. Balancing and Testing: 
 

It is the intent of this specification that the site, when 
presented to the OWNER for final acceptance, be complete 
and operable in all respects, including, but not limited to, 
mechanical, utilities, and other systems which are tuned, 
tested, and balanced to the satisfaction of the OWNER, or 
his/her appropriate engineers and consultants.  Any and all 
testing and balancing necessary shall be done as part of the 
CONTRACT with the state. 

 
During, or in connection with the inspection of the WORK, 
the CONTRACTOR or his/her appropriate Subcontractor(s) 
shall perform such tests and/or demonstrations of the 
operation of the systems, or its components, as may be 
requested by the OWNER, or his/her appropriate engineers 
and consultants, as necessary to adequately determine the 
acceptability of the installation. 

 
64. Substantial Completion: 
 

The OWNER will conduct inspections to determine the dates 
of substantial completion and final payment, will receive 
written guarantees and related documents required by the 
CONTRACT and assembled by the CONTRACTOR and 
submit these to the OWNER, and will issue a final certificate 
for payment. 

 
The date of substantial completion of the WORK or 
designated portion thereof is the date certified by the 
OWNER when construction is sufficiently complete in 
accordance with the CONTRACT documents so the OWNER 
may occupy the site or designated portion thereof for the use 
for which it is intended.  When the CONTRACTOR 
determines that the WORK, or a designated portion thereof 
acceptable to the OWNER, is substantially complete, the 
OWNER shall prepare a list of items to be completed or 
corrected.  The failure to include any item on such list does 
not alter the responsibility of the CONTRACTOR to 
complete all WORK in accordance with the contract 
documents.  When the OWNER, on the basis of an 
inspection, determines that this WORK is substantially 
complete, the CONTRACT REPRESENTATIVE then will 
prepare a Certificate of Substantial Completion which shall 
establish the date of substantial completion; shall state the 
responsibilities of the OWNER and the CONTRACTOR for 
maintenance, heat, utilities and insurance; and shall fix the 
time within which the CONTRACTOR shall complete the 
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items listed therein, said time to be within the CONTRACT 
time unless extended pursuant to Article, "Delays and 
Extension of Time."  The certificate of substantial 
completion shall be submitted to the OWNER and the 
CONTRACTOR for their written acceptance of the 
responsibilities assigned to them in such certificate.  A 
sample form of the certificate of substantial completion is 
included in the specifications. 

 
  If within one year after the date of substantial completion or 

within such longer period of time as may be prescribed by 
law or by the terms of any applicable special guarantee 
required by the CONTRACT documents, any of the WORK 
is found to be defective or not in accordance with the 
CONTRACT documents, the CONTRACTOR shall correct it 
promptly after receipt of written notice from the OWNER to 
do so unless the OWNER has previously given the 
CONTRACTOR a written acceptance of such condition.  The 
OWNER shall give such notice promptly after discovery of 
the condition. 

 
65. Other Prohibited Interests: 
 

No official of the OWNER who is authorized in such 
capacity and on behalf of the OWNER to negotiate, make, 
accept or approve, or to take part in negotiating, making, 
accepting, or approving any architectural engineering, 
inspection, construction or material supply contract or any 
subcontract in connection with the construction of the 
project, shall become directly interested personally in the 
contract or in any part hereof. 

 
No officer, employee, attorney, engineer or inspector of or 
for the OWNER who is authorized in such capacity and on 
behalf of the OWNER to exercise any legislative, executive, 
supervisory or other similar functions in connection with the 
construction of the project shall become directly or indirectly 
interested personally in this contract or in any part thereof, 
any material supply contract, subcontract, insurance contract, 
or any other contract pertaining to the project. 

 
66. Conflicting Conditions: 
 

Any provision in any of the CONTRACT documents which 
may be in conflict or inconsistent with any of the paragraphs 
in these general conditions shall be void to the extent of such 
conflict or inconsistency.  In the event of conflicts of plans 
and specifications, the CONTRACTOR shall follow the most 
stringent requirements as approved by the OWNER. 

 
67. Monthly Progress Meetings: 
 

Monthly progress meetings may be held at the discretion of 
the OWNER or the general CONTRACTOR, at which time 
the Subcontractors and/or suppliers will be required to be 
present. 

 
68. Suspension of WORK: 
 

A. Suspension of WORK for the Convenience of the 
Owner.  The OWNER may order the CONTRACTOR in 
writing to suspend, delay or interrupt all or any part of 
the WORK for such period of time as the OWNER may 
determine to be appropriate for the convenience of the 
OWNER. 

 
B. Adjustment of Cost.  If the performance of all or any part 

of the work is suspended, delayed or interrupted by an 
act or failure to act of the OWNER for an unreasonable 
period of time, an equitable adjustment in the 
CONTRACT price shall be made for any increase in the 
cost of performance of this CONTRACT necessarily 
caused by such unreasonable suspension, delay or 
interruption and an equitable adjustment of time for 
completion of the WORK will be allowed the 

CONTRACTOR and the CONTRACT shall be modified 
in writing accordingly.  However, no adjustment shall be 
made under this clause for any suspension, delay or 
interruption to the extent: 

 
(1) That performance would have been so suspended, 

delayed or interrupted by any other cause, including 
the fault or negligence of the CONTRACTOR; or 

 
(2) For which an adjustment is provided or excluded 

under any other provision of this CONTRACT. 
 

C. Time Period for Claims.  Any claim by the 
CONTRACTOR for adjustment under this clause must 
be asserted by the CONTRACTOR, in writing, within 
thirty (30) days from the date of termination of such 
suspension, delay or interruption; provided that the 
OWNER may, in his/her sole discretion, receive and act 
upon any such claim asserted at any time prior to final 
payment under this CONTRACT. 

 
D. Adjustments of Price.  Any adjustment in contract price 

made pursuant to this clause shall be determined in 
accordance with the price adjustment clause of this 
CONTRACT. 

 
69. Differing Site Conditions: 
 

A. Notice.  The CONTRACTOR shall promptly, and before 
such conditions are disturbed, notify the OWNER, in 
writing, concerning any: 

 
(1) Subsurface or latent physical conditions at the site 

differing materially from those indicated in this 
CONTRACT; or 

 
(2) Unknown physical conditions at the site of an 

unusual nature, differing materially from those 
ordinarily encountered and generally recognized as 
inherent in WORK of the character provided for in 
this CONTRACT. 

 
B. Adjustments of Price or Time for Performance.  After 

receipt of such notice, the OWNER shall promptly 
investigate the site, and if it is found that such conditions 
do materially so differ and cause an increase in the 
CONTRACTOR's cost of, or the time required for, 
performance of any part of the WORK under this 
contract, whether or not changed as a result of such 
conditions, an equitable adjustment shall be made and 
the CONTRACT modified in writing accordingly.  Any 
adjustment in CONTRACT price made pursuant to this 
clause shall be determined in accordance with the Price 
Adjustment Clause of this CONTRACT. 

 
C. Time Period for Notice of Claims.  Any claim by the 

CONTRACTOR for an adjustment under this clause 
must be asserted by the CONTRACTOR, in writing, 
within thirty (30) days from the date of the 
CONTRACTOR's notice to the OWNER concerning the 
differing site conditions; provided that the OWNER 
may, in his/her sole discretion, receive and act upon any 
such claim asserted at any time prior to issuance of 
notice of substantial completion. 

 
D. No claim shall be allowed unless the CONTRACTOR 

has given the notice required in Subparagraph (A) of this 
clause; provided that the time prescribed therefor may be 
extended by the OWNER. 

 
E. Knowledge.  Nothing contained in this clause shall be 

grounds for an adjustment in compensation if the 
CONTRACTOR had actual knowledge of the existence 
of such conditions prior to the submission of bids. 
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70. Price Adjustment: 
 

A. Price Adjustment Methods.  Any adjustment in BID 
PRICE pursuant to any clause in this CONTRACT shall 
be made in one or more of the following ways: 

 
(1) By agreement on a fixed-price adjustment before 

commencement of the pertinent performance; 
 

(2) By unit prices specified in this CONTRACT; 
 

(3) By the costs attributable to the applicable events or 
situations, plus appropriate profit or fee, in the 
following manner: 

 
(a) The CONTRACTOR shall furnish to the 

OWNER a detailed estimate of the actual cost 
of labor, materials, taxes and equipment 
required for the performance of such WORK.  
Equipment rental rates shall not exceed those of 
comparable rates charged by rental companies 
or as agreed to by the OWNER and 
CONTRACTOR prior to start of the project. 

 
(b) For added or omitted work by a Subcontractor 

(not including unit price) the CONTRACTOR 
shall furnish to the OWNER a detailed estimate 
of the actual cost of the Subcontractors for 
labor, materials, taxes and equipment to be used 
for such WORK.  Each such estimate shall be 
signed by the Subcontractor as his/her estimate 
of the costs thereto. 

 
(c) The CONTRACTOR and Subcontractor agree 

that a fixed fee not exceeding 15% of the 
increased costs shall be full compensation to 
cover all costs of supervision, overhead, bond, 
and any other direct or indirect overhead 
expenses and profit. 

 
(4) In such manner as the parties may mutually agree; 

or 
 

(5) In the absence of agreement between the parties, by 
a unilateral determination by the OWNER of the 
costs attributable to the applicable event or situation, 
plus appropriate profit or fee, all as computed by the 
OWNER, subject to the CONTRACTOR's legal and 
contractual remedies. 

 
B. Submission of Cost or Pricing Data.  The 

CONTRACTOR shall submit certified cost or pricing 
data for any price adjustments, except where they are 
based upon established catalog prices or market prices, 
or upon adequate price competition or are set by law or 
regulation.  Any price adjustments allowable hereunder 
shall exclude sums found by the OWNER to have 
resulted from any cost or pricing data furnished by the 
CONTRACTOR which were inaccurate, incomplete or 
not current as of the date of their submission to the 
OWNER. 

 
71. Termination for Convenience of the Owner: 
 

A. The performance of WORK under this contract may be 
terminated by the OWNER in accordance with this 
clause in whole, or from time to time, in part, whenever 
the OWNER shall determine that such termination is in 
the best interest of the OWNER or any person for whom 
the OWNER is acting under this CONTRACT.  Any 
such termination shall be effected by delivery to the 
CONTRACTOR of a notice of termination specifying 
the extent to which performance of WORK under the 
contract is terminated, and the date upon which such 
termination becomes effective. 

 
No termination may be effected unless the 
CONTRACTOR is given (1) not less than ten calendar 
days written notice (delivered by certified mail, return 
receipt requested), and (2) an opportunity for 
consultation with the OWNER prior to termination. 

 
B. After receipt of a notice of termination, and except as 

otherwise directed by the OWNER, the CONTRACTOR 
shall: 

 
(1) Stop WORK under the CONTRACT on the date and 

to the extent specified in the notice of termination; 
 

(2) Place no further orders or subcontracts for materials, 
services or facilities, except as may be necessary for 
completion of such portion of the WORK under the 
CONTRACT as is not terminated; 

 
(3) Terminate all orders and subcontracts to the extent 

that they relate to performance of WORK 
terminated by the notice of termination; 

 
(4) Assign to the OWNER in the manner, at the times, 

and to the extent directed by the OWNER, all of the 
right, title, and interest of the CONTRACTOR 
under the orders and subcontracts so terminated, in 
which case the OWNER shall have the right, in 
his/her discretion, to settle or pay any or all claims 
arising out of the termination of such orders and 
subcontracts; 

 
   (5) Settle all outstanding liabilities and all claims 

arising out of such termination of orders and 
subcontracts, with the approval or ratification of the 
OWNER, which approval or ratification shall be 
final for all the purposes of this clause: 

 
(6) Transfer title and deliver to the OWNER in the 

manner, at the times, and to the extent, if any, 
directed by the OWNER: 

 
(a) The fabricated or unfabricated parts, WORK in 

process, completed WORK, supplies, and other 
material produced as a part of, or acquired in 
connection with the performance of the WORK 
terminated by the notice of termination; and 

 
(b) The completed or partially completed plans, 

drawings, information, and other property 
which, if the CONTRACT had been completed, 
would have been required to be furnished to the 
OWNER; 

 
(7) Use his/her best efforts to sell, in the manner, at the 

times, to the extent, and at the price or prices 
directed or authorized by the OWNER, any property 
of the types referred to in (6) above; provided, 
however, that the CONTRACTOR: 

 
(a) Shall not be required to extend credit to any 

purchaser; and 
 

(b) May acquire any such property under the 
conditions prescribed by and at a price or prices 
approved by the OWNER; and provided further 
that the proceeds of any such transfer of 
disposition shall be applied in reduction of any 
payments to be made by the OWNER to the 
CONTRACTOR under this CONTRACT or 
shall otherwise be credited to the price or cost 
of the work covered by this CONTRACT or 
paid in such other manner as the OWNER may 
direct; 
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(8) Complete performance of such part of the WORK as 
shall not have been terminated by the notice of 
termination; and 

 
(9) Take such action as may be necessary, or as the 

OWNER may direct, for the protection and 
preservation of the property related to this contract 
which is in the possession of the CONTRACTOR in 
which the OWNER has or may acquire an interest. 

 
C. After receipt of a notice of termination, the 

CONTRACTOR shall submit to the OWNER his/her 
termination claim, in the form and with certification 
prescribed by the OWNER.  Such claim shall be 
submitted promptly but in no event not later than sixty 
(60) days from the effective date of termination, unless 
one or more extensions in writing are granted by the 
OWNER, upon request of the CONTRACTOR made in 
writing within such period or authorized extension 
thereof.  However, if the OWNER determines that the 
facts justify such action, he/she may receive and act 
upon any such termination claim at any time after such 
sixty (60) day period or any extension thereof.  Upon 
failure of the CONTRACTOR to submit his/her 
termination claim within the time allowed, the OWNER 
may determine, on the basis of information available to 
him/her, the amount, if any, due to the CONTRACTOR 
by reason of the termination and shall thereupon pay to 
the CONTRACTOR the amount so determined. 

 
D. Subject to the provisions of Paragraph (C), the 

CONTRACTOR and the OWNER may agree upon the 
whole or any part of the amount or amounts to be paid to 
the CONTRACTOR by reason of the total or partial 
termination of WORK pursuant to this clause, which 
amount or amounts may include a reasonable allowance 
for profit on WORK done; provided that such agreed 
amount or amounts, exclusive of settlement costs, shall 
not exceed the total contract price as reduced by the 
amount of payments otherwise made and as further 
reduced by the CONTRACT price of work not 
terminated.  The CONTRACT shall be amended 
accordingly, and the CONTRACTOR shall be paid the 
agreed amount.  Nothing in Paragraph (E) of this clause, 
prescribing the amount to be paid to the CONTRACTOR 
in the event of failure of the CONTRACTOR and the 
OWNER to agree upon the whole amount to be paid to 
the CONTRACTOR by reason of the termination of 
work pursuant to this clause, shall be deemed to limit, 
restrict, or otherwise determine or affect the amount or 
amounts which may be agreed upon to be paid to the 
CONTRACTOR pursuant to this Paragraph (D). 

 
E. In the event of the failure of the CONTRACTOR and the 

OWNER to agree, as provided in Paragraph (D), upon 
the whole amount to be paid to the CONTRACTOR by 
reason of the termination of WORK pursuant to this 
clause, the OWNER shall pay to the CONTRACTOR 
the amounts determined by the OWNER as follows, but 
without duplication of any amounts agreed upon in 
accordance with Paragraph (D): 

 
(1) With respect to all CONTRACT WORK performed 

prior to effective date of the notice of termination, 
the total (without duplication of any items) of: 

 
(a) The cost of such WORK; 

 
(b) The cost of settling and paying claims arising 

out of the termination of WORK under 
subcontracts or orders as provided in Paragraph 
(B)(5) above, exclusive of the amounts paid or 
payable on account of supplies or materials 
delivered or services furnished by the 
Subcontractor prior to the effective date of the 

notice of termination under this CONTRACT, 
which amounts shall be included in the cost on 
account of which payment is made under (a) 
above; and 

 
(c) A sum, as profit on (a) above, determined by the 

OWNER to be fair and reasonable; provided, 
however, that if it appears that the 
CONTRACTOR would have sustained a loss on 
the entire CONTRACT had it been completed, 
no profit shall be included or allowed under this 
subdivision (c) and an appropriate adjustment 
shall be made reducing the amount of the 
settlement to reflect the indicated rate of loss; 
and 

 
(2) The reasonable cost of the preservation and 

protection of property incurred pursuant to 
Paragraph (B)(9); and any other reasonable cost 
incidental to termination of WORK under this 
CONTRACT, including expense incidental to the 
determination of the amount due to the 
CONTRACTOR as the result of the termination of 
WORK under this CONTRACT. 

 
The total sum to be paid to the CONTRACTOR 
under (E)(1) above shall not exceed the total 
CONTRACT price as reduced by the amount of 
payments otherwise made and as further reduced by 
the CONTRACT price of WORK not terminated.  
Except for normal spoilage, and except to the extent 
that the OWNER shall have otherwise expressly 
assumed the risk of loss, there shall be excluded 
from the amounts payable to the CONTRACTOR 
under (E)(1) above, the fair value, as determined by 
the OWNER of property which is destroyed, lost, 
stolen, or damaged so as to become undeliverable to 
the OWNER, or to a buyer pursuant to Paragraph 
(B)(7). 

 
F. In arriving at the amount due the CONTRACTOR under 

this clause, there shall be deducted: 
 

(1) All unliquidated advance or other payments on 
account theretofore made to the CONTRACTOR, 
applicable to the terminated portion of this 
CONTRACT; 

 
(2) Any claim which the OWNER may have against the 

CONTRACTOR in connection with this 
CONTRACT; and 

 
(3) The agreed price for, or the proceeds of sale of, any 

materials, supplies, or other things acquired by the 
CONTRACTOR or sold, pursuant to the provisions 
of this clause, and not otherwise recovered by or 
credited to the OWNER. 

 
G. If the termination hereunder be partial, the 

CONTRACTOR may file with the OWNER a claim for 
an equitable adjustment of the price or prices specified in 
the CONTRACT relating to the continued portion of the 
CONTRACT (the portion not terminated by the notice of 
termination), and such equitable adjustment as may be 
agreed upon shall be made in such price or prices.  Any 
claim by the CONTRACTOR for an equitable 
adjustment under this clause must be asserted within 
sixty (60) days from the effective date of the notice of 
termination, unless an extension is granted in writing by 
the OWNER. 

 
H. The OWNER may, from time to time, under such terms 

and conditions as he may prescribe, make partial 
payments and payments on account against costs 
incurred by the CONTRACTOR in connection with the 
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terminated portion of this CONTRACT whenever, in the 
opinion of the OWNER the aggregate of such payments 
shall be within the amount to which the CONTRACTOR 
will be entitled hereunder.  If the total of such payments 
is in excess of the amount finally agreed or determined 
to be due under this clause, such excess shall be payable 
by the CONTRACTOR to the OWNER upon demand, 
together with interest at a rate equal to the average rate at 
the time being received from the investment of state 
funds, as determined by the State Treasurer, for the 
period from the date such excess is repaid to the 
OWNER; provided, however, that no interest shall be 
charged with respect to any such excess payment 
attributable to a reduction in the CONTRACTOR's claim 
by reason of retention or other disposition of termination 
inventory until ten (10) days after the date of such 
retention or disposition, or such later date as determined 
by the OWNER by reason of the circumstances. 

 
I. Unless otherwise provided for in this contract, or by 

applicable statute, the CONTRACTOR shall - from the 
effective date of termination until the expiration of three 
years after final settlement under this CONTRACT - 
preserve and make available to the OWNER at all 
reasonable times at the office of the CONTRACTOR, 
but without direct charge to the OWNER, all books, 
records, documents and other evidence bearing on the 
costs and expenses of the CONTRACTOR under this 
CONTRACT and relating to the work terminated 
hereunder, or, to the extent approved by the contracting 
officer, photographs, micrographs, or other authentic 
reproductions thereof. 

 
72. Liquidated Damages: 
 

The CONTRACTOR is referred to Attachment C, Article 12 
of the contract for conditions of liquidated damages. 

 
73. Termination for Breach, Etc.: 
 

If the CONTRACTOR shall be adjudged bankrupt, or if 
CONTRACTOR should make a general assignment for the 
benefit of his/her creditors, or if a receiver should be 
appointed on account of CONTRACTOR's insolvency, or if 
CONTRACTOR or any of his/her Subcontractors should 
violate any of the provisions of this CONTRACT, the 
OWNER may serve written notice upon CONTRACTOR of 
its intention to terminate said CONTRACT; and unless 
within ten (10) days after the serving of such notice, such 
violation shall cease, the OWNER then may take over the  
WORK and prosecute same to completion by CONTRACT 
or by any other method it may deem advisable for the amount 
and at the expense of the CONTRACTOR.  The 
CONTRACTOR shall be liable to the OWNER for any 
excess cost occasioned the OWNER thereby and in such 
event, the OWNER may, without liability for so doing, take 
possession of and utilize in completing the WORK, such 
materials, appliances, paint, and any other property belonging 
to the CONTRACTOR as may be on the site of the work and 
necessary therefor. 

 
74. Normal Daylight Hours: 
 

Contractor shall perform WORK on the premises during 
normal daylight hours and shall not perform WORK on the 
site when artificial light would be required to safely perform 
the WORK. 

 
75.  Normal Working Days: 
 

CONTRACTOR shall perform the WORK during normal 
working days and shall not work during Sundays, or 
recognized national and state holidays.  CONTRACTOR 
may take the option of working on Saturdays if the WORK is 
scheduled regularly to be performed on Saturdays and is 

approved by OWNER. 
 
76.  Use of Explosives   
 

The storage, possession or use of explosives on the site shall 
be strictly prohibited unless expressly authorized by the 
OWNER and approved by the State. 

 
77.  Compliance with Copeland Regulations 
 

The CONTRACTOR shall comply with the Copeland 
Regulations of the Secretary of Labor (29 CFR Part 3) which 
are incorporated herein by reference. 

 
78.  Overtime Compensation 
 

A. The CONTRACTOR or Subcontractor shall not require 
or permit any laborer or mechanic in any workweek in 
which he or she is employed under this CONTRACT to 
work in excess of forty hours in such workweek unless 
such laborer or mechanic receives compensation at a rate 
not less than one and one-half times the basic rate of pay 
for all hours worked in excess of forty hours in such 
workweek, whichever is the greater number of overtime 
hours. 

 
B. In the event of any violation of the provisions of 

paragraph (a), the CONTRACTOR or Subcontractor 
shall be liable to any affected employee for any amounts 
due, and to the State of Utah for liquidated damages.  
Such liquidated damages shall be computed with respect 
to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the 
provisions of paragraph (a) in the sum of $10 for each 
calendar day on which such employee was required or 
permitted to work in excess of the standard forty hour 
workweek without payment of the overtime wages 
required by paragraph (a). 

 
79.  Clean Air and Water 
 

The CONTRACTOR shall use best efforts to comply with all 
requirements and applicable regulations, standards, and 
implementation plans under the Clean Air Act (42 USC 7401 
et seq.) and the Clean Water Act (33 USC 1251 et seq.).  No 
part of the WORK shall be performed in a facility listed on 
the U.S. Environmental Protection Agency List of Violating 
Facilities during the term of the CONTRACT.  
CONTRACTOR further agrees to insert the substance of this 
clause in any Subcontract. 

 
Clean air and water standards include any enforceable rules, 
regulations, guidelines, orders, or other requirements issued 
under the Clean Air Act, Clean Water Act, or Executive 
Order 11738; applicable approved implementation plans 
described in Sections 110(d), 111(c&d), or 112(d) of the 
Clean Air Act; and requirements contained in permits issued 
by the U.S. Environmental Protection Agency or state or 
local governments authorized by Sections 402 or 307 of the 
Clean Water Act.  "Facility," as used here, means any 
building, plant, structure, mine, location, or site of operations 
owned, leased, or supervised by the CONTRACTOR or 
Subcontractor in the performance of the CONTRACT. 

 
 [Last Revised November 5, 2002.] 
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Supplemental General Conditions 

 
 
1. Statement Clarification of Terms: 
 

The Division of Oil, Gas & Mining will assume responsibility for design and engineering on this project 
and will provide inspection.  See Articles 36, 37, and 38. 

 
2. Plan Checks: 
 

Checks shall be made out to the Utah Division of Oil, Gas & Mining. 
 
3. Equal Opportunity: 
 

The CONTRACTOR agrees to abide by the provisions of Titles VI and VII of the Civil Rights Act of 1964 
(42 USC 2000e) which prohibits discrimination against any employee or applicant for employment or any 
applicant or recipient of services on the basis of race, religion, color, or national origin.  CONTRACTOR 
further agrees to abide by the following directives:  Executive Order No. 11246, as amended, which 
prohibits discrimination on the basis of sex; federal regulation 45 CFR 90, which prohibits discrimination 
on the basis of age; Section 504 of the Rehabilitation Act of 1973 (29 USC 701 et seq), which prohibits 
discrimination on the basis of handicap; and Utah's Executive Order, dated June 30, 1989, which prohibits 
sexual harassment in the workplace. 

 
4. Access to Records: 
 

The CONTRACTOR agrees to provide the OWNER, the U.S. Office of Surface Mining, The Comptroller 
General of the United States, or any of their duly authorized representatives access to any books, 
documents, papers, and records which are directly pertinent to this CONTRACT for the purpose of making 
audit, examination, excerpts, and transcriptions.  Such access will be made during normal business hours, or 
by appointment. 

 
5. Retention of Records: 
 

The CONTRACTOR agrees to retain and preserve any books, documents, papers, and records which are 
directly pertinent to this CONTRACT for a period of four years from the date of final payment for the 
WORK or from the date of Final Acceptance, whichever is later. 

 
6. Variation in Estimated Quantities: 
 

Variations Requiring Adjustments.  Where the quantity of any item within the scope of this CONTRACT is 
an estimated quantity and where the actual quantity of such item varies by more than 15% above or below 
the estimated quantity stated in this CONTRACT, an adjustment in the CONTRACT price shall be made 
upon demand of either party.  The adjustment shall be based upon any increase or decrease in costs due 
solely to variation above 115% or below 85% of the estimated quantity.  If the quantity variation is such as 
to cause an increase in the time necessary for completion, the OWNER, upon receipt of a written request 
for an extension of time, prior to the date of final settlement of the CONTRACT, shall ascertain the facts 
and make adjustment for extending the completion date as in the judgment of the OWNER such facts 
justify. 

 
7. Authority: 
 

Provisions of this contract are pursuant to the authority set forth in Sections 63-56 UCA 1953 as amended, 
the Utah State Procurement Rules (Utah Administrative Code, Section R33), and related statutes which 
permit the OWNER to purchase certain specified services and other approved purchases for the State. 

 
8. Conflict of Interest: 
 

CONTRACTOR represents that none of its officers or employees are officers or employees of the State of 
Utah, unless disclosure has been made in accordance with Section 67-16-8, UCA 1953, as amended. 
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9. Separability Clause: 
 

The declaration by any court or any other binding legal source that any provision of this contract is illegal 
and void shall not affect the legality and enforceability of any other provision of this contract unless the 
provisions are mutually dependent. 

 
10. Debarment: 
 

The CONTRACTOR certifies that neither it nor its principals are presently debarred, suspended, proposed 
for debarment, declared ineligible, or voluntarily excluded from participation in this contract by any 
governmental department or agency. 

 
 
 
[Last Revised April 2, 1993.] 
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0200  General Site Information 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 

 The WORK consists of reclamation of abandoned mine features as described in Section 0300.  The General 
Technical Specifications, Sections 0200 through 0290, outline WORK broadly applicable to all abandoned 
mine reclamation situations and that may not be required at each mine site in this project.  Section 0300 
provides the site-specific detail.  Where there is a conflict between Section 0300 and the General Technical 
Specifications (0200's), Section 0300 shall govern. 

 
1.02 SUBMITTALS 
 
 A. Submittals requested in the Technical Specifications to be submitted with the Bid Proposal shall be 

included in and submitted with the sealed bid proposal delivered to the Division of Purchasing. 
 

B. Submittals requested in the Technical Specifications to be submitted after award of the CONTRACT or 
during construction shall be delivered to the designated representative for the Division of Oil, Gas and 
Mining (DOGM), referred to in these Specifications as the OWNER. 

 
CONTRACTOR shall submit within five (5) days after award of the CONTRACT a calendar of WORK 
for performing the WORK, including routine workdays and hours, anticipated holidays, and days that the 
project will remain idle.  Schedule shall also indicate WORK schedules for subcontractors and their 
estimated start and completion days.  Allowance in the schedule shall be made for routine delays due to 
weather or other site conditions as they occur.  The OWNER shall approve said schedule.  Any 
significant deviation from that schedule shall be submitted in writing to the OWNER in the form of an 
updated schedule as the WORK progresses. 

 
1.03 RELATED WORK 
 

A. Section 0220:  Mobilization/Demobilization 
B. Section 0230:  Access Improvement 
C. Section 0250:  Mine Closures 
D. Section 0251:  Cast-in-Place Concrete 
E. Section 0252:  Concrete Reinforcement 
F. Section 0253:  Bat Gate & Shaft Grate Installation 
G. Section 0270:  Site Grading/Earthwork 
H. Section 0290:  Revegetation 
I. Section 0300:  Specific Site Requirements 

 
1.04 CONDITIONS AND RESTRICTIONS 
 
 A. The project area and vicinity may contain several abandoned mine and/or town sites, but WORK will be 

limited to items specifically identified in Section 0300:  Specific Site Requirements. 
 
 B. The pre-bid meeting is optional.  However, due to the nature of the WORK at these sites, the 

CONTRACTOR is strongly encouraged to participate in the entire prebid site tour and meeting in order 
to submit a responsible bid.  The CONTRACTOR shall acknowledge in the bid that the site conditions 
have been examined and that the measurements and evaluations necessary to plan and bid the WORK 
have been made. 

 
 C. Due to the hazards associated with abandoned mines, all WORK on mine portals shall be conducted 

under the supervision of a qualified person with current certification to do such WORK under the 
General Safety Orders of Utah Coal Mines (i.e. Mine Foreman and/or Fire Boss).  This person is referred 
to as the "Certified Person" in these specifications hereafter.  No smoking or open flames shall be 
permitted within fifty feet of any mine opening.  Welding in or near a mine opening is permitted with the 
approval of the Certified Person.  No person shall be permitted to enter a mine opening unless the 
atmosphere of the opening is tested, the roof is adequately supported and tested, and only at the direction 
of the Certified Person. 
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 D. CONTRACTOR shall identify and develop rapid communication procedures with the closest available 
emergency medical response units and medical centers.  All workers, foremen, superintendents, and 
managers shall be indoctrinated to emergency response procedures. 

 
 E. CONTRACTOR shall be aware that underlying mine workings exist in the areas to be disturbed by the 

CONTRACTOR.  The location, extent, and condition of the underground workings at each mine site are 
not well known.  These workings or voids where workings have caved may be encountered unexpectedly 
during the course of the WORK and present a hazard to equipment operators and other workers at the 
site.  The CONTRACTOR shall take every precaution to protect the safety of the workers during WORK 
on the project.  Any voids or openings excavated or discovered shall be brought to the immediate 
attention of the OWNER. 

 
 F. The WORK shall stop and the OWNER shall be notified immediately if an accident occurs or upon 

discovery of a hazard that threatens the safety of workers or the public.  The OWNER shall be notified 
immediately of any situation that may cause environmental damage. 

 
 G. CONTRACTOR shall provide, erect, and maintain temporary barriers, signs, and security devices as 

necessary to ensure the safety of the CONTRACTOR's personnel, the OWNER's personnel, and the 
general public. 

 
 H. WORK shall occur normally during daylight hours and shall not be performed when darkness or other 

conditions required the use of artificial light to safely perform the WORK, without the prior written 
approval of the OWNER. 

 
 I. WORK shall be performed during weekdays and shall not be performed during weekends or legal State 

and Federal holidays without the prior written approval of the OWNER.  A schedule of holidays is 
available from the OWNER. 

 
 J. WORK shall be conducted with minimum interference to public or private thoroughfares.  Egress and 

access shall be maintained at all times. 
 
 K. Roadways shall not be closed or obstructed without permits.  The CONTRACTOR will close and lock 

gates at the landowner's request. 
 
 L. All trucks transporting materials and debris shall be covered with tarps or other suitable coverings if 

necessary to eliminate loss of debris during transportation to off-site disposal areas. 
 

 M. CONTRACTOR shall provide water and an adequate water supply system for dust suppression where 
dust will cause a public nuisance or as directed by OWNER.  The CONTRACTOR will pay the cost of 
water and dust suppression. 

 
 N. No materials shall be placed in or be situated such that they may enter any stream, tributary, or drainage 

channel. 
 
 O. Relics, antiques, artifacts and similar objects as identified by the OWNER remain the property of the 

OWNER.  CONTRACTOR shall notify the OWNER upon discovery of cultural features and obtain 
direction from OWNER regarding handling of features that interfere with performing the WORK.  Relics 
and antiques include, but are not limited to: 

 
   1. Cornerstone and contents 
   2. Commemorative plaques 
   3. Archaeological relics or finds 
   4. Historical relics 
 
 P. CONTRACTOR shall remove and promptly dispose of any contaminated, vermin infested, or dangerous 

materials encountered.  Transformers, oil-filled electrical equipment, or other toxic materials shall be 
called immediately to the attention of the OWNER.  Disposal of such items shall be the responsibility of 
the CONTRACTOR and at the direction of the OWNER in accordance with EPA and State Health 
requirements. 
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 Q. CONTRACTOR shall remove from site all debris created during construction. 
 
 R. Materials shall not be burned on site without appropriate permits and the approval of the OWNER. 
 
 S. Blasting shall be permitted only with prior written approval of the OWNER and following submission by 

the CONTRACTOR of a blasting plan. 
 
 T. Existing utilities, benchmarks, trees, vegetation, and landscaping materials which are not to be 

demolished, relocated, or otherwise disturbed shall be protected. 
 
 U. Wildlife of any kind (except Norway rats) encountered during the WORK shall be left unharmed or, if 

captured, released unharmed offsite.  Snakes, including rattlesnakes, shall not be harmed.  Any wildlife 
inadvertently killed by the CONTRACTOR will be turned over to the OWNER to be disposed of under 
the Certificate of Registration (COR Number 6COLL5414) issued to the OWNER by the Utah DWR.  
CONTRACTOR shall immediately notify OWNER of any bats found in mine openings. 

 
 V. CONTRACTOR shall be compensate employees at a rate of no less than 1.5 times the base rate of pay 

for work beyond 40 hours in one week. 
 
 W. CONTRACTOR shall submit to OWNER each week daily logs indicating the following:  1) weather 

conditions, 2) crew size, 3) hours worked, 4) equipment used, 5) work completed, 6) WORK approved, 
7) delays, 8) equipment downtime, 9) injuries, 10) visitors, 11) access problems, etc.  OWNER has 
provided a form for these logs in Appendix C. 

 
 X. Should onset of adverse winter or extreme summer weather conditions force construction to stop prior to 

completion of the WORK, the sites shall be left in a condition that minimizes safety hazards and risk of 
erosion.  Temporary erosion control structures may be required.  Revegetation may be postponed to the 
fall if necessary. 

 
Y. Depending upon the bid submittals and the overall CONTRACTOR selection process, CONTRACTOR 

WORK may precede, follow, or occur during work by other CONTRACTORS at the same site and/or 
other sites in the Project Area. 

 
 Z. CONTRACTOR shall select from a pre-determined number of staging areas identified in the 

specifications and secure all necessary permits, including camping permits, from the applicable land 
management agency. 

 
 
1.05 QUALITY ASSURANCE 
 
 A. CONTRACTOR shall use only quality materials in performing the WORK. 
 
 B. Quality of the WORK performed by the CONTRACTOR shall be subject to approval by the OWNER.  

CONTRACTOR shall assure that the WORK has been performed to the specifications and standards as 
described herein.  The OWNER shall inspect and accept or reject the WORK as the WORK progresses.  
Payment shall be made only for WORK accepted and approved by the OWNER.  CONTRACTOR shall 
warrant the WORK for a period of one year following final acceptance except that such material 
warranties and guarantees from manufacturers and suppliers that may be longer than one year shall carry 
for their term. 

 
PART 2 - PRODUCTS 
 
2.01 GENERAL 
 
 Products and materials used in the WORK shall be as required in these Specifications. 
 
2.02 DELIVERY, STORAGE AND HANDLING 
 
 A. CONTRACTOR shall be responsible for the delivery, storage and handling of all items and materials 

used in performing the WORK. 
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 B. CONTRACTOR shall be responsible for all materials used in conjunction with the WORK until said 

WORK is accepted and approved by the OWNER and shall warrant all materials as required by Part 
1.05, Quality Assurance. 

 
PART 3 - EXECUTION 
 
PREPARATION 
 
 A. Upon receipt of notice to proceed, the CONTRACTOR shall perform the WORK as required by these 

Specifications and Construction Drawings. 
 
 B. CONTRACTOR shall obtain and provide proof of all licenses, permits, bonds, insurance and other such 

items as may be required by these Specifications and local, regional, State and Federal jurisdictions prior 
to execution of the WORK.  CONTRACTOR shall select from a pre-determined set of staging areas 
identified in the specifications and secure all necessary permits, including camping permits, from the 
applicable land management agency. 

 
 C. Upon receipt by the CONTRACTOR of the NOTICE TO PROCEED, the CONTRACTOR shall notify 

the OWNER of the starting date and execution of the WORK shall commence in accordance with the 
General Specifications as included with the Agreement and the Technical Specifications as presented 
herein.  CONTRACTOR shall provide the OWNER with a schedule for the proposed WORK in 
calendar, bar chart, or critical path schedule form. 

 
PART 4 - FORM OF AGREEMENT 
 
4.01 CONTRACT AGREEMENT 
 
 The CONTRACT agreement will be in the form of that included in the bid package.  This agreement may be 

administered as a Division of Purchasing Purchase Order.  If administered as a purchase order, the purchase 
order will reference the bid package, and all the terms and conditions of the solicitation, including the 
contract form, general and supplementary conditions, technical specifications, and addenda will apply to the 
agreement. 

 
4.02 CHANGES TO THE AGREEMENT 
 
 A. When these services are procured by an agency contract, OWNER shall require amendments to the 

Agreement to be in the form of a change order, signed by both parties.  When these services are procured 
by a Division of Purchasing Purchase Order, amendments shall be on Form DP-28 "Request for Purchase 
Order Cancellation or Change." 

 
 B. Change orders or Form DP-28's shall become attached to and part of the Agreement under the terms of 

the Agreement with changes as stipulated on the change order or Form DP-28.  Change orders or Form 
DP-28's shall not release the CONTRACTOR from any other terms or conditions that apply and are a 
part of the Agreement. 

 
 C. Any additional WORK must be authorized by the OWNER and must be in the form of a contract change 

order or Form DP-28 as an amendment to the Agreement.  The change order or Form DP-28 must be 
fully executed prior to the CONTRACTOR undertaking any additional WORK. 

 
PART 5 - MEASUREMENT, PAYMENT, AND WORK INCLUDED 
 
5.01 GENERAL 
 
 A. The WORK included and measurement of and payment for that WORK shall be as described within each 

Section of the Technical Specifications and Supplementary Condition #6. 
 
 B. Total contract amount, including any change orders, shall constitute full compensation for the WORK. 
 
 C. Payments shall only be made for those items shown on the Bid Schedule.  All other costs or incidentals 
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shall be reflected in the Bid Schedule or shall be paid at the CONTRACTOR's expense. 
 
5.02 RETAINAGE 
 

Unless stated otherwise in the specific section of the Specifications, all final bid item payments shall have ten 
percent withheld as retainage until successful completion of the CONTRACT.  The retainage shall be made 
from each progress payment, and be released upon written Final Acceptance by the OWNER. 

 
5.03 PENALTIES 
 
 A. The OWNER reserves the right to levy a penalty payment for areas unnecessarily disturbed during the 

WORK.  These areas include any archeological sites, paleontological sites, or undisturbed upland 
vegetation areas. 

 
 B. The penalty for unnecessary disturbance to archeological sites, paleontological, or upland vegetation 

areas will be based on the per acre disturbance at the CONTRACTOR’s bid amount for revegetation of 
adjacent sites. 

 
END OF SECTION 0200 
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0220  Mobilization/Demobilization 
 
PART 1 - GENERAL 
 
WORK INCLUDED 
 
The item for payment for mobilization/demobilization is intended to compensate the CONTRACTOR for operations 
including, but not limited to, those necessary for the movement of personnel, equipment, supplies, and incidentals to 
and from the project area, movement between the various mine sites included within the project area, and for all 
other WORK and operations which must be performed or costs incurred prior to the initiation of meaningful work at 
the site. 
 
PART 2 - PRODUCTS 
 
2.01 DRINKING WATER AND SANITARY FACILITIES 
 

CONTRACTOR shall provide and maintain safe drinking water and sanitary facilities for all employees, all 
subcontractors' employees, and the OWNER.  Drinking water and sanitary facilities shall comply with all 
regulations of the local and state departments of health and be approved by the OWNER. 

 
2.02 COMMUNICATIONS 
 

CONTRACTOR shall provide OWNER's onsite inspector or representative with an onsite communication 
system for the OWNER's exclusive use for the full duration of the project construction.  The communication 
system shall be a cellular telephone and cellular service, or equivalent.  Cell phones shall have sufficient 
power to allow clear transmissions from a majority of the project area.  Any necessary accessories, such as 
antennas, batteries, battery charger, cigarette lighter adapter, and operating manuals, shall be provided.  This 
item is not a separate bid or pay item; all telephone costs are subsidiary to and should be included in the 
overall cost for Mobilization/Demobilization. 

 
PART 3 - EXECUTION 
 
3.01 PREPARATION 
 
 A. Preparation of the WORK shall include obtaining all permits and other such incidentals as necessary to 

execute the WORK.  CONTRACTOR shall select from a pre-determined set of staging areas identified in 
the specifications and secure all necessary permits, including camping permits, from the applicable land 
management agency. 

 
 B. Permits shall be posted or readily available prior to start of construction activities as required by 

municipal, State, or Federal regulations. 
 
3.02 EXECUTION 
 
 Upon receipt by the CONTRACTOR of due NOTICE TO PROCEED, the CONTRACTOR shall notify the 

OWNER of the starting date and execution of the WORK shall commence in accordance with the General 
Specifications as included with the Agreement and the Technical Specifications as presented herein.  
CONTRACTOR shall provide the OWNER with a schedule for the proposed WORK in calendar, bar chart, 
or critical path schedule form. 
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PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 BASIS FOR PAYMENT 
 

No partial payments will be made for multiple equipment moves or for moving between sites.  Only the 
following partial payment shall be made of the total lump sum for mobilization/demobilization.  Payment of 
sixty percent (60%) of total lump sum for mobilization will be made when 10 percent of the overall BID 
PRICE has been earned from other bid items.  Payment of the remaining forty percent (40%) of the total lump 
sum for demobilization will be made after issuance of the Certificate of Substantial Completion at the 
completion of CONTRACT.  Payments for mobilization/demobilization are not subject to withholding of 
retainage.  The BID PRICE for mobilization/demobilization will also include those incidental costs as 
required by the CONTRACTOR in order to commence the WORK such as permits, insurance, and other such 
items as may be required to perform the WORK. 

 
4.02  MEASUREMENT 
 

Measurement will be based on the amount of the WORK performed and accepted and approved by the 
OWNER.  When 10 percent of the WORK has been earned, the CONTRACTOR may submit on the invoice 
sixty percent (60%) of the BID PRICE for mobilization/demobilization as set forth above.  On completion of 
the CONTRACT and issuance of the Certificate of Substantial Completion, the CONTRACTOR may claim 
the remaining forty percent (40%) of the BID PRICE for mobilization/demobilization. 

 
4.03 PAYMENT 
 

The BID PRICE for mobilization/demobilization will be paid once only and will include complete 
mobilization, demobilization, and moves between sites regardless of the number of times equipment is moved 
or additional equipment is transported to or from the construction site.  The BID PRICE will also include 
those incidental costs as required by the CONTRACTOR in order to commence with the WORK such as 
permits, insurance, and other such items as may be required to perform the WORK. 

 
 

END OF SECTION 0220 
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0230  Access Improvements 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 

This item for payment is to develop and maintain site access or improve existing site access.  Improvement is 
limited to the extent required to complete WORK at each mine site.  It is not the intent of this WORK to 
construct roads.  The WORK shall include temporary site access to reach sites of construction, and 
maintenance of existing permanent roads that must be used for movement of equipment, materials and labor.  
CONTRACTOR shall minimize disturbance resulting from site access improvements.  In areas in which a 
passable road did not previously exist, the CONTRACTOR shall reclaim the access improvement in 
accordance with this Section upon completion of the WORK.  Existing, permanent roads shall be left in a 
condition at a minimum as good as that prior to the WORK. 

 
1.02 SUBMITTALS 
 

The CONTRACTOR shall submit with the Bid Proposal a description of access improvements to be 
performed at each site and shall not deviate from this plan without the written approval of the OWNER.  For 
sites not easily accessible, the CONTRACTOR may choose to gain equipment access, do hand work, or 
access with a helicopter. 

 
1.03 RELATED WORK 
 
 A. Section 0250:  Mine Closures 
 B. Section 0253:  Bat Gate & Shaft Grate Installation 
 C. Section 0270:  Site Grading/Earthwork 
 D. Section 0300:  Specific Site Requirements 
 
PART 2 - PRODUCTS 
 
MATERIALS 
 
2.01 CONTRACTOR may utilize local resistant materials or import road base materials to maintain access and 

minimize damage to the environment.  If wet weather conditions prevail, OWNER may require 
CONTRACTOR to stockpile road base material at work sites in order to maintain the schedule. 

 
2.02 CONTRACTOR may choose to temporarily place corrugated steel pipe or other conveyance structures in the 

access improvement.  The CONTRACTOR shall comply with Section 0280:  Drainage Control and Stream 
Protection unless otherwise directed by the OWNER. 

 
PART 3 - EXECUTION 
 
GENERAL 
 
3.01 The location, alignment and grade of any temporary access improvement shall be in accordance with Section 

0300:  Specific Site Requirements, subject to Section 0280:  Drainage Control and Stream Protection, and 
subject to the approval of the OWNER. 

 
3.02 Temporary access improvements shall be constructed so as to minimize disturbance to existing vegetation, 

and to minimize potential erosion. 
 
3.03 Where temporary site access crosses perennial or intermittent streams, the CONTRACTOR shall maintain the 

drainage by providing a temporary crossing in accordance with Section 0280:  Drainage Control and Stream 
Protection, and subject to the OWNER'S approval.  Upon completion of the WORK, CONTRACTOR shall 
restore drainages to approximate original condition, subject to the acceptance and approval of the OWNER. 

 
3.04 When no longer required by the CONTRACTOR, temporary access improvements will be reclaimed in the 

following manner.  Existing passable access shall be left in or returned to approximate original condition.  
Access previously impassable or newly created access shall be restored to blend with surrounding contours 
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and reclaimed for erosion control as shown on the Drawings.  The surfaces of such access shall be scarified 
and revegetated in accordance with Section 0290: Revegetation. 

 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 MEASUREMENT 
 
  Measurement shall be per mine site as access improvement WORK is completed, accepted and approved by 

the OWNER.  Measurement shall be consistent with the BID PRICE.  The OWNER's approval of mine site 
access development will be authorization for payment of 50 percent of the pay item which will also include 
consideration for maintenance of temporary access to the site throughout the WORK.  The OWNER's 
acceptance of all WORK completed and approval of the temporary site access reclamation for the site will be 
authorization for payment of the balance of this pay item. 

 
4.02 PAYMENT 
 
 Payment for maintenance of existing paved and gravel-surfaced roads will be consistent with the BID PRICE 

for this item.  Payment of 50 percent of the BID PRICE will be made upon receipt of the invoice submitted 
by CONTRACTOR.  The balance of 50 percent of the BID PRICE may be invoiced and paid after approval 
of the site WORK and approval of site access reclamation.  Payment of this item is subject to withholding of 
the retainage. 

 
 

END OF SECTION 0230 
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0250  Mine Closures 
 

PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

This section describes the various types of mine closures to be used to seal mine openings.  The WORK 
described in this Section also includes preparation, excavation and backfilling of subsidence openings into 
mine voids.  The requirements for furnishing and placing stone and block closures and backfill closures are 
described here and are indicated on the Drawings.  The WORK includes all preparation, labor, materials, 
furnishing and placing materials, equipment and incidentals necessary to complete the mine closures. 

 
1.02 SUBMITTALS 
 
 A. CONTRACTOR shall submit with the bid proposal a list of equipment to be used to complete this 

section of the WORK. 
 
 B. CONTRACTOR shall submit with the bid proposal the proposed construction procedures in writing. 
 
 C. CONTRACTOR shall submit after the award of CONTRACT and before Notice to Proceed a copy of the 

certification of the Certified Person (see Part 1.04.E below) for approval by the OWNER. 
 
 D. CONTRACTOR shall furnish the OWNER a set of as-built drawings upon completion of the WORK 

which shall be required for release of the retainage. 
 
1.03 RELATED WORK 
 
 A. Section 0251:  Cast-In-Place Concrete 
 B. Section 0252:  Concrete Reinforcement 
 C. Section 0253:  Bat Gate and Shaft Grate Installation 
 D. Section 0290:  Revegetation 
 E. Section 0300:  Specific Site Requirements 
 
1.04 JOB CONDITIONS 
 
 PROTECTION 
 
 A. CONTRACTOR shall exercise precautions appropriate to working near, over, or in areas prone to 

subsidence.  Such known areas should be flagged by the CONTRACTOR prior to the commencement of 
the WORK.  Personnel shall be informed of special safety procedures for equipment usage and general 
work in these areas. 

 
 B. Personnel shall not enter any mine opening unless under the direction of the Certified Person. 
 
 C. No personnel shall be allowed to work under an unsupported mine roof.  Temporary support shall be 

installed under the direction of a Certified Person qualified to determine roof conditions. 
 
 D. Smoking or any open flame in or within 100 feet of the mine openings is prohibited. 
 
 E. Before any personnel enter any openings a check for explosive and toxic gases shall be made by a 

Certified Person (a qualified person with current certification to do such WORK under the General 
Safety Orders of Utah Coal Mines i.e. Mine Foreman and/or Fire Boss).  Continuing checks shall be 
made throughout the closure operation by the Certified Person. 

 
 F. CONTRACTOR shall inspect openings for old dynamite prior to construction activities. 
 
 G. Personnel shall wear safety harnesses and be properly and securely anchored to a fixed anchor point 

while working within 15 feet of vertical openings, unless otherwise approved in writing by the OWNER. 
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PART 2 - PRODUCTS 
 
 A. CONCRETE BLOCK 
 

 Solid concrete block shall be high strength with a minimum compressive strength of 3,000 pounds per 
square inch.  Hollow block used as shown on the Drawings must be concrete-filled. 

 
 B. BACKFILL 
 

 Backfill material shall normally consist of mineral soil, subsoil, or a blend of mineral soil and subsoil.  
Backfill material shall be free from combustible materials.  This shall include but not be limited to wood, 
wood products, trash and vegetation. 

 
 C. MORTAR 
 

 Mortar shall be either Masonry Cement, 1:3 mix, Type N, or Portland Cement and Lime, 1:1:6 mix, Type 
N.  Precautions must be taken to prepare and protect mortar during cold weather.  Mortar will have a 28 
day minimum compressive strength for 2-inch cubes of 700 psi. 

 
 D. CONCRETE 
 

 Concrete shall be in accordance with Section 0251: Cast-in-Place Concrete. 
 
 E. REINFORCEMENT 
 

 Reinforcement shall be in accordance with Section 0252: Concrete Reinforcement. 
 
 F. FILTER CLOTH 
 

 Filter cloth shall be a non-woven geotextile fabric having a minimum thickness of 15 mil in accordance 
with ASTM D-1777 and a minimum permeability of 10-2 centimeters per second, such as Fibertex 150 
manufactured by Crown Zellerbach, or an approved equivalent. 

 
 G. TEMPORARY MINE ROOF SUPPORTS 
 
  1. Mine roof supports shall be wooden posts or approved equal that have the following minimum 

requirements: 
 
   a. 4½ inch diameter. 
   b. Spruce or pine with a specific gravity between 0.35 and 0.48. 
   c. Moisture content between 10.8 and 14 percent. 

   d. Allowable unit stress of extreme fiber in bending of 750 psi for spruce or 700 psi for pine. 
   e. Maximum diameter of knots on one surface no greater than ½ inch. 
 
  2. Caps and wedges shall be used for installation of roof supports. 
 
  3. Mine roof jacks may be substituted for wooden posts with the approval of the OWNER. 
 
PART 3 - EXECUTION 
 
3.01 PREPARATION FOR MINE CLOSURES 
 
 A. CONTRACTOR shall clear and grub the face area of mine openings of all vegetation, wood and debris to 

the extent shown on the Drawings.  CONTRACTOR shall inspect, scale and secure the mine openings to 
a degree which will make the WORK safe to perform.  Particular care shall be taken to make WORK 
conditions safe in instances where, due to the condition of the opening and the probability of loose soil 
and rock above the opening, there is danger of a rockfall.  For openings to be backfilled the 
CONTRACTOR shall excavate the brow back to a stable condition prior to initiation of closure 
operations, unless otherwise directed by the OWNER. 
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 B. The roof and ribs of the mine openings may contain loose rock.  Such loose materials shall be scaled by 
use of tools or equipment extended into the openings before personnel enter the opening for placement of 
mine roof supports or for any other reason. 

 
 C. Loose, unstable materials typically exist just inside the opening.  These materials shall be removed from 

the working surface inside of the mine openings so a solid working surface exists on which to build the 
mine closures.  The working surface shall be inspected, accepted and approved by the OWNER. 

 
 D. Temporary mine roof supports shall be installed on no more than four foot centers before any personnel 

enter the opening for construction purposes. 
 
 E. CONTRACTOR shall construct work pad as required. 
 
 F. Bat Exclusion:  CONTRACTOR shall exclude bats from mine workings prior to installation of 

permanent closures as required in these specifications.  The exclusion process must be conducted during 
the warm season when bats are flying but before young bats are born (warm season and birthing dates 
vary depending on geographic location and should be specified by the bat biologist), or in the fall prior to 
the swarming behavior that leads to hibernation.  An attempt to close mines before the warm season may 
entomb hibernating bats that cannot fly.  The preferred method for exclusion of bats from an adit or shaft 
is to block the portal or shaft opening with 1-inch diameter chicken wire.  The wire permits bats to 
escape and fly out of the mine, but they will not fly back through the wire into the mine.  The wire should 
be placed over the entrance at least a week in advance and shall be left in place until the date of the 
closure.  The wire should be removed during the day and closure should take place immediately. 

 
3.02 INSTALLATION OF MINE CLOSURES 
 
 A. BLOCK WALL CLOSURE 
 
  1. CONTRACTOR shall construct walls in the adits as specified in Section 0300:  Specific Site 

Requirements.  Variation of the location of the walls will be allowed so that CONTRACTOR can 
select a suitable location for the walls, with approval of OWNER.  Parameters for suitable location 
of the walls shall be as follows: 

 
   a. Select an area in which competent rock is found in the back, ribs, and sill (roof, walls, and floor) 

of the adit. 
 
   b. Utilize irregularities in the ribs and back where possible such that the wall can be "keyed" into 

the rock to provide more strength and integrity to the wall. 
 
   c. Locate the wall as far into the adit as is reasonable to reduce visibility of the wall from outside 

the opening and a maximum of 10 feet with competent brow unless otherwise approved by the 
OWNER.  Allowance for the location of the walls is discussed in Section 0300.  Where the 
remaining portion of the adit left open is unstable or unsafe, backfill shall be placed from the 
brow to the wall unless otherwise approved by the OWNER. 

 
  2. CONTRACTOR shall scale down back and ribs (roof and sides) of the adit, removing any loose rock 

from the area in which the wall is to be constructed and along access to bulkhead.  Any mud, clay, 
moss or other materials shall be removed where the wall is to be constructed which would be 
deleterious to the integrity of the wall and would not allow good bonding of the mortar to the rock.  
CONTRACTOR shall excavate sill (floor) of adit to solid rock where the wall is to be constructed.  
Drainage shall be provided for any water that tends to accumulate on either side of the bulkhead as 
described in Part 3.02.A.6 of this Section.  Excavated materials shall be cast into the adit behind the 
bulkhead to minimize surface disturbance in the area. 

 
  3. Concrete foundations shall be constructed unless competent foundation rock is encountered which is 

not friable, subject to deterioration, or otherwise unacceptable and the foundation rock is approved 
by OWNER.  The foundation shall be a minimum of 18 inches in thickness and 30 inches wide to 
accommodate the 2-foot thick wall.  The foundations shall be made of concrete as specified in 
Section 0251:  Cast-In-Place Concrete.  Concrete shall be reinforced with No. 4 rebar as shown on 
the Drawings and as specified in Section 0252:  Concrete Reinforcement. 
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  4. CONTRACTOR shall construct walls from foundation or solid rock base if approved by OWNER.  

Walls shall be constructed of concrete block, native stone, or imported stone.  Concrete block walls 
shall be a minimum of 16 inches thick.  Native stone and imported stone walls shall be constructed 
to a minimum thickness of 2 feet at the base and 18 inches at the top.  The wall shall be free of any 
voids within the wall structure and shall be 100 percent rock and mortar construction.  Hollow block 
bricks, when used, shall be concrete filled.  Mortar shall be free of voids and air pockets and shall be 
firmly packed along ribs and roof of the opening to maintain the integrity of the wall and to make an 
effective seal. 

 
  5. CONTRACTOR shall use the natural shape and irregularities of the mine opening to "key" the wall 

to the mine opening to provide strength and protection of the wall from damage due to vandalism. 
 
  6. Designated openings shall require the installation of a drainage pipe.  The drainage pipe shall be 

located near the base of the stone wall within 15 inches of the intersection of the floor material in the 
approximate center of the wall or near a low spot along the base.  The drain pipe shall extend 
through the foundation or the base of the wall and a trap shall be formed out-by the wall near the 
brow as shown on the drawings.  The drain pipe shall protrude a minimum of 12 inches on either 
side of the wall and shall be made from 6-inch nominal diameter, Schedule 80 PVC pipe.  The inside 
end of the pipe shall be firmly supported by block or natural stone.  Both the inside and outside ends 
of the pipes shall be clear of any obstructions which would impair or restrict flow.  Both ends of the 
pipe shall be covered with a protective screen mesh.  Gravel shall be installed over the ends of the 
pipes to protect the pipe from roof falls and plugging.  Gravel shall form a drain and cover the top of 
the pipe with a minimum of 8 inches of material.  The gravel drain shall be no less than 18 inches 
wide and shall extend to and from the end of the pipes a minimum of two feet.  Gravel used in the 
drain channels shall be selected material ranging from 3/4 to 6 inch in size.  CONTRACTOR shall 
extend a drainage channel away from the bulkhead if it is situated such that water could impound 
near the base. 

 
  7. As further protection, grout shall be used to seal the base of the bulkhead and shall be placed to 

partially cover the drainpipe.  Grout should extend one foot to either side of the base of the wall. 
 
  8. The portal areas shall be cleared of all building materials, trash and debris.  The site shall be left in a 

clean and finished appearance. 
 
  9. Revegetation of sites shall be completed as specified in Section 0290:  Revegetation. 
 
  10. Final acceptance of the WORK shall be subject to field inspection by the OWNER. 
 
 B. BACKFILL CLOSURE 
 
  1. CONTRACTOR shall backfill mine openings as described in Section 0300:  Specific Site 

Requirements or as directed by the OWNER.  Backfill shall contain sufficient fines to minimize void 
space. 

 
  2. Drainage lines shall be extended, if required, to the projected limits of the backfill.  The drain line 

shall be placed on a minimum slope of 2 percent and firmly bedded with well-compacted sand and 
gravel.  The end of the pipe shall be protected as described in Part 3.03.A.7. 

 
  3. Backfill shall be placed in mine openings to minimum dimensions described and in a manner to 

eliminate voids.  CONTRACTOR shall construct a work pad in front of the opening as required to 
allow for uniform access to ram the backfill into the opening utilizing a ram or backhoe bucket.  
Care should be taken not to push the wall out if one has been installed.  Materials which require 
compaction shall be tamped to achieve compaction such that any additional settlement of the fill will 
not result in reopening of the portal. 

 
  4. Final shape of the fill shall be mounded over the opening and blended into surrounding contours as 

much as practical.  Runoff and snowmelt shall be diverted away from and across the fill by use of 
small channels containing light riprap so that the fill does not erode or impound water. 
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  5. Revegetation of sites shall be completed as specified in Section 0290:  Revegetation. 
 
  6. The portal areas shall be cleared of all building materials, trash and debris.  The site shall be left in a 

clean and finished appearance. 
 
  7. Final acceptance of the WORK shall be subject to field inspection by the OWNER. 
 
 C. HAND BACKFILL CLOSURE METHOD 
 
  1. Hand Backfill Closure Method shall be used only in places inaccessible to heavy equipment as 

designated in Section 0300:  Specific Site Requirements.  The backfill requirements of Section 0250:  
Mine Closure, Part 3.03.B apply except as provided for equipment or approved by the OWNER. 

 
  2. CONTRACTOR shall obtain backfill materials from areas specified in Section 0300:  Specific Site 

Requirements, or as directed by the OWNER. 
 
  3. Backfill materials shall be placed in 12 inch thick horizontal lifts in the locations and to the extent 

shown on the Drawings. 
 
 D. WALL AND BACKFILL CLOSURE 
 
  Designated mine openings shall be backfilled after the installation of the wall.  Bring backfill to the 

grades shown in the Drawings or as designated in Section 0300:  Specific Site Requirements to blend 
with natural contours.  Walls shall be installed per Section 0250, 3.02 A, B, and C. 

 
 E. VERTICAL SHAFT BACKFILL CLOSURE METHOD 
 
  1. Timber and debris shall be removed from openings to the extent safely possible. 
 
  2. CONTRACTOR shall inspect the collar of the opening and determine required precautions for safe 

completion of WORK.  Installation of a short conveyor belt or a ramp may be required. 
 
  3. Shaft shall be filled with backfill material to a height above the collar of the shaft to provide 

drainage away from the opening.  The backfill shall be well-graded with a maximum particle size of 
approximately 2 feet in diameter. 

 
  4. Filter cloth shall be installed as shown on the Drawings. 
 
  5. CONTRACTOR shall place and compact the backfill starting five feet below the surface.  Suitable 

compaction energy shall be applied in this zone in one-foot lifts by either pressure from the back of 
the backhoe bucket or other means accepted and approved by the OWNER.  The upper five feet of 
backfill shall not contain any material that may have elevated sulfate concentrations. 

 
  6. The backfill shall be mounded a minimum of 24 inches above the adjacent grade, or shall be sloped 

at 3h:1v and extend a minimum 3 feet horizontal distance beyond the edge of the shaft. 
 
3.03 MINE CLOSURE GRADING 
 
 A. CONTRACTOR shall bring backfill to the grades shown on the Drawings or to blend with natural 

contours.  Backfill shall be free of voids and shall be compacted by mechanized equipment or hand-held 
mechanical compactors in one foot lifts. 

 
 B. CONTRACTOR shall extend the drainage line (if required) to the projected limits of the backfill.  The 

drain line shall be placed at a minimum slope of 2 percent and firmly bedded with well compacted sand 
and gravel.  The end of the pipe shall be protected as described in Part 3.03.A.7. 

 
 C. The backfilled slopes shall be covered with a minimum of 6 inches of soil/rock fill available on site from 

areas designated by the OWNER. 
 
 D. Revegetation and mulching of the disturbed areas shall be performed in accordance with Section 0290:  
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Revegetation. 
 
 E. Final shape and completeness of the WORK shall be subject to approval by the OWNER. 
 
3.04 MINE LOCATION MONUMENTS 
 
 A. CONTRACTOR shall install at each mine closure a permanent monument (aluminum survey cap).  

OWNER will provide and CONTRACTOR will install the survey cap. 
 
 B. At backfill closures, monuments shall be installed on rebar stakes.  Stakes shall be #5 (⅝ -inch diameter) 

rebar, normally 3 to 4 feet long.  The rebar shall be securely anchored in the ground with the end 
extending above the final grade 2 to 6 inches.  CONTRACTOR may opt to use soil plates, deadmen, 
bends, or other devices to ensure that the rebar is securely anchored.  The exposed end of the rebar shall 
be squarely cut and free of bends, flaring, mushrooming, or burrs that would prevent proper seating of 
the survey cap.  Seating of the cap onto the rebar shall be done taking precautions not to mar the text.  
Where site conditions permit and with approval of OWNER, monuments may be set directly into 
bedrock with epoxy resin as described below. 

 
 C. At structural closures (bulkheads or steel grates), monuments may be set in concrete footers, grade 

beams, or seams while the concrete is wet or set in bedrock with epoxy resin.  Installation in bedrock 
requires drilling a 1¼-inch diameter by 2 inch deep hole to receive the cap. 

 
 D. The placement of the monument will be determined by the OWNER, but typically it will be centered in 

or adjacent to the mine opening for backfill closures.  Monuments should not be placed where it is 
necessary to climb onto the closures to read them.  Monument positioning should consider the potential 
for vandalism and the potential for siltation that could bury the cap.  Monuments may be installed inby 
grate closures, but not so deep that they cannot be easily read. 

 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 BASIS OF PAYMENT 
 
 Basis of payment for the WORK will be on the BID PRICE per opening for completion of all the WORK as 

described in this Section.  Breakdown of the WORK into unit prices for individual mine openings shown in 
the Bid Schedule will be used in determining partial payment or adjustment of the total BID PRICE for this 
Section as the WORK progresses. 

 
4.02 MEASUREMENT 
 
 Measurement for mine closures will be on the BID PRICE per mine opening.  Measurement will be based on 

and compared to the dimensions and quantities identified on the bid sheets, these Specifications and 
Drawings.  The OWNER will request intermediate measurements to determine progress of the WORK. 

 
4.03 PAYMENT 
 
 A. Payment for mine closures will be for each mine site at the BID PRICE.  Payment will only be for those 

closures which are complete, accepted, and approved by the OWNER.  No partial payments will be made 
for individual mine openings. 

 
 B. Payment at the UNIT PRICE for additional quantities will be made for mine closures when final 

quantities are greater than 15 percent in excess of the estimated quantities shown on the bid sheet for a 
given mine site.  Such unit price payment will require proof of additional quantities provided by the 
CONTRACTOR and approval of the OWNER, and shall be full compensation for the approved 
additional masonry or backfilling.  Reduction of payment for lesser quantities of masonry or backfill will 
also be made by the OWNER for quantities greater than 15 percent below the estimated quantity shown 
on the bid sheet for a given mine.  Such UNIT PRICE adjustment will require approval of the OWNER 
and will be full compensation for approved additional or reduced mine closure quantities. 

 
 

END OF SECTION 0250 
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0251  Cast-In-Place Concrete 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 
 Cast-in-place concrete shall be used in the WORK for mine closures.  This Section provides the material 

standards, procedures and quality control that shall be required for cast-in-place concrete. 
 
1.02 SUBMITTALS 
 
 A. Concrete 
 
  1. CONTRACTOR shall submit with the Bid Proposal laboratory reports indicating that the supplier's 

concrete ingredients meet requirements specified. 
 
  2. CONTRACTOR shall submit before use of cast-in-place concrete in WORK design mixes and 

laboratory test reports indicating that the concrete ingredients and proportions will result in concrete 
mixes meeting requirements specified. 

 
 B. Batch Tickets 
 

CONTRACTOR shall submit, with each batch delivered, delivery tickets from the concrete supplier 
setting forth the following information: 

 
  1. Name of Supplier 
  2. Name of batching plant and location 
  3. Date 
  4. Serial number of ticket 
  5. Truck number and batch number 
  6. Contract number and location 
  7. Volume of concrete (cubic yards) 
  8. Maximum size of aggregate 
  9. Type and brand of cement 
  10. Weight of cement 
  11. Maximum size of aggregate 
  12. Weights of fine and coarse aggregates 
  13. Types and amounts of admixtures 
  14. Weight of water, or, alternatively, the water:cement ratio 
 
1.03 RELATED WORK 
 
 A. Section 0250:  Mine Closure 
 B. Section 0252:  Concrete Reinforcement 
 
1.04 QUALITY ASSURANCE 
 
 Design Criteria: 
 
 A. Portland Cement Concrete Mixture 

 
Concrete for closures and structural slabs shall have a minimum compressive strength of 3,000 psi in 28 
days.  The concrete shall be proportioned in accordance with ACI 211.  The type of cement used shall be 
Portland, Type II (ASTM C150).  Air entrainment shall be furnished in all concrete.  Air content shall be 
5% + 1%. 

 
 B. Formwork 
 
  As outlined in ACI 301, Chapter 4. 
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 C. Reference Standards (Latest Editions) 
 
  1. ACI 211 Recommended Practice for Selecting Proportions for Normal Weight Concrete 
  2. ACI 301 Structural Concrete for Buildings 
  3. ACI 302 Guide for Concrete Floor and Slab Construction 
  4. ACI 304 Recommended Practice for Measuring, Mixing, Transporting and Placing 

Concrete 
  5. ACI 305 Recommended Practice for Hot Weather Concreting 
  6. ACI 306 Recommended Practice for Cold Weather Concreting 
  7. ASTM C 31 Standard Method of Making and Curing Concrete Test Specimens in the Field 
  8. ASTM C 33 Specification for Concrete Aggregates 
  9. ASTM C 39 Test for Compressive Strength of Cylindrical Concrete Specimens 
  10. ASTM C 94  Specification for Ready-Mixed Concrete 
  11. ASTM C 150 Specification for Portland Cement 
  12. ASTM C 172 Sampling Fresh Concrete 
  13. ASTM C 494 Specification for Chemical Admixtures for Concrete 
 
PART 2 - PRODUCTS  
 
MATERIALS 
 
2.01 CEMENT 
 
 Cement shall be Type II Portland cement, conforming to ASTM C 150, unless otherwise approved by the 

OWNER. 
 
2.02 FINE AND COARSE AGGREGATE 
 
 Shall conform to ASTM C 33 
 
2.03 WATER 
 
 Water shall be potable. 
 
2.04 ADMIXTURES 
 
 A. Chemical Admixtures:  ASTM C 494 
 
 B. Calcium Chloride will not be permitted. 
 
2.05 FORMWORK 
 
 Form ties, fabricated so that portion remaining in the structure is at least two inches back from concrete 

surface. 
 
PART 3 - EXECUTION 
 
3.01 FORMWORK 
 
 A. Forms shall be provided for all concrete except where instructed by the OWNER. 
 
 B. Form surfaces which will be in contact with concrete shall be treated with an effective bond-breaking 

form coating.  Such coating shall also effectively prevent the absorption of water from the concrete by 
plywood forms.  

 
3.02 MIXING 
 
 A. Concrete may be mixed at the job site or delivered as "ready mix" at the CONTRACTOR's option. 
 
 B. If mixed on the site, equipment and mixing procedures shall conform to ACI 301, Chapter 7. 
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 C. If "ready mixed" concrete is used, it shall be mixed and transported in accordance with ASTM C 94. 
 
3.03 HOT WEATHER CONCRETING 
 
 Conform to the requirements of ACI 305 
 
3.04 COLD WEATHER CONCRETING 
 
 Conform to the requirements of ACI 306 
 
3.05 PLACING 
 
 A. Concrete shall be placed in accordance with the requirements of ACI 304, Chapter 6. 
 
 B. Concrete shall be placed in forms in horizontal layers of 12 to 18 inches as near as possible to its final 

location. 
 
 C. Each horizontal layer shall be consolidated by using a mechanical vibrator.  The vibrator shall extend 

into the underlying layer to weld the two layers together.  The use of vibrators to move concrete 
horizontally within the forms shall not be permitted. 

 
 D. Concrete shall not be allowed to free fall more than 6 feet within the confines of the form work.  Use 

tremies, hoses, chutes, or other devices where greater distance is required. 
 
3.06 FIELD QUALITY CONTROL 
 

The OWNER may require random samples for the purpose of quality control.  CONTRACTOR shall take 
sample specimens of the concrete in cylindrical containers in accordance with ASTM C 31 at the point of 
deposit as follows: 

 
 A. One sampling, consisting of a minimum of three cylinders, shall be made for each batch of ready-mix 

concrete.  At least one sampling shall be made for each 50 cubic yards of concrete or for each day of 
placing. 

 
 B. The samples shall be taken in accordance with ASTM C 172. 
 
 C. All three sample cylinders will be taken at the same time:  one cylinder to be used for a 7-day test and 

two for a 28-day test.  The average of the 28-day test results will be used for determining acceptance. 
 
 D. The 7-day, and 28-day tests shall be performed in accordance with ASTM C 39. 
  
3.07 CURING 
 
 Comply with the requirements of ACI 301. 
 
3.08 PATCHING 
 

 All damaged and honeycombed areas shall be repaired in accordance with ACI 301, Chapter 9. 
 
3.09 FINISH 
 
 A. Formed Surfaces - After removal of forms, patch tie holes and defects.  Remove fins from surfaces. 
 
 B.  Unformed Surfaces - Screed surfaces to indicated dimensions. 
 
3.10 CONSTRUCTION JOINTS 
 
 A. Before placement of fresh concrete, CONTRACTORS shall clean reinforcing steel, welded wire fabric 

and joint surfaces of hardened concrete. 
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 B. Construction joints shall be prepared and bonded as provided in Section 6 of ACI 301 for elevated slabs 

and ACI 302 for slabs on grade. 
 
PART 4 - MEASUREMENT AND PAYMENT 
 
Measurement and payment for cast-in-place concrete will be per the BID PRICE per mine site in Section 0250:  
Mine Closure. 
 
 

END OF SECTION 0251 
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0252  Concrete Reinforcement 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 

 Concrete reinforcement is used in various parts of the WORK, described in Part 1 of Section 0251:  
Cast-in-Place Concrete.  This section describes the requirements for concrete reinforcement in concrete 
structures.  Placement of concrete reinforcement shall be as shown on the Drawings. 

 
1.02 RELATED WORK 
 
 A. Section 0250:  Mine Closure 
 B. Section 0251:  Cast-in-Place Concrete 
 
1.03 QUALITY ASSURANCE 
 
 Reference Standards (Latest Editions) 
 
 A. ACI 318  Building Code Requirements for Reinforced Concrete  
 
 B. ASTM A 615 Specifications for Deformed and Plain Billet-Steel Bars for Concrete Reinforcement 
 
PART 2 - PRODUCTS 
 
MATERIALS 
 
2.01 Reinforcing steel shall be made from plain or deformed new billet stock and shall conform to ASTM A 615, 

Grade 60. 
 
2.02 Reinforcement chairs, hangers, spacers, or other supports shall be non-corrosive. 
 
2.03 All reinforcement shall be free from oil, mill scale and excessive rust, or other coatings that will destroy or 

reduce bond. 
 
PART 3 - EXECUTION 
 
INSTALLATION 
 
3.01 Reinforcement shall be accurately formed to the dimensions indicated. 
 
3.02 All bars shall be bent cold and shall not be straightened in a manner which will injure the material. 
 
3.03 Bars shall be spaced and positioned as shown on the Drawings. 
 
3.04 Three (3) inches of concrete cover shall be provided for main reinforcement. 
 
3.05 Reinforcement shall be spliced and tied in accordance with the requirements of ACI 318, and as shown in the 

Drawings. 
 
PART 4 - MEASUREMENT AND PAYMENT 
 
No separate measurement and payment shall be made for concrete reinforcement.  OWNER will ascertain that 
concrete reinforcement meets the requirements of this section and is sized and placed in accordance with the 
Drawings and these Specifications.  OWNER's approval for pay items including concrete reinforcement will require 
the OWNER's acceptance and approval of the concrete reinforcement. 
 
 

END OF SECTION 0252 
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0253  Bat Gate & Shaft Grate Installation 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 
 A. CONTRACTOR shall construct steel gates or grates in the portals and shafts as specified in Section 

0300:  Specific Site Requirements and in accordance with this section.  The purpose of the gates and 
grates is to maintain airflow and wildlife access while preventing human access into the mine. 

 
 B. This work shall consist of fabricating and installing steel bat gate or rebar shaft grate closures within 

specific mine adits and shafts.  Work shall include excavation of loose material and trimming of the mine 
opening; drilling, placing, and grouting anchors; concrete footers; and fabrication, installation, and 
welding of steel gates or grates in accordance with these specifications.  Refer to the Drawings for 
construction details. 

 
 C. The dimensions shown on Standard Drawings are generic and based upon a standard design.  Actual 

dimensions will be determined by the mine opening size and site preparation.  The CONTRACTOR shall 
make the necessary measurements and adjustments to ensure that a competent gate or grate is constructed 
that will prevent human access.  Very large or irregularly shaped openings may require custom fitting or 
modification of the generic design in consultation with the OWNER.  Minor variations in the location of 
the bat gate will be allowed so that the CONTRACTOR may select a stable location for the bat gate, with 
the approval of the OWNER. 

 
1.02 RELATED WORK 
 
 A. Section 0250:  Mine Closure 
 B. Section 0251:  Cast-in-Place Concrete 
 C. Section 0252:  Concrete Reinforcement 
 
PART 2 - PRODUCTS 
 
MATERIALS 
 
2.01 BAT GATE COMPONENTS 

 
 All steel used for bat gate closure construction shall be 12-14% manganese steel (Manganal® steel or 

equivalent).  Round stock used for horizontal crossbars, perimeter supports, anchor pins, and supplemental 
vertical bars shall be #8 bars (1 inch diameter).  Flat stock used for vertical supports, roof anchor plates, 
gussets, and lock boxes shall be 4” x ½” plate.  Welding rod shall be suitable for use on manganese steel. 

 
2.02  CORRUGATED METAL PIPE (CMP)   
 
 Corrugated metal pipe shall be fabricated of 16 gauge (0.064-inch thickness) steel and shall have 2:-inch by 

2-inch corrugations.  Fabrication shall be riveted (5/16-inch/ single rivet), welded or helical.  Continuous lap 
seam and continuous welded seam shall be considered equivalent in strength to two fasteners per corrugation 
seam.  Fabrication must meet AWS “Structural Welding Codes” and AASHTO 1977 Standard Specifications 
for Highway Bridges.  CMP galvanization shall meet the requirements of ASTM A386 for assemble products 
for ASTM A123 for rolled, pressed, and forged steel shapes.  Galvanizing repair paint shall meet 
specification MIL-P-21035.  All pipe couplings and hardware shall be compatible with CMP. 

 
2.03 REBAR SHAFT GRATE COMPONENTS 
 
 Steel used for shaft grate crossbars and anchor pins shall be mild steel rebar meeting the requirements of 

ASTM A 615.  Bars shall conform to Grade 60.  Rebar used for shaft grate crossbars and anchor pins shall be 
#8 bars (1 inch diameter).  

 
2.04 CONCRETE REINFORCEMENT 
 
 Steel used for concrete reinforcement shall be mild steel rebar meeting the requirements of ASTM A 615.  
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Bars other than ties shall conform to Grade 60.  Ties shall conform to Grade 40 or Grade 60.  Rebar used for 
concrete reinforcement shall be #4 bars (½ inch diameter).   All reinforcing steel shall be free from rust, scale, 
or other coating that will destroy or reduce the bond with the cement-grout. 

 
2.05 CEMENT-GROUT 
 
 Cement-grout shall consist of a mixture of sand, aggregate, and cement capable of attaining a compressive 

strength of 3,000 psi in 28 days.  Maximum size of coarse aggregate shall be ¾ inch. 
 
2.06 EPOXY RESIN GROUT 
 
 Epoxy resin grout shall conform to the requirements of ASTM C881, Type IV, grade 3. 
 
2.07 PADLOCKS 
 
 Padlocks for locking bat gates shall have a minimum ⅜” diameter shackle.  Padlocks shall be heavy duty, 

such as the Master® No. 5D or equivalent.  All locks shall be keyed the same. 
 
PART 3 - EXECUTION 
 
3.01 GENERAL 
 
 CONTRACTOR shall construct steel gate closures in adits and steel grate closures in shafts as specified 

below, as shown on the Drawings, and as specified in Section 0300:  Specific Site Requirements.  The final 
design, fabrication, and erection of the gate or grate closure shall conform to the guidelines established with 
these specifications and the drawings.  The final design shall be the responsibility of the CONTRACTOR, 
subject to OWNER's approval. 

 
3.02 BAT GATE INSTALLATION 
 
 A. Location.  Variation of the bat gate closure location will be allowed so that the CONTRACTOR can 

select a suitable location as approved by OWNER.  Parameters for suitable location shall be as follows: 
 
  1. Select an area in which competent rock is found in the roof, ribs, and floor of the adit. 
 
  2. Utilize smooth, non-fractured faces in the ribs and roof, where possible, such that the gate can be 

"keyed" into the rock to provide more strength and integrity to the closure. 
 
  3. Locate the bar gate closure a minimum of three feet into the adit or as approved by the OWNER. 
 
 B. Preparation.  The CONTRACTOR shall scale down the roof and ribs of the adit, removing any loose 

rock from the area in which the bat gate closure is to be constructed and along access to the closure.  The 
portal shall be cleaned and shaped as directed by OWNER.  Historic structural features shall be 
preserved and maintained. 

 
 C. The concrete footer shall be poured in a trench excavated to the dimensions shown on the Drawings.  

Concrete shall be reinforced with #4 (½-inch) rebar on 12-inch centers with a minimum 2-inch concrete 
cover on all surfaces.  Concrete shall not be poured until the gate steel and rebar have been installed.  
Concrete shall be mounded as necessary so that the gap between the top of the footer and the bottom 
crossbar of the gate is no larger than 4 inches.  Forms will not be required unless called for by sloping 
conditions or deep unconsolidated floor material.  If used, forms shall be sufficiently braced to prevent 
movement or dislocation during or after setting the gate steel and rebar in place.  Forms shall be removed 
upon completion of the closure.  Concrete construction shall be done in accordance with Section 0251:  
Cast-In-Place Concrete and Section 0252:  Concrete Reinforcement. 

 
 D. Anchor pins shall be doweled into the adit walls a minimum of 12 inches and grouted into place with 

either cement or epoxy resin.  The CONTRACTOR shall determine the means of drilling into the rock 
and submit the method to the OWNER for approval prior to the start of the drilling operations.  Anchor 
pins shall protrude from the adit ribs to attach the perimeter supports and roof anchor plates.  Anchor 
pins shall be fillet welded to the perimeter bars.  Roof anchor plates shall be 4 inches by 8 inches and 



Section 0253 
 

- 80 - 

welded with a continuous bead to the top of the vertical supports and the anchor pins.  There shall be at 
least two anchor pins on each side of the adit and at least one pin for each roof anchor plate.  Anchor pins 
shall be located in competent rock affording the most secure placement.  Anchor plate and pin locations 
and dimensions may be adjusted to fit site conditions with approval of OWNER. 

 
 E. Perimeter bars shall be fillet welded to the anchor pins to provide a continuous steel lining on the adit 

ribs.  Perimeter bars shall be bent or cut into segments to conform closely to irregular surfaces, with a 
maximum gap of 6 inches between the rib and the bar.  If cut into segments, ends of segments shall be 
butt-welded to each other to form a continuous piece.  Perimeter bars shall be installed on the outby side 
of the gate or as directed by OWNER.  However, the perimeter bar at the position of the removable 
locking bar (crossbars 4 and 5, perimeter bar welded to crossbars 3 and 6) must be on the inby side of the 
gate. 

 
 F. The vertical supports shall have 1⅓ inch diameter holes at the required spacing to accept the horizontal 

crossbars with a minimum of play.  Vertical supports shall extend into the concrete footer and shall be 
positioned as close to the adit ribs as possible, with a maximum gap of 16 inches between the rib and the 
vertical support.  Vertical supports shall be plumbed as directed by OWNER.  The tops of the vertical 
supports shall be welded to the roof anchor plates with a continuous bead. 

 
 G. Horizontal crossbars below a height of 48 inches above the top of the footer shall be spaced on 5-inch 

centers for a maximum gap between bars of 4 inches.  Horizontal crossbars over 48 inches high shall be 
spaced on 6½-inch centers for gaps between bars of 5½ inches.  With vertical supports and supplemental 
vertical bars in place, no opening in the bars below 48 inches high shall be larger than 24 inches by 4 
inches.  There shall be at least one opening in the top tier of bars that is 24 inches by 5½ inches, but no 
opening in the bars above 48 inches high shall be larger than this.  Ends of horizontal crossbars shall be 
installed to within one inch of the adit rib surface. Except for the removable locking bar, horizontal 
crossbars shall be fillet welded at each intersection with the perimeter bars and supplemental vertical bars 
and spot welded at each intersection with the vertical supports. 

 
 H. Supplemental vertical bars shall be installed on the outby side of the horizontal crossbars on 24½-inch 

centers as necessary so that no gate opening is greater than 24 inches wide.  Supplemental vertical bars 
shall be fillet welded to horizontal crossbars at each intersection.  Supplemental vertical bars shall extend 
down to the concrete footer. 

 
 I. The lock box shall be constructed to the shape and dimensions shown on the drawings with fillet welds at 

all joints.  The box shall be welded onto the vertical support at the position of the fourth and fifth 
horizontal crossbars from the bottom.  Tolerances for the lock mechanism construction shall be sufficient 
to prevent vandals from accessing the padlock with common hand tools.  Supplemental shields may 
required to protect the mechanism. 

 
 J. The fourth and fifth horizontal crossbars shall be welded together with spacers and gussets to form a 

single removable, lockable unit as shown on the Standard Drawings.  Gussets 4 inches square shall be 
fillet welded to the crossbars and spacers on both sides with a continuous bead.  The lockbox ends of the 
crossbars shall be shaped as shown on the drawings to accept the padlock.  The free ends of the crossbars 
of the removable unit, when installed, shall not extend beyond the vertical support more than 18 inches.  
Any remaining gap between the ends of the removable crossbars and the adit rib shall be filled with 
immovable crossbars and vertical bars as required, following the same pattern as the rest of the gate. 

 
 K. Upon completion, soil or rock excavated for the closure preparation and footer trench shall be replaced or 

scattered to blend with the surroundings.  The portal area shall be cleared of all construction materials, 
formwork, and construction-generated trash and debris.  The site shall be left with a clean and finished 
appearance. 

 
 L. All horizontal crossbars shall be continuous.  Joints, if required, shall be butt joints, with bar ends welded 

to each other to form a continuous piece. 
 
 M. Additional bars or plates may be required to close gaps due to irregularities in the adit rib surface or as 

supplemental supports, gussets, or lock shields. 
 
 N. All field welds shall be in accordance with the requirements of the American Welding Society (AWS) 
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D.1.1. 
 
 O. Variation in the generic design or custom fitting may be required to accommodate site-specific 

conditions.  Section 0300:  Specific Site Requirements may specify alternate materials, dimensions, or 
design modifications for specific mine openings. 

 
3.03 REBAR SHAFT GRATE INSTALLATION 
 
 A. Location.  Variation of the location of the shaft grate will be allowed so that CONTRACTOR can select 

a suitable location for the shaft grate, with approval of OWNER.  Parameters for suitable location of the 
rebar shaft grate shall be as follows: 

 
  1. Select an area in which competent rock is found around the collar of the shaft, if possible. 
 
  2. Select an area with minimum irregularities in the collar to avoid excessive site preparation for the 

construction of the grade beam around the collar. 
 
  3. Locate the grade beam at a reasonable distance (typically 3 feet minimum, or as directed by the 

OWNER) from the shaft collar to reduce the possibility of collapse of the collar of the shaft. 
 
  4. Grates at shafts with competent rock collars where grade beams are omitted shall be installed at 

grade or inside the opening to a maximum depth of 3 feet below grade.   
 
 B. Preparation.  CONTRACTOR shall excavate to solid rock where the grade beam is to be constructed 

where the depth does not exceed two feet to bedrock.  Any mud, clay, moss, or other materials where the 
grade beam is to be constructed which would be deleterious to the integrity of the grate or grade beam 
and would not allow good bonding of the concrete to the rock shall be removed.  Historic structural 
features shall be preserved and maintained.  Drainage shall be provided for any water that would 
accumulate on either side of the grade beam.  Excavated materials shall be set aside for replacement 
later. 

 
 C. Where possible, concrete grade beams shall be constructed on competent foundation rock which is not 

friable, subject to deterioration, or otherwise unacceptable and the foundation rock is approved by 
OWNER.  The grade beam shall be a minimum of 12 inches high and 12 inches wide.  Grade beams for 
grates larger than 15 feet in either dimension (measured from the interior sides of the grade beams) shall 
be a minimum of 18 inches high and 12 inches wide, or as directed by OWNER.  Grade beams shall be 
pinned to the foundation rock using #8 rebar anchor pins installed a minimum of 18 inches into the rock, 
grouted, and set 2 inches below the upper surface of the grade beam.  Rebar anchor pins shall be located 
on 8-foot centers maximum. 

 
 D. Forms will be required for all grade beams.  Forms shall be sufficiently braced to prevent movement or 

dislocation during or after setting the grate steel and rebar in place.  Concrete shall be reinforced with #6 
(¾-inch) rebar as shown on the Drawings.  Concrete shall not be poured until the grate steel and rebar 
have been installed.  Concrete shall be poured in one continuous operation and shall be free of cold 
joints.  The grade beam shall be free of any voids within the beam structure and shall be 100 percent 
concrete construction.  Concrete construction shall be done in accordance with Section 0251:  Cast-In-
Place Concrete and Section 0252:  Concrete Reinforcement. 

 
 E. Grates larger than 15 feet in either dimension (measured from the interior sides of the grade beam) shall 

be constructed with a supplemental support for the grate.  This support shall be a mild steel W8 x 15 
I-beam centered in the long-dimension sides, and running across the short dimension of the grate.  The 
I-beam support shall be positioned directly beneath the crossbars and will be embedded in the grade 
beam 4 inches at each end.  The height of the grade beam will be adjusted as needed to accommodate 
additional height of the I-beam support. 

 
 F. Crossbars shall be installed in the grade beams running each direction on 8-inch centers to form a square 

grid.  Crossbars shall be positioned a minimum of 4 inches below the top surface of the grade beam.  
Crossbars running the short dimension of the grate shall be placed underneath, except where there is a 
supplemental I-beam support.  Each intersection of the crossbar grid shall be fillet welded on the upper 
side. 
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 G. In shafts with competent collars, grade beams may be omitted with approval of the OWNER.  Rebar 

anchor pins shall be installed a minimum of 12 inches into the collar.  At least 4 anchor pins shall be 
installed, with a maximum spacing of 8 feet between pins.  Support bars shall be welded to the anchor 
pins.  Grate crossbars shall be installed on the support bars, running each direction on 8-inch centers to 
form a square grid.  Each intersection of the crossbar grid and each contact with the support bars shall be 
fillet welded on the upper side. 

 
 H. Crossbars shall be continuous.  Lap joints, if required, shall be a minimum of 5 inches with continuous 

fillet welds along both sides of the lap joint. 
 
 I. All field welds shall be in accordance with the requirements of the American Welding Society (AWS) 

D.1.1. 
 
 J. Upon completion, the collar areas shall be cleared of all construction materials, formwork, and 

construction-generated trash and debris.  Material excavated for the grade beam preparation shall be 
backfilled against the beam.  Excess material shall be blended into the surrounding area.  The site shall 
be left with a clean and finished appearance. 

 
 K. Variation in the generic design or custom fitting may be required to accommodate site-specific 

conditions.  Section 0300:  Specific Site Requirements may specify alternate materials, dimensions, or 
design modifications for specific mine openings. 

 
3.04 CMP BAT GATE (ADIT GATE) INSTALLATION 
 
 A. Bat gates shall be installed in CMP culverts in unstable locations where gates cannot be anchored 

directly to competent rock.  Culverts may be round or elliptical.  Culvert diameters and lengths will be 
specified in Section 0300: Specific Site Requirements.  Culverts will typically be the largest diameter 
that will fit the opening.  Culverts will typically extend inby the brow to competent rock or a minimum 
distance of twice the adit height.  Culverts will typically extend outby the brow 2 feet past the backfill 
line. 

  
 B. Adit Preparation.  The CONTRACTOR shall scale down the roof and ribs of the adit, removing any 

loose rock from the area in which the CMP bat gate closure is to be constructed and along access to the 
closure.  The portal shall be cleared of obstructions, trimmed, and shaped as directed by OWNER to 
receive the culvert.  Historic structural features shall be preserved and maintained. 

 
 C. Pipe Bed.  A pipe bed of sand, crushed rock, fine mine dump material (minus 3 -inch) or equivalent shall 

be placed a minimum 4 inches thick on the adit floor.  The bed shall have a constant grade and shall 
provide continuous support for the culvert along its entire length.  Where the height of the adit is 
substantially greater than the culvert diameter, unclassified fill maybe placed in the adit to raise the 
culvert to the desired elevation.  Pipe bedding will then be placed on the unclassified fill. 

 
 D. Culvert Installation.  The culvert shall be slipped into position in the adit onto the pipe bed.  The culvert 

shall be supported by bedding along its entire length when in place.  Care shall be taken to avoid 
buckling or joint separation during handling and subsequent backfilling operations. 

 
 E. Bat Gate Installation.  The bat gate may be installed before or after placement of the culvert in the adit.  

The bat gate shall be installed as described in Part 3.02 above, with the following changes: the vertical 
supports and horizontal crossbars extend through the culvert a minimum of 6 inches and the perimeter 
bars are placed on the outside of the culvert.  All crossbars shall be spaced on 5-inch centers for a 
maximum gap between bars of 4 inches.  No opening in the bars shall be larger than 24" x 4". 

 
 F. Headwall.  A concrete headwall shall be constructed around the culvert and bat gate.  The headwall shall 

be a minimum of 12 inches thick and shall extend out from the culvert a minimum of 12 inches in each 
direction.   The headwall shall be centered on the bat gate.  The concrete shall be reinforced with a single 
mat of #4 (1/2-inch) rebar on 12-inch centers.  Concrete shall not be poured until the gate steel and rebar 
have been installed.  Concrete shall be poured in one continuous operation and shall be free of cold 
joints.  The headwall shall be free of any voids and shall be 100 percent concrete construction.  Concrete 
construction shall be done in accordance with Section 0251: Cast-In-Place Concrete and Section 0252: 
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Concrete Reinforcement. 
 
 G. Backfill.  The gap between the culvert and the adit walls shall be completely backfilled for the full length 

and full circumference of the culvert.  Polyurethane foam (PUF) shall be used to plug the interior reach 
of the gap.  PUF application shall be in accordance with section 0254: Polyurethane Foam Shaft Closure.  
PUF can be injected through holes drilled in the culvert every three feet to reach inaccessible areas.  
Worker area shall be adequately ventilated during PUF installation.  Unclassified fill shall be used to fill 
the exterior reach of the gap.  Earthen backfill shall extend a minimum of 4 feet inby the brow.  Backfill 
shall be placed by hand and tamped.  Backfill outby the brow may be place by machine and shall be 
placed in 12-inch lifts and compacted until reaching the top of the pipe.  The area around the culvert and 
headwall shall be backfilled to blend with the adjacent slopes. Final grade shall provide positive drainage 
away from the adit.   

  
 H. Upon Completion, the area shall be cleared of all construction materials, formwork, and construction-

generated trash and debris.  The site shall be left in a clean and finished appearance. 
 
 I. Variations in the generic design or custom fitting may be required to accommodate site-specific 

conditions.  Section 0300: Specific Site Requirements may specify alternate materials, dimensions, or 
design modifications for specific mine openings. 

 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 BASIS OF PAYMENT 
 

Basis of payment for the WORK will be on the BID PRICE per opening for completion of all the WORK as 
described in this Section.  Breakdown of the WORK into unit prices for individual mine openings shown in 
the Bid Schedule will be used in determining partial payment or adjustment of the total BID PRICE for this 
Section as the WORK progresses. 

 
4.02 MEASUREMENT 
 

Measurement for mine closures will be on the BID PRICE per mine opening.  The BID PRICE shall include 
all costs for labor, materials, equipment and all other items necessary for completion of the work as described 
in this section.  Measurement will be based on and compared to the dimensions and quantities identified on 
the bid sheets, these Specifications and Drawings.  The OWNER will request intermediate measurements to 
determine progress of the WORK. 

 
4.03 PAYMENT 
 
 A. Payment for mine closures will be for each mine site at the BID PRICE.  Payment will only be for those 

closures which are complete, accepted, and approved by the OWNER.  No partial payments will be made 
for individual mine openings. 

 
 B. Payment at the UNIT PRICE for additional quantities will be made for mine closures when final 

quantities are greater than 15 percent in excess of the estimated quantities shown on the bid sheet for a 
given mine site.  Such unit price payment will require proof of additional quantities provided by the 
CONTRACTOR and approval of the OWNER, and shall be full compensation for the approved 
additional grate quantity.  Reduction of payment for lesser quantities of installed grate will also be made 
by the OWNER for quantities greater than 15 percent below the estimated quantity shown on the bid 
sheet for a given mine.  Such UNIT PRICE adjustment will require approval of the OWNER and will be 
full compensation for approved additional or reduced mine closure quantities. 

 
 

END OF SECTION 0253 
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0270  Site Grading/Earthwork 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 

This section covers the WORK necessary for general earthwork and site grading.  The principal items of 
WORK include, but are not limited to, grading and/or burial of mine dumps, placement of soil material over 
mine dumps, transportation and placement of mine dump material, installation of riprap ditches and 
placement of soil materials. 

 
1.02 SUBMITTALS 
 
 A. CONTRACTOR shall submit with the bid proposal a list of equipment to be used to complete this 

section of the WORK. 
 
 B. CONTRACTOR shall submit with the bid proposal locations of borrow areas for fill and topsoil for the 

approval of the OWNER when such areas are not shown on the Drawings. 
 
1.03 RELATED WORK 
 
 A. Section 0250:  Mine Closures 
 B. Section 0290:  Revegetation 
 C. Section 0300:  Specific Site Requirements 
 
1.04 PROTECTION 
 

CONTRACTOR shall conduct grading and earthwork operations in a fashion to minimize erosion during and 
after construction.  This shall include limiting disturbance of existing vegetation, working equipment parallel 
to contours, use of temporary drainage control where appropriate, and other practices as directed by the 
OWNER.  Drainage and irrigation ditches shall be kept clear. 

 
PART 2 - PRODUCTS 
 
MATERIAL DEFINITIONS 
 
 A. VEGETATION  
 
  Naturally occurring plant growth including:  trees, shrubs, grasses, weeds, sagebrush, etc. 
 
 B. TOPSOIL 
 
  Mineral soils, with organic matter, free of large roots, rocks, debris, and large weeds, obtained from the 

areas and to the maximum depths specified on the Drawings. 
 
 C. SUBSOIL 
 
  Mineral soils, free of organic matter and excessive amounts of construction debris and rubble, naturally 

or artificially (fill) occurring between topsoil and bedrock, including rocks and boulders. 
 
 D. MINE DUMP MATERIAL 
 
  Material produced in the process of mining, generally found on the site in waste piles and spread over 

subsoils and fill in thin veneers.  The dump material typically consists of overburden materials, ore and 
fines, and intermixed subsoils.  Material size ranges from silts and sands to rock greater than 18 inches in 
diameter. 

 
 E. RANDOM FILL 
 
  Artificially placed material consisting of mine dump material, excavated subsoils and unclassified 
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materials.  Material for use as random fill shall be free of wood, roots, weeds, construction debris, and 
other combustible materials.  Random fill shall not contain material sizes or gradations which preclude 
compaction. 

 
 F. UNCLASSIFIED EXCAVATION 
 
  As described by these Specifications, excavation is unclassified and includes in-situ soils as well as 

buried rubble and construction debris.  It is not the intent of these Specifications to require the excavation 
of bedrock.  Should bedrock be encountered, the OWNER shall be immediately notified so that field 
adjustments to the reclamation contours as shown in the Drawings can be made. 

 
 G. SOIL/ROCK FILL 
 
  Locally available material consisting of organic-free rock and coarse soils.  Materials for use as soil/rock 

fill shall be designated on site by the OWNER. 
 
PART 3 - EXECUTION 
 
3.01 STRIP VEGETATION 
 

WORK shall consist of removing vegetation, roots, and surficial debris from areas of reclamation as directed 
by the OWNER.  The resulting debris shall be disposed of off-site, or may be buried on-site in an area 
approved by the OWNER.  However, in no case may combustible materials be buried or otherwise placed in 
coal refuse. 

 
3.02 SITE GRADING 
 
 A. GENERAL 
 

The intent of this WORK is to develop the reclaimed contours shown in the Drawings and to establish 
favorable drainage conditions and erosion protection at all sites.  Random fill shall be placed directly to 
meet the specified reclamation surface contours.  Lines and grades as defined on the Drawings are 
subject to modification, dependent on the field conditions encountered.  Unless identified on the 
Drawings or Specifications, the lower limit of excavation shall be the top of competent bedrock.  The 
steepest allowable slope of reclaimed areas shall be 3:1, unless otherwise stated in these Specifications or 
shown on the Drawings.  Site grading shall be performed to provide a reclamation area which blends 
well with natural conditions in adjacent areas. 

 
 B. DRAINAGE GRADING 
 
  1. At the location of each mine opening, CONTRACTOR shall grade the existing topography to allow 

surface water to drain freely away from the mine closure.  Efforts shall be made to minimize the 
extent of this grading and limit the disturbance of existing vegetation. 

 
  2. Regraded surfaces for waste dump reclamation, burial of mine dump material, and reshaping of 

drainage channels shall be sloped to drain freely and shall include water bars, intermediate benches, 
and other such devices as shown on the Drawings to control precipitation runoff and prevent erosion. 

 
 C. STRIP MINE DUMP MATERIAL TO MINERAL SOILS 
 

In the areas designated on the Drawings, CONTRACTOR shall strip existing mine dump material to 
sufficient depth to expose natural soils.  Refuse from these areas shall be utilized as fill for site grading.  
Stripping depths shown are approximate only, and all mine dump material present shall be removed from 
the area.  After mine dump material removal, soils within the stripped area shall be regraded to 
approximate the reclamation contours shown on the Drawings.  CONTRACTOR shall not be required to 
import fill to the stripped area to create the contours shown. 

 
 D. EXCAVATION 
 

CONTRACTOR shall excavate to the lines and grades shown on the Drawings or as directed by the 



Section 0270 
 

- 86 - 

OWNER.  Excavated materials conforming to the definition of random fill, including subsoils, mine 
dump material, and unclassified materials, shall be placed directly as fill in designated fill areas.  
Concrete and other inert materials may be buried at depth greater than 36 inches with the approval of the 
OWNER.  CONTRACTOR shall be responsible for all surveying necessary to perform the WORK and 
determine pay quantities.  CONTRACTOR shall confirm that the survey base used is consistent with the 
plans provided by the OWNER.  The OWNER shall have surveys performed at its discretion for 
confirmation purposes. 

 
 E. FILL 
 

Where fill is required, CONTRACTOR shall use excavated material acceptable as either random fill or 
soil/rock fill.  Rocks and boulders greater than 12 inches in diameter shall be removed for use as riprap, 
buried in fill in accordance with grading tolerances below, or left on finished grade either singly or in 
groupings to blend with the natural surroundings.  Construction debris may be incorporated in the fill 
providing such materials are properly broken down and placed in such a manner that no open voids exist.  
The placement of debris in the fill shall be subject to the approval of the OWNER.  The distribution of 
materials throughout a fill shall be such that there shall be no lenses, pockets, streaks or layers of 
material differing substantially in texture and gradation from the surrounding material in the fill.  Fill 
materials to be compacted with hauled or self-propelled compactors shall be placed and spread in 
horizontal lifts not exceeding 24 inches loose measure.  Fill materials to be compacted by hand-guided or 
hand-operated equipment shall be placed and spread in horizontal lifts not exceeding 12 inches loose 
measure. 

 
 F. FILL COMPACTION 
 

Each lift of material placed as fill shall be compacted by a minimum three (3) passes of a compactor 
exerting a minimum pressure of one hundred (100) pounds per square inch or as specified in Section 
0300:  Specific Site Requirements.  Water shall be used as necessary in the compaction operation for 
dust control and to achieve the required compaction. 

 
 G. GRADING TOLERANCES 
 
  1. The reclaimed surface shall be constructed to produce the contours shown on the Drawings within a 

tolerance of plus or minus one foot.  Where field conditions warrant a modification in the grading 
plan, top of subgrade shall be as directed by the OWNER.  The top two feet of the subgrade shall 
consist only of clean subsoils or coal refuse which have been cleaned of cobbles and boulders 
exceeding twelve (12) inches in diameter. 

 
  2. Abrupt changes in grade shall be rounded to provide a pleasant visual effect. 
 
  3. Depressed areas shall be graded to prevent ponding or standing water. 
 
 H. SCARIFICATION 
 

Scarification or discing shall be completed when the veneer of coal refuse is generally less than 6 inches 
thick.  Scarification shall be accomplished with a tractor or bulldozer-hauled scarifier or disc-harrow.  
Where inaccessibility precludes the use of hauled equipment, scarification shall be completed manually 
with hoes and mattocks. 

 
 I. TOPSOIL PLACEMENT 
 
  1. Areas to be covered with topsoil shall be scarified to a minimum depth of 4 inches. 
 
  2. Following completion of regrading and earthwork to the contours required by these specifications, 

designated disturbed areas shall be covered with topsoil placed to a minimum thickness of 12 inches 
unless otherwise directed by the OWNER.  On slopes of 3:1 or flatter, topsoil materials shall be 
compacted in the same manner as fill material.  On slopes steeper than 3:1, the top-soil surface shall 
be stabilized by means of erosion control blanket, vegetation, riprap, or as otherwise directed by the 
OWNER.  The topsoil shall be obtained only from the borrow areas shown and to the maximum 
depths specified on the Drawings. 
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 J. DEBRIS BURIAL 
 

Construction debris may be incorporated in fill providing such materials are properly broken down and 
placed in such a manner that no open voids exist.  The placement of debris in fill shall at all times be 
subject to the approval of the OWNER. 

 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01  MEASUREMENT 
 
 A. Measurement will be based on and compared to the dimensions and quantities identified in the bid 

sheets, these Specifications and Drawings.  The OWNER may request intermediate measurements to 
determine progress of the WORK. 

 
 B. Measurements of cubic yards of Earthwork will be required for each mine site.  Such measurement shall 

be used by the OWNER for comparison with the estimated quantity shown on the bid sheets. 
 
 C. CONTRACTOR shall complete surveys before and after any site grading or earthwork as directed by 

OWNER.  Volume of material removed or placed shall be calculated by the average-end-area method 
based on cross-sections developed from CONTRACTOR'S surveys.  The OWNER will have surveys 
performed at OWNER's discretion for confirmation purposes. 

 
 D. Should the CONTRACTOR estimate the cubic yards of materials to be greater than 15% more than the 

quantities shown in the Bid Schedule, a CHANGE ORDER must be negotiated with the OWNER for 
ADDITIONAL WORK prior to the CONTRACTOR undertaking ADDITIONAL WORK.  Measurement 
for quantities shall be determined prior to the WORK. 

 
 E. When the actual quantity of Site Grading/Earthwork performed as determined by measurement is greater 

than 15% less than the estimated quantity on the bid sheet, the OWNER will negotiate a reduction in the 
BID PRICE by the amount of variance using the UNIT PRICE.  This adjustment shall be executed by a 
CHANGE ORDER. 

 
4.02 PAYMENTS 
 
 A. Payment for Site Grading/Earthwork will be for each mine site at the BID PRICE, as modified by any 

CHANGE ORDERS.  Payment shall be authorized by the OWNER only for completed Site 
Grading/Earthwork.  No partial payments shall be made. 

 
 B. Payment at the UNIT PRICE for additional quantities of Site Grading/Earthwork will be made for 

quantities greater than 15 percent in excess of the estimated quantity shown on the bid sheet for a given 
mine site.  Reduction of payment for lesser quantities of Site Grading/Earthwork will also be made by 
the OWNER for quantities greater than 15% below the estimated quantity shown on the bid sheet for a 
given mine.  Such UNIT PRICE payment will require approval of the OWNER, and will be full 
compensation for approved additional or reduced Site Grading/Earthwork. 

 
 C. Payment for additional topsoil placement at individual sites designated by the OWNER will be at the 

UNIT PRICE bid.  For bidding it will be assumed that additional topsoil can be readily excavated from 
the designated borrow area with standard earthwork equipment, no access improvement to the area will 
be required, and the haul distance will not exceed two miles. 

 
 

END OF SECTION 0270 
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0290  Revegetation 

 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 

The WORK consists of revegetation of the disturbed areas, including areas disturbed by the WORK.  
Revegetation shall include: 

 
 A.  Site preparation 
 B.  Seedbed preparation 
 C.  Topsoil placement as required 
 D.  Seeding 
 E.  Mulching 
 F.  Erosion control netting 
 G.  Seedling and cutting planting 
 
1.02 SUBMITTALS 
 
 A. CONTRACTOR shall submit with the bid proposal the names of one seed supplier, and alternate, to be 

used for the seed mixtures required by these specifications. 
 
 B. CONTRACTOR shall submit with the bid proposal a written description indicating equipment to be used 

to perform the work required in this section. 
 
 C. CONTRACTOR shall submit during construction empty container labels, tags, and receipts for mulch 

material and seed for verification of materials being used. 
 
 D. CONTRACTOR shall submit, if mulch is specified, during construction and prior to applying mulch the 

Phytosanitary Certificate required by the Utah Department of Agriculture. 
 
1.03 RELATED WORK 
 
 A. Section 0230:  Access Improvement 
 B. Section 0250:  Mine Closures 
 C. Section 0270:  Site Grading/Earthwork 
 D. Section 0300:  Specific Site Requirements 
 
1.04 DELIVERY, STORAGE, AND HANDLING 
 
 A. CONTRACTOR shall deliver seed in original containers showing analysis of seed mixture, percentage of 

pure live seed (PLS), year of production, net weight, date of packaging and location of packaging.  Seed 
must be stored under dark, cool, and dry conditions.  Damaged packages are not acceptable. 

 
 B. Erosion control netting shall be stored out of direct sunlight. 
 
PART 2 - PRODUCTS 
 
2.01 PLANT MATERIALS 
 
 A. A combination of plant materials that may include seed, seedlings, containerized stock, and cuttings shall 

be used in revegetation.  The use of the plant materials shall be in accordance with Section 0300:  
Specific Site Requirements and as shown on the Drawings. 

 
 B. CONTRACTOR shall make a concerted effort to obtain all components of the plant materials mixture.  

Seed and nursery sources may require greater than six weeks notice to obtain specific species.  More than 
one source may be required to furnish all seed or plant varieties.  If all sources have been exhausted, or if 
available seed or stock of a given species is of unacceptable quality, that species may be deleted or 
another species substituted.  Any changes in the seed mixture shall require the written approval of the 
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OWNER prior to execution of the contract. 
 
 C. CONTRACTOR must submit name of company and alternate that will supply seed, see Section 1.02. A. 
 
2.02 SEED 
 
 A. The species composition and planting rates of the seed mixtures to be used are specified in Appendix C.  

Unless specified otherwise, seeding rates given are for broadcast seeding. 
 
 B. All seed mixes shall be fresh, clean, new crop seed. 
 
2.03 MULCH 
 
 A. Mulch, when required, shall consist of native hay or straw free of noxious weeds or any foreign material 

detrimental to plant life.  Alfalfa will not be permitted. 
 
 B.  Mulch must meet the requirements of the Utah Noxious Weed Act (4-17-3, UCA; Regulation 

A700-04-09) and the Utah Phytosanitation Act.  Mulch must be tested and found clean by an official 
Utah Department of Agriculture Inspector.  CONTRACTOR shall contact the state inspector and arrange 
testing.  Payment will not be made without certificate of inspection from Agricultural Inspector.  
Untested mulch may be used only with the prior written approval of the OWNER. 

 
 C. Hay used as mulch may be old, but it shall be dry and not moldy. 
 
2.04 TOPSOIL 
 
 A. Topsoil shall be as defined in Section 0270:  Site Grading/Earthwork. 
 
PART 3 - EXECUTION 
 
3.01 GENERAL 
 
 A. Areas to be revegetated are all those which have been disturbed during reclamation construction.  Those 

areas shall include, but are not limited to, portal closure areas, subsidence areas, grading areas, access 
routes, staging areas, and other areas disturbed by CONTRACTOR in performing the WORK. 

 
 B. CONTRACTOR shall take necessary precautions to avoid disturbance of surrounding native areas and 

will not travel on previously undisturbed soil, unless directed by OWNER. 
 
 C. When machinery is specified, all operations will be conducted along the contour.  On level sites (area 

permitting) all equipment operations shall be conducted perpendicular to the prevailing wind direction 
when wind erosion potential is considered to be high. 

 
3.02 SITE PREPARATION 
 
 A. CONTRACTOR shall remove and bury foreign materials and debris collected during topsoil spreading.  

Tree stumps and large shrubs may also be removed, buried, or stockpiled for distribution on the site 
following top-soiling, as specified in Section 0300 or as directed by OWNER. 

 
 B. Areas that are not fill areas with imported topsoil shall be chiseled or ripped to a depth of 12 inches.  This 

particularly applies to areas that have soils compacted from construction activities and includes haul 
roads and site access roads.  Ripping shall be repeated until the compacted area is loose and friable. 

 
 C. Areas of fill to be covered with imported topsoil shall be chiseled or ripped to a depth of 12 inches.  

Ripping of fill materials shall be completed by a bulldozer equipped with single or a twin set of ripper 
shanks.  Ripping shall be done on 4-foot centers to a depth of 12 inches and shall follow final grading 
and precede seedbed material (topsoil) application.  Ripping shall be completed at a speed which 
maximizes ripper shank action and promotes soil material disruption to the specified depth.  Ripping 
shall be repeated until the compacted area is loose and friable. 
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 D. Topsoil shall be placed on fill areas immediately following ripping to a minimum depth of 24 inches, or 
other minimum depth as specified in Sections 0270 or 0300, in all areas designated by the OWNER. 

 
3.03 MULCHING 
 
 A. All sites not designated for erosion control blanket shall be mulched unless otherwise specified by the 

OWNER in Section 0300:  Specific Site Requirements. 
 
 B. Mulching shall be performed AFTER topsoil is in place, and PRIOR to seeding.  Mulch shall be spread 

by hand or mechanical blower, in an even manner, at a rate of 2,000 pounds per acre over the site to be 
mulched.  Mulch application shall be initiated at the top of the slope, working downhill, where possible. 

 
 C. Mulch shall be crimped with hand tools where equipment cannot gain access or where soil surface 

roughness (see Part 3.05 below) is already adequate following topsoil distribution and further equipment 
activity would level the surface. 

 
3.04 SEEDBED PREPARATION/SURFACE ROUGHENING 
 
 A. AFTER topsoil placement and mulching, and PRIOR to seeding, the ground surface shall be roughened 

and gouged to create hummocks and depressions with up to 12 inches of relief.  This relief will reduce 
ground surface wind disturbance and create water catchment basins.  Roughening can be achieved by 
gouging with a backhoe or excavator bucket.  Surface roughness can also be created during topsoil 
distribution by leaving intact the mounds and windrows from each dump truck or loader bucket dump.  
Furrows, basins, and ridges created by the roughening should run predominantly along the contour to 
minimize runoff.  The roughening process should incorporate the mulch into the top of the soil and some 
will be buried; however, care should be taken to minimize the mulch buried at depth.  CONTRACTOR 
shall exhibit caution during the gouging and roughening process to ensure that subsurface coal refuse is 
not uncovered or brought up to the surface. 

 
 B. Boulders, both large and small, may be left on site after topsoiling and prior to seeding, either singly or in 

groupings to blend with the natural surroundings, as directed by OWNER.  OWNER may require that 
additional boulders be placed on site prior to seeding to enhance visual variation and provide wildlife 
habitat. 

 
 C. Seedbed preparation shall be considered to be complete when the soil surface is completely roughened. 
 
 D. Unless the soil is severely compacted, seedbed preparation shall not be required for discontinuous, 

isolated areas of disturbance less than 0.05 acres (approximately 2500 square feet or 50 feet by 50 feet), 
such as areas around mine portal closures. 

 
3.05 SEEDING 
 
 A. All seeding shall be broadcasting as directed by OWNER.  When broadcast seeding, passes shall be 

made over the site to be seeded such that even distribution of seed shall be obtained.  Broadcast seeding 
shall take place immediately following the completion of final seedbed preparation.  Broadcast seeding 
shall not be conducted when wind velocities would prohibit even seed distribution.  Broadcast seeding 
shall be followed by hand raking, manual use of a drag chain, or sweeping with sturdy tree or shrub 
branches to cover seed.  This shall be done over the entire site but will not be so extreme as to reduce the 
extent of soil relief. 

 
 B. Broadcast seeding of large areas shall be done using hand-operated "cyclone-type" mechanical seeders.  

All seeding equipment used shall be equipped with a metering device and set to the appropriate seeding 
rate. 

 
 C. Broadcast seeding of small areas of disturbance less than 0.05 acres (approximately 2500 square feet or 

50' x 50') may be done by hand scattering.  Raking of small areas is not necessary if there is sufficient 
surface roughness to ensure that seeds will fall into crevices and other micro-topographic depressions so 
that weather and gravity will cause them to be covered and stay in place. 

 
 D. After completion of the broadcast seeding and seed covering, organic debris such as logs, tree stumps, 
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and grubbed vegetation shall be randomly redistributed across the sites.  This shall be done at the 
OWNER's direction for the purpose of creating visual variation and production of wildlife habitat.  Care 
shall be exhibited to avoid leveling the soil surface. 

 
 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 MEASUREMENT 
 
 A. Measurement will be based on and compared to the quantities identified in the bid sheets, these 

Specifications and Drawings for each mine site.  The OWNER will request intermediate measurements to 
determine progress of the WORK. 

 
 B. Measurements by CONTRACTOR will be required for a given mine site for acres of revegetation and/or 

square yards of erosion control blanket.  Such measurements will be used by the OWNER for 
comparison with the estimated quantities shown on the bid sheets. 

 
 C. Should the CONTRACTOR estimate the quantity of materials to be greater than 15% more than the 

quantities shown in the Bid Schedule, a CHANGE ORDER must be negotiated with the OWNER for 
ADDITIONAL WORK prior to the CONTRACTOR undertaking ADDITIONAL WORK.  Measurement 
for quantities shall be determined prior to the WORK. 

 
 D. When the actual quantity of Revegetation performed as determined by measurement is greater than 15% 

less than the estimated quantity on the bid sheet, the OWNER will negotiate a reduction in the BID 
PRICE by the amount of variance using the UNIT PRICE.  This adjustment shall be executed by a 
CHANGE ORDER. 

 
4.02 PAYMENTS 
 
 A. Payment for Revegetation will be for each mine site at the BID PRICE, as modified by any CHANGE 

ORDERS.  No partial payments will be made. 
 
 B. Payment at the UNIT PRICE for additional quantities of Revegetation will be made for quantities greater 

than 15 percent in excess of the estimated quantity shown on the bid sheet for a given mine site.  
Reduction of payment for lesser quantities of Revegetation will also be made by the OWNER for 
quantities greater than 15% below the estimated quantity shown on the bid sheet for a given mine.  Such 
unit price payment will require approval of the OWNER, and will be full compensation for additional or 
reduced revegetation and/or erosion control blanket. 

 
 C. Payment will not be made without: 
 
  1. Seed:  seed testing certification, certification to be submitted with invoice, and  
 
  2. Mulch [only if specified]:  Phytosanitary Certificate for certification of compliance with the Utah 

Noxious Weed Act.  Certification shall be submitted with invoice. 
 
 

END OF SECTION 0290 
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0300  Specific Site Requirements 
 
 
1.01  WORK INCLUDED 
 

A. This Section describes the location, the features present, and the WORK to be done at the Vernon 
Sheeprocks Project area.  The items of the WORK shall be performed according to the appropriate sections 
of these Specifications. 

 
B. It is the intent of these Specifications that the site-specific scope of WORK is as described in this Section.  

The General Technical Specifications, Sections 0200 through 0290, outline WORK broadly applicable to all 
abandoned mine reclamation situations and that may not be required at each site in this project.  Where there 
is a conflict between Section 0300 and the General Technical Specifications (0200's), Section 0300 shall 
govern. 

 
C. A description of the mine sites and their locations is presented below.  Details and dimensions are shown on 

the Drawings.  CONTRACTOR shall be aware that the dimensions on the Drawings are approximate.  
CONTRACTOR shall also be aware that minimum or maximum dimensions on the Drawings or given in the 
Specifications are specific and are to be adhered to unless such changes are approved in writing by the 
OWNER.  The quantities presented in the specific site sections should be considered as an estimate with a 
tolerance of plus or minus 15 percent.  CONTRACTOR shall visit the site and decide for his or her own 
purposes the quantities and amounts required in doing the WORK as intended in these Specifications and on 
the Drawings. 

 
1.02 LOCATION AND DESCRIPTION 
 

A. The Vernon Sheeprocks Project area is located in Tooele County in the Sheeprock Mountains directly south 
of the town of Vernon and about 40 miles south of Tooele.  General reclamation area boundaries of the 
Vernon Sheeprocks Project are shown on the attached location maps (see Appendix F, Map 1 and Plates 1 
and 2) and are described in this section. 

 
B. The Vernon Sheeprocks Project area consists of approximately 191 abandoned precious and base metal mine 

openings or related features, including adits, shafts, inclines, prospects, pits, and trenches, on the Uinta 
National Forest in the Sheeprock Mountains.  The formal project boundary is defined by and coincident with 
the National Forest boundary and includes federal lands managed by the U.S. Forest Service (USFS) and 
private inholdings.  The project area takes in most of the northern part of the Sheeprock Mountains and the 
flats and foothills northeast of the Sheeprocks.  The project area contains an estimated 191 inventoried mine 
features.  The formal project boundary includes about 160 square miles.  Mines are not evenly distributed in 
this area.  Nearly all of the mines are in the mountains in the far southern third of the project area in an area 
covering about 20 square miles along the main spine of the mountain range.  The area actually affected by 
mining is substantially smaller than the formal project boundary. 

 
C. Access:  To reach the Vernon Sheeprocks Project area from Tooele, go south on Main Street (Hwy U-36) 33 

miles to the town of Vernon.  From Vernon, a loop of roads runs around the perimeter of the Sheeprock 
Mountains, and from this perimeter loop a number of spur roads lead into the several canyons where the 
mines are located.  Access to individual mine sites within the project area is discussed in Parts 1.05 and 1.06 
below. 

 
D. The formal Vernon Sheeprocks Project boundary takes in the following sections, although mines occur in 

only a portion of this area: 
 

T9S, R4W, Sections:  7 (part), 8 (part), 17 (part), 18, 19, 20 (part), 21(part), 27 (part), 28-33, 34 
(part) 
T9S, R5W, Sections: 1-36 

  T9S, R6W, Sections:  1-36 
  T9S, R7W, Sections:  1 (part), 2 (part), 3 (part), 10-15, 22-27, 36 
  T10S, R4W, Sections:  5 (part), 6, 7, 8 (part), 17 (part), 18 
  T10S, R5W, Sections:  1-24, 27 (part), 28-30 
  T10S, R6W, Sections:  1-26 
  T10S, R7W, Sections:  1, 12, 13, 24 
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E. The Vernon Sheeprocks Project is mapped on the following USGS 7½' quadrangles:  Dutch Peak, Erickson 

Knoll, Indian Peaks, Indian Springs, Lofgreen, Lookout Pass, Sabie Mountain and Vernon.  Mines occur on 
the Dutch Peak, Erickson Knoll, Lookout Pass, and Sabie Mountain quads. 

 
 USGS 7½' quad index: 
 

Indian Peaks Lookout Pass Vernon Lofgreen 

Indian Springs Erickson Knoll Dutch Peak Sabie Mountain 

 
 Because the project covers such a large area, the USGS 30’x60’ series maps (1:100,000 scale) are 

especially useful for general navigation.  The Vernon Sheeprocks Project is mapped on the following 
30’x60’ quadrangles:  Rush Valley, Lynndyl. 

 
 USGS 30’x60’ quad index: 
 

Rush Valley 

Lynndyl 

 
 
1.03 MINE OPENING LOCATIONS AND DESCRIPTIONS 
 

A. The Vernon Sheeprocks Project area consists of approximately 191 identified abandoned mine openings or 
other mining features.  The mine openings consist of adits, inclines, vertical shafts, exposed stopes, prospect 
pits, trenches, and subsidence holes.  The openings occur in a wide range of sizes, configurations, and 
conditions. 

 
B. Locations, descriptions, approximate dimensions, UTM coordinates, closure methods, and map references of 

each mine opening (site) are provided in the table in Appendix A.  Detailed locations of the sites are 
presented on the maps in Appendix F (Maps S1 to S6 and D1 to D12 and Plate 2).  Note that mine symbols 
may be plotted on the maps offset slightly from their true locations due to terrain interference with GPS 
surveys and the way the mapping software treats adit symbols.  

 
C. Site ID Numbers (Tag Numbers):  Each mine opening or feature is identified by a unique site identification 

number such as 3411308HO002.  The ID number consists of seven digits, one or two letters, and one to 
three digits.  The first digit indicates the quadrant around the Salt Lake baseline and meridian (or the Uinta 
special meridian).  Townships south and east of the SLBM are coded "4."  The second and third digits 
indicate the township, the fourth and fifth digits indicate the range, and the sixth and seventh digits indicate 
the section.  These numbers are followed by letters indicating the type of mine opening  or feature (H = 
horizontal adit, I = inclined adit, V = vertical shaft, SH = subsidence hole, PR = prospect, TR = trench, PT = 
open pit, TA = tailings) and, in the case of shafts and adits, letters indicating whether the mine is open (O) or 
closed (C).  These letters are followed by numbers that are sequential numbers assigned as the openings 
were encountered during the field inventory.  Thus, site number 4060318HO003 is the third horizontal 
opening (HO) inventoried in Township 6 South, Range 3 East, Section 18.  The leading zeros in the 
sequential number part of the ID number are frequently omitted (i.e. HO3 instead of HO003). 

 
D. Identifying Sites:  Sites in the field are marked two ways, with wooden stakes and steel washers.  The 1"x2" 

wooden stakes have the full ID number written in ink.  The washers are 12" diameter and are bolted to rock 
with masonry anchors.  They are stamped with only the opening ID, without the numbers for quadrant, 
township, range, and section (e.g. just "HO3").  Because of vandalism or weather, many mine ID markers 
are illegible or are missing altogether.  Some mine features, particularly small prospects, are not marked.  In 
a very few cases, sites have been renumbered, and ID numbers on tags may not match the ID number in 
these Specifications.  CONTRACTOR will have to rely on the site location maps and the descriptions in 
Appendix A to identify mine sites.  OWNER’s Contract Representative will provide assistance in 
identifying the mine openings. 
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1.04 PROJECT ORGANIZATION AND MAPPING 
 

A. The Vernon Sheeprocks project covers a very large area and has a complicated system of roads.  To simplify 
descriptions of mine location and access, the mine sites in the Vernon Sheeprocks Project have been 
organized into six “subareas” based on geographical proximity and access.  These subareas are the basis for 
the subarea maps in Appendix F (Subarea Maps S1 to S6).  The subarea maps are designed to show access 
routes to the mines from an easily located landmark on a 2-wheel-drive perimeter road.  

 
B. The mine sites are too dense to be clearly mapped and labeled at the scale of the subarea maps.  Within five 

of the six subareas there are clusters of mines that are mapped on a series of twelve “detail” maps (Detail 
Maps D1 to D12).  Each detail map corresponds to a particular canyon and has a single access road.  The 
detail maps are designed to show the location of each mine in the canyon once one has entered the map area.  

 
C. The following table shows the relationship between the six subareas and the twelve detail areas: 

 
Subarea Detail 
Map Scale: 
1:48,000 or 1 inch = 4000 feet 

Map Scale: 
1:12,000 or 1 inch = 1000 feet 

Subarea 
Number 

Subarea 
Name 

Detail 
Number 

Detail 
Name 

S1 Copper Springs None None 
D1 North Oak Brush 

S2 East Gov’t/No. 
Oak Brush/Harker D2 Harker Canyon 

S3 Bennion D3 Bennion 
D4 Little Valley North 

S4 Vernon Ck/Little Valley 
D5 Little Valley South 
D6 Joes Canyon 
D7 Sheeprock 
D8 Hard to Beat South 
D9 Hard to Beat North 

S5 Joes/Hard to Beat 

D10 Cottonwood 
D11 South Pine 

S6 So. Pine/So. Oak Brush 
D12 South Oak Brush 

 
D. The detail maps are the basis for the site groupings in the Bid Schedule and Appendix A.  All sites are listed 

in the Bid Schedule and Appendix A grouped by their detail map and then in the numerical order of their tag 
numbers.  

 
E. Note that there are seven isolated mine openings that are plotted on the subarea maps but are not included on 

any detail map.  The subarea maps alone are adequate to locate these sites.  These sites are 3090711VO001 
(Copper Springs, Subarea S1); 3090620VO001, 3090627IO001, 3090627PR001 (East Gov't/No. Oak 
Brush/Harker, Subarea S2); and 3100503HC001, 3100511HO001, 3100524HO001 (Vernon Ck/Little 
Valley, Subarea S4).  These seven outlying sites are grouped together and listed separately in the Bid 
Schedule and Appendix A. 

 
1.05 PROJECT ACCESS AND NAVIGATION 
 

A. To reach the Vernon Sheeprocks Project area from Tooele, go south on Main Street (Hwy U-36) 33 miles to 
the town of Vernon.  From Vernon, mines on the northern flank of the Sheeprock Mountains are reached by 
taking a number of roads that lead to the several canyons where the mines are located.  Mines on the 
southern flank of the Sheeprock Mountains are reached from Vernon by going around the west end of the 
range via the Pony Express Trail and Erickson Pass Road, by going around the east end of the range on 
USFS Road #005 along Vernon Creek to the Cherry Creek Road, or by taking highway U-36 to Eureka and 
then taking highway US-6 to the Jericho-Callao Road (past Little Sahara).  It is generally easier and faster to 
reach mines on the southern flank by taking the Jericho-Callao road from highway US-6. 
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B. The Vernon Sheeprocks project covers a very large area (approximately 160 square miles).  Although most 

of the mines are clustered in a 20-square-mile band along the main spine of the mountain range, access to 
the mines is complicated.  The system of roads serving the area is not very good and consists of several 
dead-end spurs leading up the canyons where the mines are located.  There are no good internal connecting 
roads.  Travel distances are long and the roads are slow.  In many cases it will take longer to travel to the 
mines than it will take to actually close them.  It may take several hours to drive from one mine to another 
less than a mile away on the opposite side of a ridge due to the lack of connecting roads in the interior of the 
project area.  The 4-wheel-drive roads leading into the canyons are typically suitable for 3-10 mph in good 
weather; it typically takes about 45 minutes to an hour to drive the 5-8 miles from the 2-wheel-drive 
perimeter roads up the canyons to the mines. 

 
C. Detailed road directions are not included in these specifications.  The project is large and the road system is 

complex.  There are too many potential starting points and too many destinations to provide a complete set 
of written directions.  Access routes are best determined by consulting the project maps.  The road system 
can be thought of as a loop that runs around the perimeter of the Sheeprock Mountain range, with several 
dead-end spurs that run from the perimeter loop into the various canyons in the range.  The “Key Roads” 
map (Map 1) shows the location of the perimeter loop roads and their relationship to major highways and 
cities.  Use this map and the “Project Area Overview” maps (Plates 1 and 2) to navigate to the landmarks 
shown on the subarea maps (Maps S1-S6).  Use the subarea maps to navigate from the landmark to the 
canyons shown on the detail maps (Maps D1-D12).  Use the detail maps to find the individual mine 
openings. 

 
D. OWNER has detailed written access route descriptions and road logs to all work areas and will provide them 

to CONTRACTOR if needed.  
 

E. To simplify navigational directions, some key point locations have been defined for use as reference 
landmarks.  These landmark points are labeled on the project maps.  (Most of these landmark location names 
were made up for this project and will mean nothing to local residents.)  

 
Vernon:  junction of U-36 and Castagno Street (Silver Sage gas station) 

 
Benmore:  T-intersection located at the common corner of T9S, R5W, Sections 20, 21, 28, 29.  It is the 
junction of USFS Roads #005 and #090 at the USFS Benmore Station.  Benmore is two miles due east 
of the Harker Road Junction on USFS Road #090. 

 
Harker Road Junction:  4-way intersection at the common corner of T9S, R5W, Sections 19 & 30 and 
T9S R6W, Sections 24 & 25 at the south end of Harker Road.  The Harker Road Junction is two miles 
due west of Benmore on USFS Road #090. 

 
Cherry Creek Junction:  4-way intersection in T12S, R5W, Section 3 SW¼.  There are “Prevent 
Wildfires” and “No Maintenance During Winter Months” signs on the east side of the intersection.  The 
road heading southeast connects the Cherry Creek Road to the Jericho-Callao Road.  The road heading 
northwest enters the Cherry Creek Project area that was reclaimed in 2004. 

 
Ekker Ranch Junction:  4-way intersection in T11S, R6W, Section 9 NW¼, south of Ekker Ranch.  
There is a juniper post in the “island” between the roads formed by corner-cutting. 

 
Benchmark Junction:  T-intersection in T10S, R7W, Section 35 SW¼, northwest of Erickson Knoll.  
The benchmark is a brass survey monument set in a small concrete block about 10 feet west of the road 
and is clearly visible from the road.  There is a steel T-post near the benchmark. 

 
Erickson Pass Junction:  4-way intersection in T8S, R7W, Section 20 SW¼ that is the turnoff from the 
Pony Express Trail onto the Erickson Pass Road.  It is marked by a routed wood BLM directional sign 
with arrows for Simpson Springs, Fish Springs, Erickson Pass, and Dugway. 

 
005/Cherry Creek Junction:  3-way intersection of USFS Road #005 along Vernon Creek and the 
Cherry Creek Road in T11S, R4W, Section 7 SW¼.  Because of corner-cutting the junction is actually 
three intersections about 0.1 mile apart with a large triangular island between them.  There are routed 
wood BLM directional signs at each intersection, but the west-facing sign has fallen down. 
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F. The following list provides the navigational landmarks and the detail maps found in each subarea.  Use the 

“Key Roads” and “Project Overview” maps to navigate to the landmark.  Use the subarea maps to navigate 
from the landmark to the areas mapped on the detail maps.  The detail maps can then be used to locate each 
individual mine site. 

 
 Copper Springs:  (Subarea Map S1) 

Landmark:  Erickson Pass Junction (turnoff from the Pony Express Trail) 
Details:  None. 
This subarea has a single site, 3080911VO001 that is not mapped on a detail map. 

 
 East Gov’t/No. Oak Brush/Harker:  (Subarea Map S2) 

Landmark:  Harker Road Junction 
Details:  North Oak Brush (D1), Harker Canyon (D2) 
This subarea has three sites that are not mapped on a detail map:  Site 3090620VO001 on East 
Government Creek and Sites 3090627IO001 and 3090627PR001 on Lion Hill along the road to North 
Oak Brush Canyon. 

 
 Bennion:  (Subarea Map S3) 

Landmarks:  Harker Road Junction, Benmore 
Detail:  Bennion (D3) 

 
 Vernon Ck/Little Valley:  (Subarea Map S4) 

Landmark:  Benmore 
Details:  Little Valley North (D4), Little Valley South (D5) 
This subarea has three sites that are not mapped on a detail map:  Site 3100503HC001, Site 
3100511HO001, and Site 3100524HO001, all near Vernon Creek along USFS Road #005. 

 
 Joes/Hard to Beat:  (Subarea Map S5) 

Landmark:  Ekker Ranch Junction 
Details:  Joes Canyon (D6), Sheeprock (D7), Hard to Beat South (D8), Hard to Beat North (D9), 
Cottonwood (D10) 

 
 So. Pine/So. Oak Brush:  (Subarea Map S6) 

Landmarks:  Ekker Ranch Junction, Benchmark Junction 
Details:  South Pine (D11), South Oak Brush (D12) 

 
1.06 PROJECT AREA ROADS 
 

A. Except for Hwy U-36 and local streets in Vernon, the roads in the Vernon Sheeprocks Project area are 
gravel or dirt.  The perimeter routes around the Sheeprock range (Pony Express Trail, Erickson Pass Road, 
Cherry Creek Road, Jericho-Callao Road, USFS Road #005) are generally maintained and suitable for all 2-
wheel drive vehicles and semis hauling transports in most weather  (Some of these roads may not be 
passable in wet weather).  Access to the mines in the interior of the project area is on unmaintained 4-wheel-
drive roads.  These dirt roads have varying degrees of passability.  High clearance and/or four-wheel-drive 
vehicles are mandatory for travel in most of the project area, particularly in wet weather and in the upper 
reaches of the canyons.  Some dirt roads may be fine when dry, but can be muddy quagmires when wet.  
Some mines may only be accessible by ATV or foot.  Many stretches of the roads in the upper reaches of 
canyons are narrow tracks through dense scrub that will scratch vehicle paint.  Dead trees fallen across the 
roadways are common. 

 
B. Roads on the maps in Appendix F are symbolized as Paved, 2WD, 4WD, ATV, Foot, or Unclassified.  

Roads symbolized as Paved or 2WD are maintained and should be passable to all types of vehicles in most 
weather.  Roads symbolized as 4WD are wide enough for a standard truck or SUV, but may have rocks, ruts, 
gully crossings, mud, or other obstacles requiring high clearance and/or four-wheel-drive.  Roads 
symbolized as ATV are too narrow, too steep, or too rocky for full sized vehicles but are suitable for ATV's.  
Some ATV roads may be also suitable for tracked equipment.  Roads symbolized as Foot are trails that are 
too steep, narrow, washed out, or boulder strewn for vehicles, although some may be passable to single-track 
vehicles (dirt bikes).  Unclassified roads may be any type (most are 4WD) but are not needed to access the 
mines; they are included as reference landmarks. 
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C. Many of the interior roads in the project area are Forest Service roads with USFS road number designations.  
These road numbers are marked in the field on Carsonite (fiberglass) posts and are labeled on the maps.  
Many of these posts are missing. 

 
D. Roads in Joes, Sheeprock, Hard to Beat, and Cottonwood canyons have locked gates.  OWNER will provide 

a key for these locks.  Keys are USFS property. 
 

E. The road going up Joes Canyon has two gates with overhead guy wires bracing the gateposts.  The 
maximum clearance under these wires is 6-8 feet, which is adequate for a pick-up or SUV, but not for a 
larger truck or backhoe. 

 
F. The road going up Hard to Beat Canyon has a gate with an overhead crossbeam between the gateposts.  The 

maximum clearance under this beam is 12.5 feet. 
 

G. Vehicle travel on some roads is subject to restrictions (see Part 2.08 below). 
 
1.07 LAND STATUS 
 

A. The Vernon Sheeprocks Project area contains land owned or controlled by several parties.  OWNER is 
responsible for obtaining the necessary rights of entry to perform the reclamation work.  OWNER will have 
maps showing boundaries of property tracts available during construction for consultation. 

 
B. Approximately 120 of the 191 sites occur on public land managed by the U.S. Forest Service (USFS).  

These include sites on unpatented mining claims and sites on other public land.  Approximately 50 of the 
120 USFS sites are scheduled for closure.  For more information, contact: 

 
Bill Ott, District Ranger -or- Duane Resare, Minerals Manager 
Spanish Fork Ranger District 
Uinta National Forest 
44 West 400 North 
Spanish Fork, Utah  84660 
(801) 342-5260 - Ott 
(801) 342-5270 - Resare 

 
C. The remaining sites (71 sites, 23 scheduled for closure) are on private land held by a number of different 

interests.  Sites on private land are indicated in the “Special Conditions” column of the mine closure table in 
Appendix A. 

 
D. CONTRACTOR shall not perform WORK on any site until OWNER has obtained landowner consent for that 

site. 
 

E. At time of project bidding, OWNER has secured written landowner consent for right of entry for most of the 
private land in the project area.  OWNER anticipates having all private land written rights of entry in place 
by the time the Notice to Proceed is issued.  

 
F. CONTRACTOR shall not perform WORK on sites on USFS administered land until OWNER has obtained 

authorization from USFS (expected prior to Notice to Proceed). 
 
 
PART 2 - SPECIAL CONDITIONS AND RESTRICTIONS 
 
2.01 CULTURAL RESOURCE PROTECTION 
 

A. The Vernon Sheeprocks Project area has 69 mine openings determined to be on significant historical sites 
eligible for listing on the National Register of Historic Places (31 of these are scheduled for closure).  
National Register eligible sites are indicated in the “Special Conditions” column of the mine closure table in 
Appendix A.  All reclamation activities shall be conducted in a manner sensitive to the historic values and 
resources found in the area.  CONTRACTOR shall ensure that all construction crew members are aware of 
the cultural sensitivity of the area and the cultural resource protection requirements. 
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B. While features such as cabins, headframes, and ore chutes are obviously important, many of the historically 
important features present in the project area are not readily apparent.  For example, ore sorting areas may 
appear simply as a patch of differently colored rock on a dump.  Much of what is significant might typically 
be dismissed as "trash" somewhere else.  Often, the mine opening itself, or cribbing within an opening, is 
important and needs to be treated appropriately. 

 
C. Access improvement, excavation, and other ground disturbing activities shall be limited to the minimum 

necessary to achieve the goals of the WORK.  Alteration or removal of structures or structural elements of 
mine openings, such as props, lagging, cribbing, retaining walls, foundations, and doorways shall be limited 
to the minimum necessary to safely and effectively install the closure.  Any such alteration shall be planned 
in consultation with and executed as directed by the OWNER. 

 
D. One of the key features of the project area that makes the Vernon Sheeprocks Project area historically 

important is its surviving "historic landscape", the overall appearance of the terrain dotted with mine dumps 
and workings offering a glimpse of the past.  To preserve this historic appearance, when possible mine 
dumps used as a source of backfill shall be excavated in a way that maintains the outer lines and grades of 
the dump.  This can be done by uniformly removing material from all surfaces, by removing material from 
the top down, by slightly "hollowing out" the dump, or by removing one lobe of a multi-lobed dump. The 
idea is to avoid leaving the dump with an uneven, gouged look. 

 
E. Removal of historic or prehistoric artifacts or rock specimens is prohibited.  This includes, but is not limited 

to, bottles, bottle fragments, china and glass fragments, tools, tin cans, buckets, pipe, wire, nails, spikes, 
bolts, track, machinery, ore cars, vehicles, lumber and other wood, arrowheads and other stone tools, ore 
samples, petrified wood, and fossils. 

 
F. CONTRACTOR shall stop work and notify OWNER immediately if human burial remains are discovered. 

 
2.02 BAT CONSERVATION 
 

A. OWNER has performed surveys to determine which mines are used for bat habitat.  Where bats are present 
in a mine, they will be excluded from the mine prior to installing airtight closures (see Section 0250, Part 
3.01.F).  Sites requiring exclusion prior to closure are indicated in the “Special Conditions” column of the 
mine closure table in Appendix A. 

 
B. The length of the exclusion period may be reduced from one week to three fair weather days with 

OWNER=s approval.  Rainy or cold weather inhibits bat activity and will increase the length of the 
exclusion accordingly, up to the one week maximum. 

 
C. The recreational use of the project area raises the possibility that vandals may damage or remove the chicken 

wire seals during the exclusion period.  Should this occur, damaged seals shall be replaced and the exclusion 
period started over. 

 
D. The exclusion process is effective only in warm seasons when bats are active.  To prevent entombing 

hibernating bats, sites indicated in Appendix A as requiring exclusion prior to closure shall not be closed 
during the cold season (from October 31 to March 31).  Closure of these sites shall be postponed to the 
following warm season.  Cold season closures may be performed following an internal inspection for 
hibernating bats.  Internal inspections shall be performed by the OWNER and are subject to the availability 
of the OWNER=s bat inspection team. 

 
E. Vertical shafts covered with chicken wire for bat exclusion shall be flagged with warning tape. 

 
2.03 BIRD CONSERVATION 
 

A. A number of state and federal laws or policies protect several bird species.  CONTRACTOR shall avoid or 
minimize disturbance to protected birds as outlined in this section.  Generally this is done by scheduling 
work to avoid sensitive breeding activity and by minimizing habitat disturbance. 

 
B. During spring nesting and fledging (January 15 to August 31) OWNER will perform line-of-site visual 

surveys for raptor nests in the vicinity of the mine sites.  If nests are found, CONTRACTOR shall 
reschedule work at those sites until after August 31. 
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C. The greater sage-grouse (Centrocercus urophasianus) occurs in sagebrush habitats throughout the project 
area and has leks (strutting areas) in the Vernon Creek, Little Valley, and Bennion Creek subareas.  WORK 
in these area may be scheduled for after 9:00 A.M. until June 30 to avoid disturbing lek activity. 

 
D. Two bird species designated as threatened and protected under the Endangered Species Act may occur in the 

project area, although it is extremely unlikely.  They are the western yellow-billed cuckoo and the bald 
eagle.  Should either of these birds be sighted, WORK may be stopped or rescheduled in that area, pending 
consultation with wildlife authorities. 

 
E. A category of birds known as neotropical migrants (basically, familiar migratory songbirds and other birds 

such as warblers, thrushes, wrens, towhees, hummingbirds, etc.) may be nesting in construction areas, 
especially in brushy or scrubby vegetation, during spring work.  CONTRACTOR shall avoid disturbing any 
more vegetation than necessary to achieve the reclamation goals to reduce the risk of disturbing an active 
nest.  If nests are found, CONTRACTOR shall reschedule work at those sites until later in the season. 

 
2.05 RARE PLANT CONSERVATION 
 

A. One plant species listed as threatened under the Endangered Species Act may occur in the project area.  It is 
the Ute Ladies'-tresses (Spiranthes diluvialis).  OWNER will survey work areas for these plants prior to 
construction.  Any plants found shall be flagged by OWNER and avoided by the work crews. 

 
B. Four other plant species considered rare and sensitive but not listed as threatened under the Endangered 

Species Act may occur in the project area.  They are the Slender Moonwort and Dainty Moonwort 
(Botrychium lineare and B. crenulatum), Pohl’s Milkvetch (Astragalus lentiginosus var. pohlii), and Coulter 
Biscuitroot (Cymopterus coulteri).  OWNER will survey work areas for these plants prior to construction.  
Any plants found shall be flagged by OWNER and avoided by the work crews. 

 
2.06 LAND PROTECTION 
 

A. Trash, containers, wrappings, empty mortar and concrete mix bags, concrete block fragments, rebar cuttings, 
welding rod scraps, waste PUF, pallets, water jugs, buckets, broken tools, discarded materials, food 
wrappers, beverage containers, paper towels, and other such litter generated by the reclamation activities 
shall be kept contained during construction and shall be cleaned up and removed from the site upon 
completion. 

 
B. CONTRACTOR shall exercise care with open flames when welding or cutting to avoid starting range fires.  

CONTRACTOR shall submit a written range fire prevention and fire response plan to OWNER at the start 
of construction. 

 
2.07 LANDOWNER AND NEIGHBORHOOD RELATIONS 
 

A. CONTRACTOR shall be responsible to reimburse landowners or lease holders for livestock, fences, gates, 
or other property lost, injured, or damaged by CONTRACTOR's operations and/or traffic on access roads 
and trails. 

 
B. CONTRACTOR shall immediately close all gates after use as requested by landowners.  The locked gates 

may have multiple locks on a chain.  CONTRACTOR shall take care not to “lock out” other users when 
relocking a gate shared by multiple users. 

 
C. CONTRACTOR shall conduct all reclamation construction work in a timely manner that minimizes 

interference with or disturbance to nearby residents.  CONTRACTOR shall organize the work to minimize 
the need to cross residential or cultivated property.  CONTRACTOR is responsible for remedying all 
damage done to private residences and appurtenances, including landscaping, fences, and road surfaces. 

 
2.08 ACCESS RESTRICTIONS 
 

A. Vehicles shall stay on existing roadways as much as possible and avoid cross-country trips across 
undisturbed areas except where necessary. 
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2.09 WORKER HEALTH AND SAFETY 
 

A. Rodents often nest in abandoned mines and leave accumulations of droppings and nest debris.  In theory, 
these nests and droppings could host the potentially lethal hantavirus, although no mine closure work has 
ever been linked to a case of hantavirus.  As a precaution, workers should avoid stirring up dust or rodent 
droppings in mines and use standard hygiene and sanitation practices (washing before eating, etc.).  Workers 
are encouraged to learn to recognize the symptoms of hantavirus infection and seek proper medical attention 
if indicated. 

  
B. The heavy reliance on manual labor for this project and the steep, rugged terrain increase the probability of 

orthopedic and trauma injuries.  Standard safety gear (hard hat, steel-toed shoes) are required for all 
personnel.  Fatigue, heat stress, and dehydration are inherent medical risks of heavy manual labor in desert 
environments.  Frostbite and hypothermia are risks of winter work.  Workers should take appropriate 
precautions for the site conditions. 

 
C. CONTRACTOR is required to hold regular safety meetings and is encouraged to have a response plan in 

place in the event of accidents, personal injury, animal bites, or other medical emergency. 
 

D. All of Tooele County is covered by 911 emergency telephone service, but the project area has little reliable 
cell phone coverage. 

 
 
PART 3 - EXECUTION 
 
3.01  THE WORK 
 

The WORK at the Vernon Sheeprocks Project area shall include closure of approximately 73 mine openings, 
burial of mine dumps and other earthwork at 10 sites, drainage channel construction, and revegetation of areas 
disturbed by reclamation work.  Additional mine closures or earthwork may be added to the WORK as the 
project progresses if new mine openings are found or sites are re-evaluated. 

 
A. Mobilization/Demobilization.  Mobilize labor, equipment, and supplies to the site in accordance with 

Section 0220:  Mobilization/Demobilization, and as follows: 
 

1. Previously disturbed areas should be selected for staging and activity areas as much as possible.  
Vegetation grubbing and topsoil stripping and stockpiling shall not be done in staging areas. 

 
2. Vehicles and heavy equipment shall be thoroughly cleaned before entering the project area in order to 

prevent the introduction or spread of noxious weed seeds. 
 

3. There are minimal commercial services available in the project area.  Vernon has a small market with 
gas, diesel, a café, and a pay phone.  Eureka has all services and a small motel.  Business operating 
hours are limited in both towns.  Nephi and Delta have all services and lodging and are the closest 
towns to the southern flank canyons.  Cell phone coverage is spotty and poor throughout the project 
area. 

 
4. Camping onsite is permitted to maintain security or reduce commuting time.  Dispersed camping is 

allowed on Forest Service land for a maximum of 16 days at any one location.  Vernon Reservoir has 
campsites with toilets, but does not have potable water.  The picnic site on USFS Road #005 opposite 
Site 3100511HO001 has a hydrant with potable water, but no toilet.  Dispersed camping is allowed on 
BLM-administered land for a maximum of 14 days at any one location. The BLM Little Sahara 
Recreation Area has fee camping.  Landowner consent is required for camping on private land. 

 
B. Access Improvement.  Improve access for labor, equipment, and supplies to the individual mine sites in 

accordance with Section 0230:  Access Improvements, and as follows: 
 

1. Access into the project area is possible on the existing paved and primary dirt roads and requires little 
or no additional improvement.  The secondary 4WD dirt roads up the canyons are subject to washouts, 
ruts, fallen trees, and rockfalls.  Moderate access improvement is anticipated to be needed in numerous 
localized areas.  This would likely be limited to cutting fallen trees, rolling rockfalls aside, and spot 
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grading of short segments of eroded roads. 
 

2. No new access road construction will be allowed.  Improve access to the individual mine openings by 
upgrading the existing dirt roads, ATV trails, and foot paths to the minimum degree required to conduct 
the WORK.  Site access should require no or minimal improvement work in most areas.  
CONTRACTOR should generally expect to select the mode of transportation to fit the existing ground 
conditions rather than changing the ground to accommodate a vehicle.  Access to many sites will 
require cross-country traverses.  Access routes should be selected to avoid or minimize disturbance to 
vegetation and cultural resources.  Access routes and improvements are subject to approval by 
OWNER.  Except on main roads, work should be organized to minimize the number of repeat trips on a 
particular route to reduce trail wear and tear (this applies to foot traffic as well as to vehicles and 
equipment).  Where possible, "one trip in, one trip out" is the goal. 

 
3. CONTRACTOR shall remove access improvements and return roads to their pre-construction condition 

upon completion of work.   
 

4. CONTRACTOR shall obliterate footprints, truck and ATV tire tracks, and crawler tracks by raking or 
similar means as directed by OWNER in areas where access routes deviate from existing established 
open roads.  Severe trail wear or compaction may require mechanical scarification and reseeding. 

 
5. The road up Joes Canyon (Subarea S5, Detail D6) has two gates with low-clearance overhead guy wires 

(6-8 feet clearance) supporting broken gate posts.  CONTRACTOR shall repair or replace these wires 
and posts if it is necessary to remove them to get equipment to the sites. 

 
C. Mine Closure.  Close all identified mine openings, subsidence holes, and pits in accordance with the 

technical specifications in Sections 0250 through 0254, and as follows: 
 

1. Use the closure method specified for each site in the "Closure Method" column of the table in Appendix 
A.  Estimated closure dimensions and/or construction quantities (cubic yards of backfill; square feet of 
masonry wall, bat gate, or rebar grate; or cubic feet of PUF or concrete) for each closure are provided in 
Appendix A.  (Note that quantities may be expressed in square feet, cubic feet, or cubic yards, 
depending on the material and type of closure.  Do not confuse units.)  Use the technical specification 
section and standard drawing referenced in Appendix A for each closure.  The closure methods 
specified for the sites are shown on the maps in Appendix F. 

 
2. Backfill closures specified in Appendix A are noted as either hand work or equipment work.  These 

designations reflect OWNER’s expectation for the backfill method, but are not binding.  Mine openings 
scheduled for equipment backfill may be backfilled by hand and mine openings scheduled for hand 
backfill may be closed by equipment depending on circumstances on the ground.  The choice of hand or 
machine backfill methods shall be determined in consultation with OWNER and is subject to 
OWNER's approval.  Cost adjustments to the Bid Price may be made when backfill methods are 
changed.  Cost adjustments will be negotiated based on the Variation in Quantity Unit Prices in the bid 
schedule for comparable work. 

 
3. Wall closures specified in Appendix A are noted as either stone or concrete block.  These designations 

reflect OWNER=s expectation for the wall material, but are not binding.  The designations are based on 
assessments of the onsite availability of suitable stone and the difficulty of transporting block to remote 
locations.  Mine openings scheduled for stone walls may be closed with block walls, and vice versa.  
The choice of wall material shall be determined in consultation with OWNER and is subject to 
OWNER's approval.  Cost adjustments to the Bid Price will not be made when a wall material is 
changed. 

 
4. Concrete block walls shall be treated on the outer surface to blend with the adjacent native rock.  

Suitable treatments include facing the block wall with a layer of rock or plastering or stucco-ing with 
mortar mixed with local sand or soil.  The intent is to camouflage the wall by matching the color and 
texture of the native rock.  Camouflage treatments may be omitted at some sites at OWNER's direction 
depending on the visibility of the wall. 

 
9. Three adits, Sites 3100609IO001, 3100610HO005 and 3100610HO016, are specified to be closed with 

rebar grates.  Use the pinned rebar shaft grate design (see Section 0253, Part 3.03.G) with the grate 
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installed in a vertical plane across the opening.  Rebar adit grates (mild steel rebar, 8"x8" grid) should 
not be confused with bat gates (Manganal steel, 6"x24" grid). 

 
10. Site-specific variations to the generic closure methods are required at some mine openings.  Some of 

these special requirements or customized details are noted in Appendix A.  Not all such special 
requirements are so noted in Appendix A.  Sites without such notes may still require site-specific 
variations to be determined during construction. 

 
11. Where present in a mine, bats will be excluded from the mine prior to installing the closure (see Section 

0250, Part 3.01.F and Section 0300, Part 2.02).  Mine sites requiring exclusion prior to closure are 
indicated in the “Special Conditions” column in Appendix A. 

 
12. One hundred eighteen (118) mine sites on the inventory list in Appendix A do not have closures 

specified at the time of bidding.  Closures at these sites are designated “None” in Appendix A and on 
the bid sheets.  In addition, new sites not on the inventory are commonly found during the course of 
reclamation.  OWNER anticipates adding closures at newly discovered sites to the contract by means of 
contract change orders as engineering is completed.  Costs for additional work will be negotiated based 
on the Variation in Quantity Unit Prices in the bid schedule for comparable work.  Sites designated 
“None” in Appendix A (118 sites) are not expected to require closure work.  In addition, some sites 
currently specified for closure may be dropped from the WORK if re-evaluation shows that they do not 
warrant closure. 

 
D. Site Grading/Earthwork (General).  Perform earthwork to achieve reclamation objectives in accordance with 

Section 0270:  Site Grading/Earthwork, and as follows: 
 

1. At all sites, try to salvage existing vegetation and vegetated soil.  When feasible, stockpile grubbed 
vegetation and upper soil layers to place on the surface of fill and use barren waste rock for the deeper 
fill.  CONTRACTOR is encouraged to salvage whole live trees with root balls during grubbing for 
replanting on fill areas, if possible.  

 
2. The intent of the site grading and earthwork is to enhance the watersheds and improve water quality by 

burying or isolating mine dumps, removing mine dumps from stream channels, diverting mine water 
away from mine dumps, and re-establishing drainage channels.  

 
3. Site grading and earthwork may precede or follow mine closure work at the same location, depending 

on crew/equipment availability and the logistics of the situation.  Later work should not undo earlier 
work.  CONTRACTOR is responsible for fixing any damage to previously completed work 

 
4. Estimated quantities for site grading and earthwork are based on the volume of mine dump material to 

be buried and do not reflect the total volume of material that must be moved in order to bury the dump 
(burial pit excavation, cover material stockpiling, dump grading, cover material spreading). 

 
5. Site grading and earthwork at some sites will incorporate the mine closure.  At these sites, there will not 

be a separate mine closure item in the Bid Schedule. 
 

6. Sites where site grading/earthwork is required are summarized in Appendix B.  The sites are shown on 
the maps in Appendix F. 

 
E. Site Grading/Earthwork (Specific).  Perform earthwork to achieve reclamation objectives in accordance with 

Section 0270:  Site Grading/Earthwork, and as follows: 
 

1. Site 3100602HO001 (3100602WP001):  (Harker Canyon, Map D2) 
 

 Description: 
 This site is a cluster of openings that also includes 3100602HO002, 3100602HO002, 3100602SH001, 

and 3100602SH002.  The site has a waste rock dump (3100602WP001) that is approximately 35 feet by 
60-70 feet on top and is approximately 6-8 feet deep and extends about 20 vertical feet downslope.  It 
contains an estimated 900 cubic yards of material.   
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 Work: 
 Equipment access to the site is possible on an old road.  It will be necessary to cross Harker Creek, 

which is small at this location.  The objective of the work is to bury the mine dump as close to or 
upslope from its existing location as possible.  The soil depth on the slope near the dump is unknown, 
but it appears shallow, and it may be less than one foot to bedrock.  CONTRACTOR shall dig test holes 
on the north and west sides of the dump, working upslope until a suitable soil depth is found.  The 
burial pit can expose and incorporate the mine portals and subsidence holes.  Excavate a burial pit large 
enough to hold the dump and generate sufficient cover material.  Strip the mine dump down to the 
native soil beneath and place the dump material in the pit or bury it with a minimum 18 inches of cover 
material from the pit.  The final grade should blend with the adjacent hillside and be free of a noticeable 
hump or abrupt changes in slope.  Scatter any grubbed trees and brush on the surface.  Roughen the pit 
and dump areas to reduce erosion.  An estimated 900 cubic yards of material will be buried.  An area 
estimated at 150 feet by 200 feet (30,000 sf or 0.7 acres) will be disturbed. 

 
2. Site 3100602HO003:  (Harker Canyon, Map D2) 

 
 Description: 
 This mine is completely caved.  It has a face-up trench in deep soil that is approximately 35’l x 12’w x 

6’d.  It has a waste rock dump that is approximately 30 feet by 30 feet on top and is approximately 6 
feet deep and extends about 12-15 vertical feet downslope.  It contains an estimated 250 cubic yards of 
material.  The dump is well-vegetated with shrubs and trees, and has one large dead snag.   

  
 Work: 
 Equipment access to the site is possible on an old road and a short overland tram.  It will be necessary 

to cross Harker Creek, which is small at this location.  CONTRACTOR shall excavate a burial pit in the 
face-up and portal location.  Excavate a burial pit large enough to hold the dump and generate sufficient 
cover material.  It is possible that this excavation may reopen the mine.  Grub the trees from the dump 
to expose the barren inner rock.  Try to salvage some whole live trees with root balls.  Strip the mine 
dump down to the native soil beneath and place the dump material in the pit (or mine, if the workings 
have been exposed) or bury it with a minimum 18 inches of cover material from the pit.  The final grade 
should blend with the adjacent hillside and be free of a noticeable hump or abrupt changes in slope.  
Scatter the grubbed trees and brush on the surface.  Roughen the pit and dump areas to reduce erosion.  
An estimated 250 cubic yards of material will be buried.  An area estimated at 120 feet by 50 feet 
(6,000 sf or 0.1 acres) will be disturbed.   

 
3. Site 3100522HC001:  (Little Valley North, Map D4) 

 
 Description: 
 This mine consists of a face-up cut below and on the east side of the roadway.  The adit is completely 

caved.  The face-up scarp is approximately 25 feet wide by 75 feet long by 10 feet deep. 
 

 Work: 
 The objective of the work is to fill the head of the face-up cut to reduce the slope and eliminate the 

abrupt dropoff from the road above.  Use material from the adjacent hillside as fill.  The final grade 
should be no steeper than 3h:1v, should blend with the adjacent hillside, and be free of abrupt changes 
in slope.  Roughen the fill area to reduce erosion.  An estimated 150 cubic yards of material will be 
required to fill the mine.  An area estimated at 100 feet by 100 feet (10,000 sf or 0.2 acres) will be 
disturbed. 

 
4. Site 3100522HO001:  (Little Valley North, Map D4) 

 
 Description: 
 This mine consists of some underground workings at the east end of an east-west trending open trench.  

The first 30 feet of the underground portion is a large irregular room 10-12 feet high by 10-25 feet 
wide, ending with a small drift to the east.  The open trench portion is 15-25 wide by 140 feet long.  
The south side of the trench is a rock ledge about 20-25 feet high; the north side is a rock ledge 10 feet 
high (east end) or a rubble bank 6-8 feet high (west end).  The excavated material has been dumped in 
the drainageway west of the trench and on the slope north of the trench. 
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 Work: 
 The objective of the work is to remove the spoil banks from the adjacent slope and drainageway and use 

them to backfill the underground mine workings and the surface trench.  CONTRACTOR shall backfill 
the entire underground portion of the mine from the small drift out to the surface and the trench from 
the brow to at least 75 feet west past the alcove on the south side.  The trench fill shall be brought up to 
match the north side (leaving 10-15 feet of rock ledge exposed on the south side).  The final grade 
should blend with the adjacent hillside to the north and be free of abrupt changes in slope.  Re-establish 
a broad swale drainage channel through the work area, routed as directed by OWNER, to tie into the 
undisturbed reaches above and below.  Keep a vehicle crossing in the channel.  Roughen the pit and 
dump areas to reduce erosion.  Except for drainage work, all of the grading and backfill should be south 
of the access road.  An estimated 200 cubic yards of material will be required to fill the mine interior 
and another estimated 900 cubic yards will be needed to fill the open trench, for a total of 1100 cubic 
yards.  An area estimated at 300 feet by 200 feet (60,000 sf or 1.4 acres) will be disturbed. 

 
5. Site 3100522TR001:  (Little Valley North, Map D4) 

 
 Description: 
 This open cut mine is an L-shaped trench with legs approximately 100 feet long each.  The east-west 

leg is 12-20 feet wide and about 15 feet deep; the north-south leg is a sloping ramp about 20 feet wide, 
sloping from 0-15 feet deep.  Excavated material has been cast out of the trench along the sides of the 
two legs and at the southeast corner.   

  
 Work: 
 CONTRACTOR shall fill the trench back to the approximate original grade, using the adjacent spoil 

banks.  The final grade should blend with the adjacent hillside and be free of abrupt changes in slope.  
Roughen the pit and dump areas to reduce erosion.  An estimated 1200 cubic yards of material will be 
required to fill the trench.  An area estimated at 250 feet by 250 feet (62,500 sf or 1.4 acres) will be 
disturbed. 

 
6. Site 3100522TR002:  (Little Valley North, Map D4) 

 
 Description: 
 This open cut mine is a trench approximately 80 feet long, 12-20 feet wide, and 18 feet deep at the end 

cut.  Excavated material has been cast out of the trench.  There is a large area of general ground 
disturbance with dumps and smaller excavations around the trench.  

  
 Work: 
 CONTRACTOR shall fill the trench back to the approximate original grade, using the adjacent spoil 

banks and dumps.  The final grade should blend with the adjacent hillside and be free of abrupt changes 
in slope.  Roughen the pit and dump areas to reduce erosion.  An estimated 600 cubic yards of material 
will be required to fill the trench.  An area estimated at 100 feet by 100 feet (10,000 sf or 0.2 acres) will 
be disturbed. 

 
7. Site 3100614HO002 (3100614WP001):  (Hard to Beat North, Map D9) 

 
 Description: 
 This mine has a three-lobed waste rock dump (3100614WP001) that is approximately 60 feet by 90 feet 

on the top and approximately 45 feet deep.  It contains an estimated 10,000 cubic yards of material.  
The toe of the dump is in the creek channel.  The mine portal discharges water, which is routed in a 
ditch along the south edge of the dump; there is also seepage through the dump.  There are a pile of 
steel rails and an ore car on the southern end of the pile. 

  
 Work: 
 The objective of the work is to remove the mine dump from the creek channel and regrade it to the 

slope southwest of the mine portal.  The final shape of the reworked dump should mimic that of a 
typical historic mine dump, but with its toe outside of and above the creek channel.  CONTRACTOR 
shall set the steel rails and ore car aside where they will not interfere with the earthwork.  Then 
excavate a diversion ditch to carry the mine water north so that it runs down the slope between the road 
cut and the east side of the mine dump.  Grub the vegetation from the hillside southwest of the dump.  
Strip and stockpile the soil from this area.  Grade the dump to the southwest, removing the material 
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from the creek and keeping it out of the creek channel.  The final grade should have a “classic” mine 
dump shape, with a flat top and triangular cross-section.  The top of the regraded dump should be at the 
same elevation as the existing dump.  Scatter the grubbed vegetation and salvaged soil on the surface.  
Roughen the dump to reduce erosion.  An estimated 10,000 cubic yards of material will be moved.  An 
area estimated at 400 feet by 150 feet (60,000 sf or 1.4 acres) will be disturbed.  Note:  The earthwork 
at this site may be redesigned at time of construction based on re-evaluation of field conditions and 
unpatented claimholder input. 

 
8. Site 3100615HO001 (3100615WP002):  (Hard to Beat North, Map D9) 

 
 Description: 
 This mine has a waste rock dump (3100615WP002) that is approximately 40’ x 33’ on top and is 

approximately 10’ deep and extends about 15 vertical feet downslope.  There is a lobe extending to the 
southwest that is approximately 10’w x 25’l  x 10’d.  The dump contains an estimated 500 cubic yards 
of material.  There is a large elderberry bush growing on the toe of the dump at the southeast corner. 

 
 Work: 
 The objective of the work is to bury the mine dump as close to its existing location and as far upslope as 

possible (staying away from the creek channel).  The soil depth on the slope near the dump is unknown, 
but it appears shallow, and it may be less than three feet to bedrock.  CONTRACTOR shall dig test 
holes in the clearing on the northeast side of the dump, working upslope and northeast into the 
chokecherry scrub until a suitable soil depth is found.  Excavate a burial pit large enough to hold the 
dump and generate sufficient cover material.  Strip the mine dump down to the native soil beneath and 
place the dump material in the pit or bury it with a minimum 18 inches of cover material from the pit.  
Try to preserve the large elderberry bush and other large trees growing on the toe of the dump.  The 
final grade should blend with the adjacent hillside and be free of a noticeable hump or abrupt changes in 
slope.  Scatter the grubbed trees and brush on the surface.  Roughen the pit and dump areas to reduce 
erosion.  An estimated 500 cubic yards of material will be buried.  An area estimated at 100 feet by 150 
feet (15,000 sf or 0.3 acres) will be disturbed. 

 
9. Site 3090620VO001:  (East Gov’t/No. Oak Brush/Harker, Map S2) 

 
 Description: 
 This mine is a 6’ x 6’ x 20’d shaft inside a 10’ x 10’ x 7’h alcove cut in the corner of a face-up that is 

approximately 25’l x 25’w x 20’d.  A drift heads to the southwest at the bottom of the shaft.  There is a 
bank of rubble 7 feet high along the base of the face-up that partially blocks the entrance to the mine.  
The mine has a waste rock dump that is approximately 30 feet by 25 feet on top and is approximately 8 
feet deep and extends about 20 vertical feet downslope.  It contains an estimated 270 cubic yards of 
material.  There is a stockpile of about 40 cubic yards of segregated ore on the east side of the dump, 
making a total estimate of 310 cubic yards of material in the dump.  There is a bench or road cut 
continuing west from the face-up that is about 12’w x 50’l with a cut bank 6-8’h. 

 
 Work: 
 Equipment access to the site is possible on an old road.  The objective of the work is to backfill the 

shaft and the face-up to restore the site to its approximate premining topography.  CONTRACTOR 
shall grub brush and trees from the dump and face-up and salvage available topsoil and cover material.  
Excavate the rubble bank to clear access to the shaft.  Backfill the shaft, using the ore stockpile and 
barren rock from the dump first.  Strip the mine dump down to the native soil beneath and place the 
dump material in the face-up and bury it with a minimum 18 inches of cover material.  Backfill the 
bench west of the face-up by pulling up soil from the outslope.  The final grade should blend with the 
adjacent hillside and be free of abrupt changes in slope.  Scatter the grubbed trees and brush on the 
surface.  Roughen the face-up and dump areas to reduce erosion.  An estimated 50 cubic yards of 
material will be used to fill the shaft, an estimated 200 cubic yards of material will used to backfill the 
face-up, and an estimated 40 cubic yards of material will be excavated and placed to backfill the bench 
west of the face-up, for an estimated total of 290 cubic yards of material to be moved.  An area 
estimated at 100 feet by 50 feet (5,000 sf or 0.1 acres) will be disturbed. 
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10. Site 3100524HO001:  (Vernon/Little Valley, Map S4) 
 

 Description: 
 This mine is a large open cut on a hillside easily visible from USFS Road #005 (the Vernon Creek 

road).  There is no adit; any underground workings have been daylighted by the surface work or have 
caved in.  The site consists of an open cut approximately 40 feet wide by 50 feet long by 40 feet high 
that has a waste rock dump that is approximately 75 feet by 45 feet on top and is approximately 15 feet 
deep and extends about 35 vertical feet downslope.  The dump contains an estimated 2,000 cubic yards 
of material.   

 
 Work: 
 The objective of the work is to backfill the open cut with material from the dump.  Grub the vegetation 

from the dump and stockpile the grubbed vegetation and the surface layer of soil for use later.  Place 
material from the dump in the open cut to restore the approximate premining contour, but with a final 
slope no steeper than 2h:1v.  Grade any remaining dump material upslope towards the cut.  The final 
grade should blend with the adjacent hillside and be free of abrupt changes in slope.  Spread the 
stockpiled soil and grubbed vegetation on the surface.  Roughen the pit and dump areas to reduce 
erosion.  An estimated 1200 cubic yards of material will be buried.  An area estimated at 120 feet by 
150 feet (18,000 sf or 0.4 acres) will be disturbed. 

 
F. Revegetation.  Revegetate all areas disturbed by reclamation activities in accordance with Section 0290:  

Revegetation, and as follows: 
 

1. Disturbed areas include staging areas, access routes, backfilled portals and shafts, regraded areas, and 
backfill borrow areas.  Areas of bare rock, rock ledges, and rocky outslopes of mine dumps do not need 
to be revegetated.  

 
2. Use the Vernon Sheeprocks seed mixture (Appendix C).  A total area estimated at 2.0 acres will need to 

be revegetated for the mine closures and a total area estimated at 6.2 acres will need to be revegetated 
for the earthwork, for an estimated project total of 8.2 acres.  The actual revegetation area will vary 
depending on the CONTRACTOR's diligence in executing the work and limiting disturbance. 

 
3. Revegetation of mine closure disturbance shall be considered incidental to installation of the mine 

closures.  Costs of revegetating mine closure disturbance shall be incorporated into the costs for Mine 
Closure.  Revegetation is not included as a separate bid or pay item for mine closures, but is considered 
subsidiary to the mine closures.  No separate payment shall be made for Revegetation at mine closure 
locations. 

 
3. Revegetation shall be considered a separate bid and payment item at the ten sites scheduled for site 

grading and earthwork in Part 3.01.D above and listed in Appendix B.  Separate payment shall be made 
for Revegetation at site grading/earthwork locations.  (Equipment backfill mine closures are not “site 
grading/earthwork” for bidding and payment purposes, even though the nature of the work and 
disturbance may be similar.) 

 
4. Mulch and fertilizer shall not be required. 

 
3.02 CONSTRUCTION SCHEDULING 
 

A. High elevation snowpack and muddy roads from late season snowmelt may preclude access to parts of the 
project and force temporary suspension of WORK.  The start-up date for resumption of WORK suspended 
due to adverse weather or other conditions will be determined by OWNER in consultation with 
CONTRACTOR and will depend upon the nature of the uncompleted WORK. 

 
 

END OF SECTION 0300 
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Appendix A:  Site Descriptions & Mine Closure Schedule 
 
 
Note:  Refer to Section 0300, Part 1.03.C of the Specifications for a description of the site ID numbering (tag 
number) system. 
 
Use the following technical specification section and standard design drawing in Appendix E for each closure type 
referenced in Appendix A: 
 

Closure Type 
Specification 

Section 

Standard Mine Closure 
Design Drawing 

Appendix E 

BACKFILL (ADIT):  Hand or Equipment 0250, Part 3.02 E1 

BACKFILL (SHAFT):  Hand or Equipment 0250, Part 3.02 E2 

WALL (BLOCK) 0250, Part 3.02 E3 

WALL (STONE) 0250, Part  3.02 E4 

BAT GATE 0253, Part 3.02 E6 and E7 

CMP BAT GATE 0253, Part 3.04 E10 and E11 

REBAR GRATE (GRADE BEAM & I-BEAM) 0253, Part 3.03 E14, E15, and E16 

REBAR  GRATE (PINNED) 0253, Part 3.03.G E17 
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Appendix B:  Site Grading/Earthwork Schedule 

 
 
This table is a summary of the earthwork.  See Section 0300 Part 3.01.E for details of the earthwork to be performed 
at each site listed here. 
 
See Section 0270:  Site Grading/Earthwork for a general description of the earthwork to be performed. 
 
Estimated quantities for site grading and earthwork are estimates of the mine dump volume and do not reflect the 
total quantity of material that must be moved to complete the work. 
 
 

Site ID/Tag No. Detail Map Reference Description of Work Estimated 
Quantity 

3100602HO001 
(3100602WP001) 

Harker Canyon 
Map D2 

Excavate pit and bury dump.  
Earthwork includes mine 
closure. 

900 cy 

3100602HO003 Harker Canyon 
Map D2 

Excavate pit and bury dump.  
Earthwork includes mine 
closure. 

250 cy 

3100522HC001 Little Valley North 
Map D4 

Backfill face-up to reduce 
slope below road.  Earthwork 
includes mine closure. 

150 cy 

3100522HO001 Little Valley North 
Map D4 

Backfill the underground mine 
workings and the surface 
trench.  Restore drainageway.  
Earthwork includes mine 
closure. 

1100 cy 

3100522TR001 Little Valley North 
Map D4 

Backfill trench. 1200 cy 

3100522TR002 Little Valley North 
Map D4 

Backfill trench. 600 cy 

3100614HO002 
(3100614WP001) 

Hard to Beat North 
Map D9 

Regrade dump out of creek 
channel.  Recreate “typical” 
mine dump shape.  Install 
channel for mine discharge.  
Mine closure spec’ed 
separately. 

10,000 cy 

3100615HO001 
(3100615WP002) 

Hard to Beat North 
Map D9 

Excavate pit and bury dump.  
Mine closure spec’ed 
separately. 

500 cy 

3090620VO001 
 

East Gov’t/No. Oak 
Brush/Harker 
Subarea Map S2 (No Detail 
Map) 

Backfill shaft, face-up cut, and 
bench west of face-up.  
Earthwork includes mine 
closure. 

290 cy 

3100524HO001 Vernon/Little Valley 
Subarea Map S4 (No Detail 
Map) 

Backfill the open cut with 
material from the dump.  
Earthwork includes mine 
closure. 

1200 cy 
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Appendix C:  Revegetation Seed Mix 

 
 

VERNON SHEEPROCKS SEED MIX 
 
Seed Mix Composition 

 Pounds 
Common Name Scientific name  PLS/Acre 

 
Grasses 

Slender wheatgrass  Elymus trachycaulus ssp trachycaulus 
  var San Luis (Agropyron trachycaulus) 1.70 
Bluebunch wheatgrass  Pseudoroegnaria spicata ssp. spicata 
 (Agropyron spicatum)  6.00 
Sandberg bluegrass Poa secunda (P. sandbergii)  0.50 
Indian ricegrass Stipa (Oryzopsis) hymenoides  7.00 
Letterman’s needlegrass Stipa lettermanii  0.40 

 
Forbs 

White Yarrow Achillea millefolium  0.20 
Blue flax Linum lewisii  1.30 
Firecracker penstemon Penstemon eatonii  0.30 
American vetch Vicia americana  3.30 

 
Shrubs 

Mountain big sagebrush Artemisia tridentata var. vaseyana  0.50 
Mountain mahogany  Cercocarpus ledifolius  2.00 
Rubber rabbitbrush  Chrysothamnus nauseosus  1.00 
Douglas rabbitbrush  Chrysothamnus viscidiflorus  0.50 

 ==== 
 24.70 

 
The planting rate indicated (pounds PLS/acre) is for broadcast seeding. 

 
PLS= Pure Live Seed 

 
Because packaged seed contains nonviable seed, chaff, and other inert materials in addition to live seed, the 
actual application rate of total seed material will be greater than 24.7 pounds per acre. 

 
Seed Mix Quantity Estimate 
 

8.2 estimated acres @ 24.7 lbs PLS/acre =  202.5 lbs PLS mix required. 
 

Because packaged seed contains nonviable seed, chaff, and other inert materials, the actual quantity of seed 
material received from the supplier will be greater than 202.5 pounds. 

 
 
Substitutions 
 
The following substitutions may be made for all or part of the specified quantities: 
 

Northern sweetvetch (Hedysarum boreale), or 
Silverleaf lupine (Lupinus argenteus), or  
Mountain lupine (Lupinus alpestris) for American vetch (Vicia americana) 

 
Wasatch penstemon (Penstemon cyananthus) for Firecracker penstemon (Penstemon eatonii) 

 
Other substitutions will require OWNER’s approval. 
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Appendix D:  Contractor Report Forms 

 
 

AMR/045/910/C 
DAILY CONSTRUCTION PROGRESS REPORT 

-- CONTRACTOR -- 
 
Project:   Vernon Sheeprocks                  Date:                                    M   T   W   Th   F 
 
Crew:                                                       Supervisor:                                          Hours:                     to                     
 
Equipment:                                                                                                                                                                 
 
                                                                   down from                        to                      for                                          
 
General description of work performed, equipment/material deliveries, etc: 
 
                                                                                                                                                                                   
 
                                                                                                                                                                                   
 
                                                                                                                                                                                   
 
                                                                                                                     (Attach as-built drawings as required.) 
 
WORK items approved:                                                                                                                                              
 
                                                                                                                                                                                   
 
Problems/delays and proposed or actual resolution.   DOGM action required?       Yes        No 
 
                                                                                                                                                                                   
 
                                                                                                                                                                                   
 
Visitors & purpose:                                                                                                                                                     
 
                                                                                                                                                                                   
 
Temp: 20     30     40     50     60     70     80     90     100  Comments: 
Sky: fair     pc     mc     cldy     ovrcst     rain     snow 
Ground: dry      wet      muddy      snow        "      frozen 
 
Project is approximately  �   on schedule  Contract expires: 
 
           days behind schedule        /       /         
 
           days ahead of schedule 
 
                   Contractor:                                                                                  /       /         
 
                   Proj Mgr:                                                                                     /       /         
 
                   AMR Admin:                                                                               /       /         
     
                                                         Page   1  of      
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Appendix D:  Contractor Report Forms 
Page 2 
 
 

CONTRACTOR PERFORMANCE RATING 
 
 
 Contractor:            
 
 Project:   Vernon Sheeprocks AMR/045/910/C 
 
 Start Date:       /     / 2005  
 
 End Date:        /     / 2005   Duration:          days 
 
 
Rating:    Satisfactory= 1;   Unsatisfactory= 0 
 
            1.Achieved the specified level of project quality and quantity. 
 
            2.Prompt, diligent, and systematic prosecution of work. 
 
            3.Adequate personnel (number and skill level). 
 
            4.Adequate equipment (number, type, and operating condition). 
 
            5.Effective on-site management and supervision of work. 
 
            6.Cooperation, responsiveness, and communication with inspector and project manager. 
 
            7.Cooperation and timely response in negotiation of contract changes. 
 
            8.Cooperation in negotiation of claims. 
 
            9.Record of prompt payment for labor, materials, equipment, and subcontract work. 
 
            10.On-time submission of necessary documents and reports. 
 
            11.Compliance with all applicable federal, state, and local laws and regulations. 
 
            12.Minimized the adverse effect of construction activities on the public and the environment. 
 
            13.Cooperation with landowners and/or utilities. 
 
             =  Total  =  Performance Rating 
 
Attach explanations of all "Unsatisfactory" ratings. 
 
 
 Rated by:    Date       
 
 Reviewed by:     Date       
 
A contractor with a Performance Rating (or average rating if there is more than one rating) of 9 or less fails to pre-
qualify. 
 
 
7/20/88 Rev 7/25/91 
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Appendix E:  Standard Mine Closure Design Drawings 

 
 
 
 Sheet E1 Adit Backfill Closure 
 
 Sheet E2 Shaft Backfill Closure 
 
 Sheet E3 Block Wall Closure 
 
 Sheet E4 Native Stone Wall Closure 
 
 Sheet E5 Wall and Backfill Closure 
 
 Sheet E6 Bat Gate Closure 
 
 Sheet E7 Bat Gate Closure Details 
 
 Sheet E10 CMP Bat Gate Closure 
 
 Sheet E11 CMP Bat Gate Closure Details 
 
 Sheet E14 Rebar Shaft Grate Closure 
 
 Sheet E15 Rebar Shaft Grate (With I-Beam) 
 
 Sheet E16 Rebar Shaft Grate (Pinned) 
 
 Sheet E17 Rebar Shaft Grate Grade Beam Details 
 
 
Note: 
Standard mine closure design drawings E5, E8, E9, E12, E13, E18, and E19 have been omitted from this project. 
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Appendix F:  Project Location and Site Maps 

 
 
See Part 1.04 (Project Organization and Mapping) in Section 0300:  Specific Site Requirements for a description of 
the map layout and organization used for this project. 
 
See Part 1.03.C in Section 0300:  Specific Site Requirements of the construction specifications for a description of 
the site identification system used to label the mine sites on the maps. 
 
Locations of symbols for shafts, adits, and other features may be off by as much as 50-100 feet (0.1 inch at map 
scale) due interference by terrain with the GPS surveys and as an artifact of how the mapping software plots the 
symbols. 
 
 
Map  
No. Scale  Description 
 
Map 1 1:317k 1 in = 5 miles Project Location & Key Roads 
Map 2 1:158k 1 in = 2.5 miles Index to Subareas 
 
S1 1:48k 1 in = 4000 ft Subarea Map:  Copper Springs 
S2 1:48k 1 in = 4000 ft Subarea Map:  East Government/North Oak Brush/Harker 
S3 1:48k 1 in = 4000 ft Subarea Map:  Bennion 
S4 1:48k 1 in = 4000 ft Subarea Map:  Vernon Creek/Little Valley 
S5 1:48k 1 in = 4000 ft Subarea Map:  Joes/Hard to Beat 
S6 1:48k 1 in = 4000 ft Subarea Map:  South Pine/South Oak Brush 
 
D1 1:12k 1 in = 1000 ft Detail Map:  North Oak Brush 
D2 1:12k 1 in = 1000 ft Detail Map:  Harker Canyon 
D3 1:12k 1 in = 1000 ft Detail Map:  Bennion 
D4 1:12k 1 in = 1000 ft Detail Map:  Little Valley North 
D5 1:12k 1 in = 1000 ft Detail Map:  Little Valley South 
D6 1:12k 1 in = 1000 ft Detail Map:  Joes Canyon 
D7 1:12k 1 in = 1000 ft Detail Map:  Sheeprock 
D8 1:12k 1 in = 1000 ft Detail Map:  Hard to Beat South 
D9 1:12k 1 in = 1000 ft Detail Map:  Hard to Beat North 
D10 1:12k 1 in = 1000 ft Detail Map:  Cottonwood 
D11 1:12k 1 in = 1000 ft Detail Map:  South Pine 
D12 1:12k 1 in = 1000 ft Detail Map:  South Oak Brush 
 
Plate 1 1:100k 1 in = 1.6 miles Project Area Overview 
   Oversize Plate (11” x 17”), bound 
 
Plate 2 1:24k 1 in = 2000 ft Project Area Overview 
   Oversize Plate (24” x 36”), not bound 
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Appendix F:  Project Location and Site Maps 
Page 2 
 
 
This table shows the nested relationship between the subarea and detail maps: 
 

Subarea Maps Detail Maps 

Map Scale: 
1:48,000 or 1 inch = 4000 feet 
 
Map Layout: 
8½” x 11”, portrait orientation 

Map Scale: 
1:12,000 or 1 inch = 1000 feet 
 
Map Layout: 
8½” x 11”, landscape orientation 

Subarea 
Number 

Subarea 
Name 

Detail 
Number 

Detail 
Name 

S1 Copper Springs None None 

D1 North Oak Brush 
S2 East Gov’t/No. Oak Brush/Harker 

D2 Harker Canyon 

S3 Bennion D3 Bennion 

D4 Little Valley North 
S4 Vernon Ck/Little Valley 

D5 Little Valley South 

D6 Joes Canyon 

D7 Sheeprock 

D8 Hard to Beat South 

D9 Hard to Beat North 

S5 Joes/Hard to Beat 

D10 Cottonwood 

D11 South Pine 
S6 So. Pine/So. Oak Brush 

D12 South Oak Brush 
 
 
Map Legends: 
 
Maps 1 and 2 use red circles for open features (HO, IO, VO) and yellow triangles for closed features and prospects 
(HC, VC, PR, TR, SH). 
 
The mine closure color-coding for the subarea and detail maps is the same as that in the legend on the 1:24,000 scale 
project overview map (Plate 1). 
 

Symbol Color Work 
Dark Blue Backfill (Hand) 
Light Blue Backfill (Equipment) 
Dark Red Bat Gate 
Light Red Rebar Grate 
Gold Wall (Stone/Block) 
Light Blue (large disk) Site Grading/Earthwork 
Yellow Triangle None/Not Applicable 
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Vernon Sheeprocks Project 
 
Pre-Bid Meeting 
Tuesday, May 3 
12:00 noon 
 
Meet at the Vernon Reservoir. 
 
 
Directions to the Vernon Reservoir: 
 
 
Starting from the town of Vernon (Vernon is about 30 miles south of Tooele on Highway 
U-36), head south on Highway U-36 for about 0.8 miles to a gravel road turnoff.  This 
turnoff is about 200 feet south of milepost #21.  It is the junction of Sharp Road (east-
west, “Welcome to Vernon” sign) and the Benmore road (north-south, “Benmore” sign) 
 
Turn south on the road to Benmore for 5 miles to a T-intersection with a wood directional 
sign (<Vernon Creek/<Little Valley/Benmore Creek>/Harker Creek>) and a large kiosk 
sign. 
 
Turn east (left) at the T-intersection, following the arrows for Vernon Creek and Little 
Valley. 
 
After 0.7 miles there is a 4-way intersection with a ranch to the east.  Follow the main 
road as it turns south. 
 
The Vernon Reservoir is about 2 miles further past this turn. 
 
 
=== 
 
The road to Vernon Reservoir is a maintained gravel/dirt road and is generally suitable 
for 2-wheel-drive vehicles, unless wet. 
 
The pre-bid tour will include travel on 4-wheel-drive roads.  High clearance 4-wheel-
drive vehicles are recommended. 
 
 




